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NOTICE INVITING TENDER 

NIT No.: ______________________________ dated ___________ 

The Executive Engineer, PWD, ___________ Division, Mizoram, on behalf of the Governor of 

Mizoram, invites Percentage Rate/Item Rate tenders in two/three bid system from appropriate class of 

approved and eligible contractors/firms for the work mentioned below. 

Name Of Work  

Estimated Cost Put to Tender  

Earnest Money/Bid Security 

i. Rs.                                     

        (Rate as per CPWD Works Manual clause 5.1.2: 

(1) For works estimated to cost upto Rs.10 crore or as notified from 

time to time: 2% of the estimated cost. 

(2) For works estimated to cost more than Rs.10 crore Rs. 20 lakh 

plus 1% of the estimated cost put to tender in excess of Rs.10 

crore.) 

Cost of Bid Document  

Period of Completion               Months 

Place, Date and Time for Pre 

Bid conference 
 

Last date & time of online 

submission of bid, Cost of bid 

document, Bid Security, and 

other documents. 

 

Time & Date of opening 

Technical Bid 
 

 

 

 

Authority competent to approve NIT. 
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GOVERNMENT OF MIZORAM, 

……………………..  DEPARTMENT. 

NOTICE INVITING TENDER 

(CPWD-6 for Tendering. Refer Annexure-21 of SOP for CPWD Works Manual) 

NIT No.: ………………………………………  dated ……………………… 

1. Item rate/percentage rate bids are invited on behalf of the Governor of Mizoram from the 

appropr iate  c lass  of  approved and eligible contractors/firms for the Work of 

.............................................. 
 

The enlistment of the contractors/empanelment of firms should be valid on the last date of 
submission of bids. 

 

In case the last date of submission of bid is extended, the enlistment/empanelment of 

contractor/firm should be valid on the original date of submission of bids. 

1.1 The work is estimated to cost Rs ........................... This estimate, however, is given 

merely as a rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division 

which will deal with all matters relating to the invitation of bids. For composite bid, besides 

indicating the combined estimated cost put to bid, should clearly indicate the estimated 

cost of each component separately. The eligibility of bidders will correspond to the 

combined estimated cost of different components put to bid. 

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, of 

having satisfactorily completed similar works of magnitude specified below:- 

Criteria of eligibility for submission of bid 
documents 

 

1.2.1 Conditions for non-MPWD registered contractors or non-empanelled firms only, if bids are 

also open to non-MPWD registered contractors or non-empanelled firms. 

For works estimated cost upto tendering limit of class -I Buildings & Roads (erstwhile 

Composite/ Building/ infrastructure) category contractor/firm (However, for 

Horticulture category, it may be modified as per bidding limit of MPWD class I contractors 

of Horticulture category). 

(i) Three similar works each of value not less than Rs...................... or two 

similar works each of value not less than Rs...................... or one similar work of 

value not less than Rs...................... (all figures rounded to nearest convenient 

figure) during the last 7 years ending last day of the month previous to the one in 

which tenders are invited. 

(ii) For EPC tender under Mode- l/ll only (Applicable for MPWD enlisted contractors 

of appropriate class also). 
 

One completed work costing not less than Rs. …. executed with the structural system 

technology as proposed by bidder in the letter of transmittal during the last 7 years 

ending last day of the month previous to the one in which tenders are invited. This 

work can be part of eligible work at 1.2.1 (i) above or as a separate work. 
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Note:- 

For works costing above tendering limit of class -II Buildings & Roads(erstwhile 
Composite/ Building/ infrastructure) category contractors/firms but upto tendering 
limit of Class-I Buildings & Roads (erstwhile Composite/ Building/ infrastructure) 
category contractor (However, for Horticulture category, it may be modified as per 
bidding limit of MPWD class II and MPWD Class I contractors respectively of 
Horticulture Category) when bids are open to non-MPWD contractors or non-
empanelled firms also, then class II contractors of MPWD registered and the 
equivalent class of empanelled firms shall also be eligible if they satisfy the eligibility 
criteria specified in 1.2.1 above. 

1.2.2   Criteria of eligibility for MPWD as well as non-MPWD contractors and for empanelled as 
well as non-empanelled firms. 

 
For works estimated to cost above Rs.100 crore. 

 
(i) Three similar works each of value not less than Rs..................... or two similar 

works each of value not less than Rs..................or one similar work of value 

not less than Rs.......................(all figures rounded to nearest convenient 

figure) during the last 

7 years ending last day of the month previous to the one in which tenders are 
invited. 

 
(ii) For EPC tender under Mode- l/ll/III and for all construction works (Applicable for 

MPWD enlisted and non MPWD contractors as well as for empanelled and non-
empanelled firms. 

 
One completed work costing not less than Rs …………..executed with the 

structural system technology as proposed by bidder in letter of transmittal during 

the last 7 years ending last day of the month previous to the one in which tenders 

are invited. This work can be part of eligible work at 1.2.2 (i) above or as a 

separate work. 

Or 
 

If the bidder does not have adequate experience of opted technology then the 

bidder can associate with contractor having requisite experience of executing work 

in structural system with the opted technology. Bidder has to submit MoU in the 

prescribed format (Anexure-68 of SOP) with such associate contractor/firm, along 

with his tender, for structural system in opted technology only. The associated 

contractor must satisfy the eligibility criteria of having successfully completed one 

work of opted technology having the cost of structural system not less than 20% of 

the estimated cost put to tender during the last seven years ending last day of 

month previous to the one in which tender is invited. 

In case separate cost of structural system of a particular technology is not 

available in the experience certificate of associated contractor, it will be taken as 

30% of completed cost of project/work. 

Associated contractor should not have been debarred from any Ministry or any 

govt. organization in the last five years. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at simple rate of 7% per annum, calculated from the date 

of completion to previous day of last day of submission of bid. 
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To become eligible for issue of bid, the bidders shall have to furnish an affidavit 
as under:- 

 
I/We undertake and confirm that eligible similar works(s) has/have not been got 

executed through another contractor/firm on back to back basis. Further that, if such a 

violation comes to the notice of Department, then I/we shall be debarred for bidding in 

MPWD, and other respective departments in future forever. Also, if such a violation 

comes to the notice of Department before date of start of work, the Engineer-in-

Charge/equivalent officer of the respective department shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee.  (Copy to be submitted along 

with the bid) 

1.2.3 When bids are invited from non MPWD contractors/non-empanelled firms and MPWD 

class II contractors/equivalent class of empanelled firms as per provisions of clause 

1.2.1 above, it will be mandatory for non MPWD contractors/non-empanelled firm and 

MPWD class-II contractors/equivalent class of empanelled firms to furnish the work 

experience certificate(s) and the affidavit as per the provisions of clause 1.2.2. 

But for such bids, Class-I contractors of MPWD/Grade A empanelled firms are eligible 

to submit the bids without submission of work experience certificate and affidavit. 

Therefore, MPWD class-I contractors/Grade A empanelled firms shall submit two 

separate letters for experience certificate and affidavit that these documents are not 

required to be submitted by them. Submitting these two letters is mandatory. 
 

2.        Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/ 

8 (or other Standard Form as mentioned) which is available as a Govt. of India Publication 

and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per 

various terms and conditions of the said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be ............................ from the date of 

start as defined in schedule 'F' or from the first date of handing over of the site, 

whichever is later, in accordance with the phasing, if any, indicated in the bid 

documents. 

4. (i)  The site for the work is available. 

or 

The site for the work shall be made available in parts as specified below:- 
 

……………………………………………………………………………………. 

(ii) The architectural and structural drawing for the work is available 

or 
 

The architectural and structural drawings shall be made available in phased manner, 

as per requirement of the same as per approved programme of completion submitted 

by the contractor after award of work. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen on website https://mizoramtenders.gov.in free of cost. 

6. After submission of the bid the contractor/firm can re-submit revised bid any number of 

times but before last time and date of submission of bid as notified. 
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7. While submitting the revised bid, contractor/firm can revise the rate of one or more item(s) 

any number of times (he need not re-enter rate of all the items) but before last time and 

date of submission of bid as notified. 
 

8. When bids are invited in three stage system and if it is desired to submit revised financial 

bid then it shall be mandatory to submit revised financial bid. If not submitted then the bid 

submitted earlier shall become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee 

(for balance amount as prescribed) from any of the Commercial Banks (drawn in 

favour of Executive Engineer .................) shall be photocopied and submitted along 

with the bid within the period of bid submission. The original EMD should be deposited 

either in the office of Executive Engineer inviting bids or division office of any 

Executive Engineer, within the period of bid submission. The EMD receiving 

Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 

earnest money deposit to the bidder in a prescribed format enclosed in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited 

in shape prescribed above, and balance may be deposited in shape of Bank Guarantee 

including e- Bank Guarantee of any Commercial bank having validity for a period of 90 

days for single bid works and 180 days for two bid system or more from the last date of 

receipt of bids which is to be scanned/photocopied and uploaded/submitted by the 

intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer shall be 

refunded immediately after the expiry of stipulated bid validity period or immediately 

after acceptance of the successful bidder, whichever is earlier. However, in case of 

two/ three bid system, earnest money deposit of bidders unsuccessful during technical 

bid evaluation etc. should be returned within 30 days of declaration of result of technical 

bid evaluation. 

Copy of Enlistment/Empanelment Order and certificate of work experience and other 

documents as specified in the notice inviting tender shall be scanned/photocopied and 

uploaded/submitted along with the bid within the period of bid submission. However, 

certified copy of all the scanned/photocopied and submitted documents as specified in 

tender notice shall have to be submitted by the lowest bidder within a week physically 

in the office of tender opening authority. Bid documents submitted by intending 

bidders shall be opened only of those bidders, who has deposited EMD with any 

division of MPWD and other documents scanned/photocopied and uploaded/submitted 

are found in order. 

The bid submitted shall be opened at ……….. AM/PM on ................. 
 

10. The bid submitted shall become invalid and Tender processing fee (if applicable) shall 

not be refunded if: 

(i)     The bidder is found ineligible. 
 

(ii) The bidder does not upload/submit scanned copies/photocopies of all the 

documents stipulated in the bid document. 

(iii) If any discrepancy is noticed between the documents as submitted at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in 

the office of bid opening authority. 
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(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section / sub 

head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

11. The contractor/firm whose bid is accepted will be required to furnish performance 

guarantee at specified percentage of the tendered amount as mentioned in schedule E 

and within the period specified in Schedule F. This guarantee shall be in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank 

Guarantee from any of the Commercial Banks in accordance with the prescribed form. In 

case the contractor fails to deposit the said performance guarantee within the period as 

indicated in Schedule 

'F', including the extended period if any, the Earnest Money deposited by the contractor 

shall be forfeited automatically without any notice to the contractor. The earnest money 

deposited along with bid shall be returned after receiving the aforesaid performance 

guarantee. The contractor whose bid is accepted will also be required to furnish either copy 

of applicable licenses/ registrations or proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code 

No. If applicable and also ensure the compliance of aforesaid provisions by the sub-

contractors, if any engaged by the contractor for the said work within the period specified in 

Schedule F. 

12.      The description of the work is as follows: 
 

Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site, the means of access to the site, 

the accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 

affect their bid. A bidders shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidders shall be responsible for arranging and maintaining at his 

own cost all materials, tools & plants, water, electricity access, facilities for workers and 

all other services required for executing the work unless otherwise specifically provided 

for in the contract documents. Submission of a bid by a bidder implies that he has read 

this notice and all other contract documents and has made himself aware of the scope 

and specifications of the work to be done and of conditions and rates at which stores, 

tools and plant, etc. will be issued to him by the Government and local conditions and 

other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 

received without the assignment of any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth 

by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the 

same at the rate quoted. 
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16. The contractor shall not be permitted to bid for works in the MPWD Circle (Division 

in case of contractors of Horticulture/Nursery category) responsible for award and 

execution of contracts, in which his near relative is posted a Divisional Accountant or as 

an officer in any capacity between the grades of Superintending Engineer and Junior 

Engineer (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near relatives 

to any gazetted officer in the Central Public Works Department or in the Ministry of 

Housing and Urban Affairs. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of this Department. 
 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India/ 

Government of Mizoram is allowed to work as a contractor for a period of one year after 

his retirement from Government service, without the prior permission of the Government 

of India or Government of Mizoram, as the case may be, in writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found any time to be 

such a person who had not obtained the permission of the Government of India as 

aforesaid before submission of the bid or engagement in the contractor's service. 
 

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days 

from the date of opening of bids in case of single bid system and 75 (seventy five) days 

from the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 

Further 

(i) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department within 7 days after 

last date of submission of bids, then the Government shall without prejudice to any 

other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely 

irrespective of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department after expiry of 7 

days after last date of submission of bids, then the Government shall without prejudice 

to any other right or remedy, be at liberty to forfeit 100% of the earnest money 

absolutely irrespective of letter of acceptance for the work is issued or not. 

(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 

bidders shall not be allowed to participate in the rebidding process of the same work. 
 

19. This notice inviting Bid shall form a part of the contract document. The successful bidder/ 

contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded/submitted at 

the time of invitation of bid and the rates quoted online at the time of submission of 

bid and acceptance thereof together with any correspondence leading thereto. 

(b)    Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 

20.      For Composite Bids 
 

20.1.1 The Executive Engineer in charge of the major component will call bids for the 

composite work. The cost of bid document and Earnest Money will be fixed with 

respect to the combined estimated cost put to tender for the composite bid. 
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20.1.2 The bid document will include following three components: 
 

Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component 

of the work, Standard General Conditions of Contract for CPWD 

Part B:-  General / specific conditions, specifications and schedule of quantities 

applicable to major component of the work. 

Part C:- Schedule A to F for minor component of the work (competent authority 

under clause 2 and clause 5 shall be same authority as mentioned in schedule A 

to F for major components), General/specific conditions, specifications and 

schedule of quantities applicable to minor component(s) of the work. 

20.1.3    The bidders must associate himself, with agencies as per NIT conditions. 
 

20.1.4 The eligible bidders shall quote rates for all items of major component as well as 

for all items of minor components of work. 

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major 

component of the work shall issue letter of award on behalf of the President of 

India. After the work is awarded, the main contractor will have to enter into one 

agreement with EE incharge of major component and has also to sign two or 

more copies of agreement depending upon number of EE's/DDH incharge of 

minor components. One such signed set of agreement shall be handed over to 

EE/DDH incharge of minor component(s). 

EE of major component will operate Part A and Part B of the agreement. 

EE/DDH incharge of minor component(s) shall operate Part- C alongwith Part 

A of the agreement. 

20.1.6 Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 
 

20.1.7 Security Deposit will be worked out separately for each component corresponding 

to the estimated cost of the respective component of works. 

20.1.8 The main contractor has to associate agencies for specialized component(s) 

conforming to eligibility criteria as defined in the bid document and has to 

submit detail of such agency(s) to Engineer-in-Charge of relevant 

component(s) within prescribed time. Name of the agency(s) to be associated 

shall be approved by Engineer-in-Charge of relevant component(s). 

20.1.9 In case the main contractor intends to change any of the above agency/agencies 

during the operation of the contract, he shall obtain prior approval of Engineer-

in- Charge of relevant specialized component(s). 

The new agency/agencies shall also have to satisfy the laid down eligibility 

criteria. In case Engineer-in-Charge is not satisfied with the performance of any 

agency, he can direct the contractor to change the agency executing such 

items of work and this shall be binding on the contractor. 
 

20.1.10  The main contractor has to enter into MoU with agency(s) associated by him. 

Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant 

component as well as to EE-in-charge of major component. In case of change 

of associate contractor, the main agency(s) has to enter into MoU/agreement 

with the new contractor associated by him. 

20.1.11  Running payment for the major component shall be made by EE of major discipline 

to the main contractor. Running payment for minor components shall be 
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made by the Engineer-in-Charge of the discipline of minor component directly 

to the main contractor. The CMB shall be maintained independently by 

Engineer-in- Charge of major and minor components. 

20.1.12A.  The composite work shall be treated as complete when all the components of 
the work are complete. The completion certificate of the composite work shall 
be recorded by Engineer-in-Charge of major component after record of 
completion certificate of all other components. 

 
20.1.12B.  Final bill of whole work shall be finalized and paid by the EE of major component. 

 
Engineer(s) in charge of minor component(s) will prepare and pass the final 

bill for their component of work and pass on the same to the EE of major 

component for including in the final bill for composite contract. 

21. Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 

documents, affix his signature in the presence of a witness, and upload/submit the same 

while submitting online bids for all works of estimated cost put to tender equal or more 

than the threshold value given in Schedule-F. In the event of his failure to sign and 

upload/submit the Integrity Pact along with other bid documents, his bid shall be 

rejected. 

22. In case of e-tender, the intending bidders are required to update their profile in e- tender 

portal and to upload their bids well in advance of last date of submission of tender. Any 

issue related to updating profile/uploading tender can be resolved   through the 

concerned Executive Engineer/ Assistant Engineer (Phone no *.........., e- mail Id 

*..............). The e- tendering bidders are also advised not to wait to raise any issues till the 

last date of submission of bid in their own interest. 

*To be filled in by NIT approving authority. 
 

23. Price Preference to SC/ST individual contractor for item rate/percentage rate 
tender: 

Price preference in quoted item rate/percentage rate tender shall be applicable to the 

individual enlisted/non-enlisted SC/ST contractor as under:- 

(i) For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price preference 

upto 5% (with reference to the lowest valid tender) may be allowed in favor of individual 

SC/ST enlisted/non-enlisted contractor. No earnest money is required in such case(s). 
 

(ii)  For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to estimated 
cost of Rs. 6.20 lakh, the price preference upto 5% (with reference to the lowest valid 
tender) may be allowed in favour of individual enlisted SC/ST contractor. However, 
earnest money at a reduced rate of ½% may be accepted in such cases. 

The price preference upto 5% (with reference to the lowest valid price bid) may be allowed 

in favour of individual SC/ST contractor only. The above concession shall be allowed 

only after verification of the individual contractor's claim of belonging to SC/ST 

community. 

 

 

Authority competent to approve NIT. 
 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR TENDERING FORMING PART OF BID 

DOCUMENT 
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(Refer Annexure-23 to SOP for CPWD Work Manual 2024) 
(Applicable for inviting bids on 2/3 bid system) 

 

The Executive Engineer ... Division…… on behalf of the Governor of Mizoram invites bids from 

appropriate class of approved and eligible contractors/firms in two/three bid system for the following 

work: 

 

S. 

No. 

NIT 

No. 

Name of work & 

Location 

Estimated cost 

put to bid 

Earnest 

Money 

Period of 

Completion 

Last date & time of submission 
of bid, copy of receipt of deposition 

of original EMD, and other 

documents as specified in the NIT 

Time & date 

of opening 

of technical 

bid 

1 2 3 4 5 6 7 8 

  Name of work 

should include 

details of minor 

components in 

cases of 

composite bids 

Estimated cost 

of minor 

component 

should also be 

indicated 

  Up to 03.00 PM on .....  

 

1. Contractors who fulfill the following requirements shall be eligible to apply. Joint ventures are not accepted. 

[1(a)(i), 1(b), 1(c) & 1(d) are not applicable for MPWD enlisted contractors and empanelled firms of 

appropriate class. 1(a)(ii) and 1(e) are applicable also for MPWD enlisted contractors and 

empanelled firms]. 
 

(a) Should have satisfactorily completed the works as mentioned below during the last Seven years 

ending last day of the month previous to the one in which tenders are invited. 

(i) Three similar works each costing not less than Rs. ...................., or two similar works 

each costing not less than Rs. .................... or one similar work costing not less than 

Rs.................. 

Similar work shall mean works of .................................... The value of executed works shall be 

brought to current costing level by enhancing the actual value of work at simple rate of 7% per 

annum; calculated from the date of completion to previous day of last day of submission of 

tenders. 

(ii) For EPC tenders under Mode I /II only (Applicable for MPWD enlisted contractors of 

appropriate class also). 
 

One completed work costing not less than Rs ……….executed with the structural system 

technology, as proposed by bidder and mentioned in the letter of transmittal. This work can 

be part of eligible work at 1(a)(i) above or as a separate work. The value of executed work 

shall be brought to the current level by enhancing the actual value of work at simple rate of 

7% per annum; calculated from the date of completion to previous day of last day of submission 

of tenders. 

(iii) If the bidder does not have adequate experience of opted technology then the bidder can 

associate with contractor having requisite experience of executing work in structural system 

with the opted technology. Bidder has to submit MoU in the prescribed format (Anexure-68 

of SOP) with such associate contractor, along with his tender, for structural system in 

opted technology only. The associated contractor must satisfy the eligibility criteria of having 

successfully completed one work of opted technology having the cost of structural system 

not less than 20% of the estimated cost put to tender during the last seven years ending 

last day of month previous to the one in which tender is invited. 



 

11 | P a g e  
 

201 

In case separate cost of structural system of a particular technology is not available in the 

experience certificate of associated contractor, it will be taken as 30% of completed cost of 

project/work. 
 

Associated contractor should not have been debarred from any Ministry or any govt. 

organization in the last five years. 

(b) Should have had Average Annual Financial Turnover of Rs..............................on construction 

works during the last three years ending 31st March ..........(Copy of Certificate from CA with 

Unique Document Identification Number (UDIN) to be uploaded/submitted).The value of annual 

turnover figures shall be brought to the current value by enhancing the actual turnover figures at 

simple rate of 7% per annum. 

(c) Should not have incurred any loss (profit after tax should be positive) in more than two years 

during the last five years ending 31st March........... 

(d) Should have a Banker's Certificate from a commercial Bank for Rs……………………..or Net 

Worth certificate from CA with Unique Document Identification Number (UDIN) of minimum 10 % 

amount of ECPT (Copy of original to be uploaded/submitted). 
 

(e)   Should have bidding capacity equal to or more than the estimated cost of the work put to tender. 

The bidding capacity shall be worked out by the following formula: 

Bidding Capacity = {[AxNx1.5]-B} 

Where, 
 

A = Maximum turnover in construction works executed in any one year during the last seven 

years taking into account the completed as well as works in progress. The value of completed 

works shall be brought to current costing level by enhancing at a simple rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been invited. 
 

B = Value of existing commitments of ongoing works during the period of execution of work for 

which bids have been invited. 

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit 

his bid if he considers himself eligible and he is in possession of all the documents required. 

3.   In case of e-tendering, Information and instructions for bidders posted on website shall form pay of 
bid document. 

4. The bid document consisting of Plans, Specifications, Schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website 

https://mizoramtenders.gov.in free of cost 
5. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, MPWD within the period of bid 

submission and uploading/submitting the mandatory scanned/photocopied documents such as 

Insurance Surety Bonds, Account Payee Demand draft or Banker‟s Cheque or Fixed Deposit 

Receipts or/ and Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) 

from any of the Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, 

receipt for deposition of original EMD to division office of any Executive Engineer (including NIT 

issuing EE/ AE), MPWD and other documents as specified. 

6. Those contractors who are not registered or have not updated their profile on the website mentioned 

above, are required to get registered/update their profile beforehand. The necessary training materials 

including the videos with step to step process are available on download section of 

https://mizoramtenders.gov.in 

7. In the case of e-Tender, the intending bidder must have valid class-III digital signature certificate with 

encryption key (combo type) to perform any operations/transactions on the e-tendering portal / website 
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and the bidder should download and install the eMsigner on their system as per instruction available on 

download section of https://mizoramtenders.gov.in 

8. In e-tendering, on opening date, the contractor can login and see the bid opening process. After 

opening of bids he will receive the competitor bid sheets. 

9.   Contractor /firm can upload documents in the form of JPG format and PDF format in case of e-
tender. 

 

10. Certificate of Financial Turn Over: At the time of submission of bid contractor/firm may submit/upload 

Affidavit/ Certificate from CA mentioning Financial Turnover of last 7 years or for the period as specified 

in the bid document and further details if required may be asked from the contractor after opening of 

technical bids. There is no need to submit/upload entire voluminous balance sheet. 
 

11. Contractor must ensure to quote rate of each item. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the same 

shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such 

item shall be treated as "0" (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in percentage rate 

tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

12. The Technical Bid shall be opened first on due date and time as mentioned above. The time and date of 

opening of financial bid of contractors qualifying the technical bid shall be communicated to them at a later 

date. 

13.  Pre Bid conference shall be held in the chamber of .................................. at .................................. on 

............................... to clear the doubt of intending bidders, if any 
 

14. When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall 

be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become 

invalid. 

15. The department reserves the right to reject any prospective application without assigning any reason and 

to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are 

received satisfying the laid down criterion. 

16. I propose to adopt structural system technology as mentioned in the letter of transmittal. (Applicable for EPC 
tenders under Mode I / ll only) 

List of Documents to be scanned/photocopied and uploaded/submitted within the period of bid 
submission: 

 

I Copy of receipt for deposition of original EMD to division office of any EE. Copy of original Bank 
Guarantee including e-Bank Guarantee of any commercial Bank against EMD. 

 

II    Certificates of Work Experience. 
 

III   Certificate of Financial Turnover from CA. 
 

IV   Banker's Certificate or Net Worth Certificate 
 

V    Any other Document as specified in the NIT 
 

VI   Affidavit as per provisions of clause 1.2.3 of CPWD-6 
 

VII Valid GST registration Certificate under the State Government of Mizoram, if already obtained by 
the bidder and latest copy of filed GSTR-3B. 
If the bidder has not obtained GST registration as applicable, then he shall scan/photocopy and 

upload/submit following undertaking along with bid documents. 
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"If work is awarded to me, I/we shall obtain GST registration certificate as applicable within one 

month from the date of receipt of award letter or before release of any payment by MPWD, 

whichever is earlier, failing which I/we shall be responsible for any delay in payments which will be 

due towards me/us on account of the work executed and/or for any action taken by MPWD or GST 

department in this regard". 

VIII Integrity Pact signed by the bidder in the presence of a witness for works equal to or above 

the threshold value given in Schedule-F. 

IX Certificate in support of having successfully completed one work with technology proposed to be 

used in the work (Applicable for EPC tenders under Mode I/II only). 

X Copy of type test report as per NIT provision for precast concrete construction system technology. 

(Applicable for EPC tenders under Mode I/ II only). 
 

XI     Bidding capacity as per Form C-3 
 

XII    Undertaking on structural stability and soundness as per prescribed format Form ‘F’. 
 

Note: The SI. No. II to IV are not required for MPWD enlisted contractors and empanelled 
firms of appropriate class in Buildings & Roads category. 

 

The contractors/firms of Buildings & Roads category are mainly enlisted for execution of building 

work, internal and External Electrical Works, Roads, Infrastructure and E&M services like HVAC, 

Fire Fighting, Fire Alarm, Sub-station, DG Set and related items, However, they shall not be 

eligible for tenders for exclusive work of horticulture, lifts, and other specialized works. If NIT 

approving authority feels that the work is of special or secret nature requiring speciliazed 

equipment and skill, then restricted tenders can be called as per para 4.5.1 of CPWD Works 

Manual 2024. Similarly, tenders of specialized nature/tenders with specialized component of works 

shall be called as per para 3.1.3 of CPWD Works Manual 2024. 

Instruction to bidders may be modified suitably by NIT approving authority. 

XIII Additional Information & Instructions: 
i. This bidding document is framed following, in principle, the CPWD guidelines, however, 

incorporating certain modifications, additions in line with the extant rules and guidelines 
of the State Government.  

ii. Notwithstanding and/or without prejudice to any other provisions in this bidding 
document, the terms or phrases or expressions like the President of India and the 
Governor of Mizoram, Government of India and Government of Mizoram, CPWD and 
MPWD (Mizoram PWD), DG/ADG/SDG/E-in-C/CE, e-tendering and manual tendering, etc., 
are to be considered synonymous or used interchangeably where the context so 
requires. In such circumstances, the instruction here shall mutatis mutandis apply. 

iii. In case of Non-Works Departments, Engineer-in-charge is to be construed synonymous 
with Officer-in-charge designated and defined from time to time by the Finance 
Department, Government of Mizoram. 

iv.  Notification of Government of Mizoram, Finance Department vide No. H.11021/1/2024-FEC dated 
15.07.2024 states that the permissible lower limit while considering tenders is fixed at 5% below 
the estimated cost put to tender and the permissible upper ceiling is fixed at 10% above the 
estimated cost put to tender. 

v. In case of any dispute or ambiguity or discrepancy in the interpretation of any word or 
expression or sentence of this bidding document, the interpretation issued from time to 
time by the Government of Mizoram will be final and binding. 

GUIDELINES FOR FIXING ELIGIBILITY CRITERIA FOR TWO/THREE BID SYSTEM 

(Refer Annexure-24 to SOP for CPWD Work Manual 2024) 
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1. The eligibility criteria to be inserted under Information and Instructions for Bidders for 2/3 bid system 
regarding eligibility shall be decided on the following lines: 

 

(i) (a) Experience of having successfully completed similar works during the last 7 years 
ending last day of the month previous to the one in which tenders are invited. (Applicable 
for MPWD enlisted as well as Non-MPWD contractors and empanelled and non-
empanelled firms).   Three similar completed works each costing not less than 40% of the estimated cost put 
to tender or Rs. 400 crore, whichever is less, or 

  Two similar completed works each costing not less than 60% of the estimated cost put to 
tender or Rs. 600 crore, whichever is less, or 
Rs. 600 crore, whichever is less, or   One similar completed work costing not less than 80% of the estimated cost put to tender 
or Rs. 800 crore, whichever is less. 

 

 
 (b) For EPC tenders under Mode I / ll only (Applicable also for MPWD enlisted contractors 

and empanelled firms.)  

  Experience of having successfully completed one work during the last 7 years ending last 
day of the month previous to the one in which tenders are invited 

 

 

  One completed work costing not less than 20% of the estimated cost put to tender or Rs 
200 crore, whichever is less executed with the structural system technology, as 
proposed by bidder in the letter of transmittal. This work can be part of eligible work at 
1(i) (a) above or as a separate work.   The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum; calculated from the date of 
completion to previous day of last day of submission of tenders. 

 (c) If the bidder does not have adequate experience of opted technology then the bidder can 

associate with contractor having requisite experience of executing work in structural 

system with the opted technology. Bidder has to submit MoU in the prescribed format 

(Anexure-68 of SOP) with such associate contractor, along with his tender, for structural 

system in opted technology only. The associated contractor must satisfy the eligibility 

criteria of having successfully completed one work of opted technology having the cost of 

structural system not less than 20% of the estimated cost put to tender during the last 

seven years ending last day of month previous to the one in which tender is invited. 

  In case separate cost of structural system of a particular technology is not available in the 

experience certificate of associated contractor, it will be taken as 30% of completed cost 

of project/work.   Associated contractor should not have been debarred from any Ministry or any govt. 

organization in the last five years. 

 
(ii)  Turnover: Average annual financial turnover on construction works should be at least 30% of the 

estimated cost put to tender during the immediate last three consecutive financial years. The value 
of annual turnover figures shall be brought to current value by enhancing the actual turnover 
figures at simple rate of 7% per annum. 

(iii) Profit/loss : The bidder should not have incurred any loss (profit after tax should be positive) in 
more than two years during available last five consecutive balance sheets (standalone 
financial statement), duly certified and audited by the Chartered Accountant. 

(iv)   Banker's Certificate from a Commercial Bank or Net worth Certificate: 
Banker's Certificate of the amount equal to 40% of the Estimated Cost put to tender (ECPT), 

or 
Networth certificate of minimum 10% of the estimated cost put to tender issued by certified 
Chartered Accountant with UDIN.  

 

(v) Bidding Capacity (applicable also for MPWD enlisted contractors and empanelled firms): Should 
have bidding capacity equal to or more than the estimated cost of the work put to tender. The 
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bidding capacity shall be worked out by the following formula: 

Bidding Capacity = {[AxNx1.5]-B} Where, 

A = Maximum turnover in construction works executed in any one year during the last seven 
years taking into account the completed as well as works in progress. The value of completed 
works shall be brought to current costing level by enhancing at a simple rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been 
invited. 

 

B = Value of existing commitments of ongoing works during the period of execution of work for 
which bids have been invited. 

Bidding capacity formula is slightly different for newly enlisted entities enlisted under 
enlistment rules 6.1.7, 9.6.3 or 9.6.4. The revised formula for these newly enlisted entities is 
available in the notes of para 7.0, Initial Criteria for eligibility. 

 

(vi) Evaluation of performance: Evaluation of the performance of contractors/firms for eligibility shall 
be done by NIT approving authority or a Committee constituted by him. All the eligible similar 
works executed and submitted by the bidders in support of eligibility and any one of the 
ongoing works, may be got inspected by a committee which may consist of client or any other 
authority as decided by NIT approving authority. The marks for the quality shall be given 
based on this inspection, if inspection is carried out. 

Scoring method of evaluation :- The scoring for evaluation mentioned in these columns shall 
be done as given in Proforma - I . This should be made part of the tender documents. 

 

2. For all works eligibility criteria shall be based on above guidelines. However, the NIT authority 
may insert experience of particular categories of items like stone work, metal false ceiling, 
basements, form works etc., as an additional condition. 

3. The above criteria shall be applicable for normal Civil & Electrical Works in the Government of 

Mizoram. 

 Note:- 

1. In case only technical bids are called, the document may be modified suitably. 

2. The ADG/SDG shall have powers to relax any of the above eligibility criteria in case of poor/no 
response of tenders with recorded reasons. 

 
 

 

 

 

 

 

 

 

 
 
 
 
 

PROFORMA - 1 
 

CRITERIA FOR EVALUATION OF THE PERFORMANCE OF CONTRACTORS/FIRMS FOR PRE-
ELIGIBILITY 
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Attributes 
 

Evaluation 

(a) Financial strength                               (20 marks)  

 (i)  Average annual turnover             16 marks 

(ii)  Banker‟s Certificate                      4 marks 

(i)    60% marks for minimum eligibility criteria 

(ii)  100% marks for twice the minimum eligibility criteria 

or more 

In between (i) & (ii) - on pro-rata basis 

(b) Experience in similar class of works    (20 marks) (i)   60% marks for minimum eligibility criteria 
 

(ii)   100% marks for twice the minimum eligibility criteria 

or more 
 

In between (i) & (ii) - on pro-rata basis 

(c) Performance on works               (20 marks) 

(time over run) 

 

 Parameter                                   Calculation For points Score                              Maximum Marks 

If TOR = 1.00 2.00 3.00 >3.50 20 

(i)  Without levy of compensation 20 15 10 10 

(ii)  With levy of compensation 20 5 0 -5 

(iii) Levy of compensation not decided 20 10 0 0 

TOR = AT/ST, where AT= Actual Time; ST= Stipulated Time in the Agreement plus (+) justified period of Extension of Time 
 

Note: Marks for value in between the stages indicated above is to be determined by straight line variation basis. 

(d) Performance of works (Quality) as per Assessment in Form D-1. (40 marks) 

 Completed works 

(max. 25 marks) 

Ongoing works 

(max.15 marks) 

(Total marks assessed) 

   

 

 

 

 

 

 

 

SECTION - I 
 

BRIEF PARTICULARS OF THE WORK 
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1.     Salient details of the work for which bids are invited are as under: 
 

Sl. No. Name of work Estimated cost Period of completion 

    

 

2.     The work is situated at ……………………………….. 
 

3. General features and major components of the work are as under: 

(i) 

(ii) 

(iii) 

(iv) 

4. Work shall be executed according to General Conditions of Contract for Central P.W.D. 

Works available separately at printer's outlets. The bidder may obtain the address of the outlets 

from the Executive Engineer. 
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SECTION - II 
 
1.0 General: 

 INFORMATION & INSTRUCTIONS FOR BIDDERS 
 

1.1      Letter of transmittal and forms for deciding eligibility are given in Section III. 
 

1.2 All information called for in the enclosed forms should be furnished against the relevant columns 

in the forms. If for any reason, information is furnished on a separate sheet, this fact should 

be mentioned against the relevant column. Even if no information is to be provided in a column, 

a "nil" or "no such case" entry should be made in that column. If any particulars/query is not 

applicable in case of the bidder, it should be stated as "not applicable". The bidders are 

cautioned that not giving complete information called for in the application forms or not giving 

it in clear terms or making any change in the prescribed forms or deliberately suppressing 

the information may result in the bid being summarily disqualified. Bids made by telegram or 

e-mailed or telex and those received late will not be entertained. 

1.3 References, information and certificates from the respective clients certifying suitability, 

technical knowledge or capability of the bidder should be signed by an officer not below the 

rank of Executive Engineer or equivalent. 

1.4 The bidder may furnish any additional information which he thinks is necessary to establish 

his capabilities to successfully complete the envisaged work. He is, however, advised not to 

furnish superfluous information. No information shall be entertained after submission of eligibility 

criteria document unless it is called for by the Employer. 

2.0   Definitions: 
 

2.1 In this document the following words and expressions have the meaning hereby assigned to 

them. 
 

2.2      Employer: Means the President of India, acting through the Executive Engineer …………. 
 

2.3 Bidder: Means the individual, proprietary firm, firm in partnership, limited company private or 

public or corporation. 

2.4      "Year" means "Financial Year" unless stated otherwise. 

 
3.0   Method of application: 

 

3.1 If the bidder is an individual, the application shall be signed by him above his full type written 

name and current address. 

3.2 If the bidder is a proprietary firm, the application shall be signed by the proprietor above his 

full typewritten name and the full name of his firm with its current address. 

3.3 If the bidder is a firm in partnership, the application shall be signed by all the partners of the 

firm above their full typewritten names and current addresses, or, alternatively, by a partner 

holding power of attorney for the firm. In the latter case a certified copy of the power of 

attorney should accompany the application. In both cases a certified copy of the partnership 

deed and current address of all the partners of the firm should accompany the application. 

3.4 If the bidder is a limited company or a corporation, the application shall be signed by a duly 

authorized person holding power of attorney for signing the application accompanied by a 

copy of the power of attorney. The bidder should also furnish a copy of the Memorandum of 

Articles of Association duly attested by a Public Notary. 
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4.0   Final decision making authority. 
 

The employer reserves the right to accept or reject any bid and to annul the process and reject all 

bids at any time, without assigning any reason or incurring any liability to the bidders. 

 
5.0   Particulars provisional 

 

The particulars of the work given in Section I are provisional. They are liable to change and must be 

considered only as advance information to assist the bidder. 

 
6.0   Site visit 

 

The bidder is advised to visit the site of work, at his own cost, and examine it and its surroundings 

to himself collect all information that he considers necessary for proper assessment of the 

prospective assignment. 

 
7.0   Initial Criteria for eligibility 

 

7.1 The Bidder should have satisfactorily completed similar works during the last Seven 

years ending last date of the month previous to the one in which tenders are invited. For this 

purpose cost of work shall mean gross value the completed work including cost of material 

supplied by the Government/Client but excluding those supplied free of cost. This should 

be certified by an officer not below the rank of Executive Engineer/Project Manager or 

equivalent. 

(i) Three similar works each costing not less than Rs.………………., or completed two 

similar works each costing not less than Rs………………………., or completed one 

similar work costing not less than Rs……………………. 

Similar work shall mean works of ………………… 
 

(ii) For EPC tenders under Mode I / II only (Applicable also for MPWD enlisted 

contractors and empanelled firms). 

One completed work costing not less than Rs. ....... executed with the structural 

system technology as proposed by bidder in the letter of transmittal. This work can be 

part of eligible work at 7.1(i) above or as a separate work. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7 % per annum; calculated from the date of completion 

to previous day of last date of submission of tenders. 

7.2 The bidder should have had Average Annual Financial Turnover of Rs............ on Civil/Electrical 

construction work during the last three consecutive years as per the balance sheets duly 

audited by Chartered Accountant. Year in which no turnover is shown would also be 

considered for working out the average. The value of annual turnover figures shall be brought 

to current value by enhancing the actual turnover figure at simple rate of 7% per annum. 

7.3 The bidder should not have incurred any loss (profit after tax should be positive) in more than 

two years during available last five consecutive balance sheets (standalone financial 

statement), duly certified and audited by the Chartered Accountant. 

 

7.4 The bidder should have a Banker's certificate from a Commercial Bank for Rs……. 

certified by his Bankers. (Not required if applicant is a MPWD registered contractor or 
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empanelled firm of appropriate class) or the bidder should submit Networth Certificate of 

minimum   10% of ECPT issued by the certified Chartered Accountant (on the format 

prescribed in form B-1). 

7.5 The bidder should have sufficient number of Technical and Administrative employees for 

the proper execution of the contract. The bidder shall have to submit a list of these 

employees stating clearly how these would be involved in this work within 15 days of award 

of work . 

7.6 Bidding Capacity (applicable also for MPWD enlisted contractors and empanelled firms): The 

bidding capacity of the contractor/firm should be equal to or more than the estimated cost of 

the work put to tender. The bidding capacity shall be worked out by the following formula: 

Bidding Capacity = {[AxNx1.5]-B} Where, 

A = Maximum turnover in construction works executed in any one year during 

the last seven years taking into account the completed as well as works in progress. The 

value of completed works shall be brought to current costing level by enhancing at a simple 

rate of 7% per annum. 

N = Number of years prescribed for completion of work for which bids have been 
invited. 

 

B = Value of existing commitments of ongoing works during the period of execution of work 

for which bids have been invited. 
 

Notes: 
 

1. The bidder should submit bidding capacity as per Form 'C-3'. 

2. Bidding capacity is applicable for all the contractors/firms including MPWD enlisted 
contractors and empanelled firms. 

 

3. Bidding capacity formula, for contractors/firms who are enlisted based on rule 6.1.7 of 

Enlistment Rules-2024 i.e. government retired engineer/ architect for three years from 

the date of issue of enlistment order, is as follows:- 
 

Bidding Capacity = {[AxNx1.5]-B}  

Where 

A =Banker certificate figure as submitted by applicant (i.e. government retired engineer/ 

architect) at the time of enlistment for first year of enlistment and subsequent fresh 

bankers certificate for second and third year respectively. Value of A for first year will 

be mentioned in the enlistment order by the member secretary of advisory committee 

for enlisting authority. 

N = Number of years prescribed for completion of work for which bids have been 
invited. 

 

B = Value of existing commitments of ongoing works during the period of execution of 

work for which bids have been invited. This value is for newly enlisted entity. 

Within three years from the date of issue of enlistment order, the newly enlisted entity 

has to develop its own bidding capacity and thereafter the general bidding capacity 

formula being used for other entities shall be applicable to it for calculation of bidding 

capacity. 

Newly enlisted entity may like to follow general bidding capacity formula even before 
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period of three years if it so chooses. 

4. Bidding capacity, for MPWD contractors who are enlisted based on rules 9.6.3 & 9.6.4 of 

Enlistment Rules-2024 i.e. new entity based on previously enlisted entity for three years 

from date of issue of enlistment order, is as follows:- 
 

Annual turnover of newly enlisted entity shall be in proportion to the shareholding of 
partners/directors in the original enlisted entity at the time of enlistment of the newly 
enlisted entity. 

Within three years from the date of issue of enlistment order, the newly enlisted entity 

has to develop its own bidding capacity and thereafter the general bidding capacity 

formula being used for other entities shall be applicable to it for calculation of bidding 

capacity. Newly enlisted entity may like to follow general bidding capacity formula 

even before period of three years, if it so chooses. 

Bidding Capacity for newly enlisted entity based on rules 9.6.3 & 9.6.4 enlistment 

rules -2024 shall be as follows :- 
 

={[A‟xNx1.5]-B}  

Where 

A‟ = Proportionate share of newly enlisted director/partner in originally enlisted 

company/firm multiplied by the factor A, as given below. Value of A‟ will be mentioned in 

the enlistment order by member secretary of Advisory committee for Enlistment 

Authority, it will remain same for three years. 

A = Maximum turnover in construction works executed in any one year during the last 

seven years taking into account the completed as well as works in progress. The 

value of completed works shall be brought to current costing level by enhancing at a 

simple rate of 7% per annum. This value is of originally enlisted entity at the time of 

enlistment of newly enlisted entity. 
 

N = Number of years prescribed for completion of work for which bids have 
been invited. 

 

B = Value of existing commitments of ongoing works during the period of execution of 

work for which bids have been invited. This value is for newly enlisted entity. 

5. Enlisted entities based on rules 6.1.7, 9.6.3 or 9.6.4 of enlistment rules-2024 can 
submit MoU from agency having requisite experience for structural system technology 
if the enlisted entity does not have required experience. 

8.0    Evaluation criteria 
 

8.1       The detailed submitted by the bidders will be evaluated in the following manner: 
 

8.1.1 The initial criteria prescribed in para 7.0 above in respect of experience of eligible 

similar works completed, loss, Banker's certificate, financial turnover and bidding 

capacity etc. will first be scrutinized and the bidder's eligibility for the work be 

determined. 

8.1.2 The bidders qualifying the initial criteria as set out in para 7.0 above will be 

evaluated for following criteria by scoring method on the basis of details furnished 

by them. 
 

(a) 
 

(b) 

Financial strength (Form 'A' & 'B' or „B-1) 
 

Experience in eligible similar nature of work 

Maximum 20 
marks 

 

Maximum 20 
marks 
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 during last seven years (Form 'C')  

(c) Performance on works (Form 'C') - Time over run Maximum 20 
marks (d) Performance on works (Form „D‟-1) - Quality Maximum 40 
marks  Total 100 marks 

To become eligible for short listing the bidder must secure at least fifty percent marks 
in each 

(Section a, b, c & d) and sixty percent marks in aggregate. 
 

The department, however, reserves the right to restrict the list of such qualified 

contractors/firms to any number deemed suitable by it. 

Note : The average value of performance of works for time over run and quality shall 

be taken on the basis of performance report and eligible similar works. 

9.0      Financial information 
 

Bidder should furnish the Annual financial statement for the last five years in(Form"A"). Banker‟s 

Certificate in (Form "B") or Networth Certificate in (Form"B-1"). 
 

 
10.0    Experience of similar works 

 

10.1 Bidder should furnish the List of eligible similar nature of works successfully completed 

during the last seven years in (Form "C") and ongoing works as well (Form C-1). 

 
10.A.   Experience of Technology proposed to be used in the work. (For EPC tenders under 

Mode I / ll only) 
 

Bidder should furnish the detail of one work successfully completed during the last seven years 

using the structural system technology proposed in the letter of transmittal (Form "C-2") along with 

experience certificate in Form "D-2". 

 
11.0    Organization information 

 

Bidder is required to submit the information in respect of his organization in Forms "E" 
 

 
12.0    Letter of transmittal 

 

The bidder should submit the Letter of Transmittal attached with the document. 
 

 
13.0    Opening of Price bid 

 

After evaluation of applications, a list of short listed agencies will be prepared. Thereafter the 
financial bids of only the qualified and technically acceptable bidders shall be opened at the notified 
time, date and place in the presence of the qualified bidders or their representatives. 
 

14.0    Award Criteria 
 

14.1 The employer reserves the right, without being liable for any damages or obligation to inform 

the bidder, to: 

(a)     Amend the scope of work and value of contract. 
 

(b)     Reject any or all the applications without assigning any reason. 
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14.2 Any effort on the part of the bidder or his agent to exercise influence or to pressurize the 

employer would result in rejection of his bid. Canvassing of any kind is prohibited 
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SECTION III 

INFORMATION REGARDING ELIGIBILITY 

LETTER OF TRANSMITTAL 
 

 

From: 

To 

The Executive Engineer 

 
…………………………….. 

 

 
 
Subject: Submission of bids for the work of 

……………………………………………………… Sir, 

 

Having examined the details given in the bid document for the above work, I/we hereby submit the 

relevant information. 

1.     I/we hereby certify that all the statement made and information supplied in the enclosed forms A to E 

and accompanying statement are true and correct. 
 

2. I/we have furnished all information and details necessary for eligibility and have no further pertinent 

information to supply. 
 

3.     I/we submit the requisite certified solvency certificate and authorize the Executive Engineer 

……………………..to approach the Bank issuing the solvency certificate to confirm the 

correctness thereof. I/we also authorize Executive Engineer …………………. to approach 

individuals, employers, firms and corporation to verify our competence and general reputation. 

4. I/we submit the following certificates in support of our suitability, technical knowledge and 

capability for having successfully completed the following eligible similar works: 
 

Name of work Certificate from 

  

 

5. l/we hereby certify that l/we will use following structural system technology in the work 

(Applicable for EPC tenders under Mode l/ ll only) ………………………. 

6. l/we submit the certificate in support of having successfully completed the following work with 

the technology proposed to be used in the work (Applicable for EPC tenders under Mode I / ll 

only) 
 

Name of work Certificate from 

  

 

 

7. I/we hereby attaching copy of type test report conducted in respect of precast concrete construction 

system technology proposed to be used in the work (Applicable if precast concrete construction 
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system technology is proposed by bidder for EPC tenders under Mode l/ ll only). 
 

8.     I/We hereby submit undertaking on structural stability and soundness as per prescribed format 

Form „F‟ 

 
Certificate : It is certified that the information given in the enclosed eligibility bid are correct. It is also 

certified that I / We shall be liable to be debarred, disqualified / cancellation of enlistment in case any 

information furnished by me / us is found to be incorrect. 
 
 
Enclosures: Seal of bidder 

Date of submission: 

Signature(s) of Bidder(s). 
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FINANCIAL INFORMATION (FORM 'A') 

 
I. Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit & loss 

account for the last five financial years duly certified by the Chartered Accountant, as submitted by 

the applicant to the Income Tax Department (Copies to be attached). 
 

 

 
Financial years 

    

 

(i)       Gross Annual Turn Over on construction works. 
 

(ii)       Profit/Loss(standalone financial statement and consolidated financial statement both). 

II.     Financial arrangements for carrying out the proposed work. 

 
Signature of Chartered Accountant with Seal 

 
 
 
 

Signature of Bidder(s)
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FORM "B" 
 

BANKER’S CERTIFICATE FROM A COMMERCIAL BANK 

 
This is to certify that to the best of our knowledge and information that M/s./ Sh………….................... 

................................................... having marginally noted address, …….as a Customer of our bank are/ is 

respectable  and  can  be  treated  as  good  for  any  engagement  upto  a  limit  of Rs…………………. 

(Rupees………………………………………………………………………………..) 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 
 
 
 
NOTE 

(Signature) For the Bank

 

1.     Banker‟s Certificates should be on letter head of the Bank, addressed to tendering authority. 
 

2.     In case of Partnership firm, certificate should include names of all partners as recorded with the 

Bank. 
 
 
 
 

FORM  "B-1" 
 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED 
ACCOUNTANT 

 
"It is to certify that as per the audited balance sheet and profit & loss account during the financial 

year ............. , the Net Worth of M/s ………………………………..……  (Name & Registered Address of 

individual/f irm/   company),   as   on   …………………..………….   (the   relevant   date)   is   Rs.  

………………………… after considering all liabilities. It is further certified that the Net Worth of the company 

has not eroded by more than 30 % in the last three years ending on (the relevant date)." 

Unique Document Identification Number (UDIN) ………………. 
 

 
Signature of Chartered Accountant            ………………………………..…… 

Name of Chartered Accountant                   ………………………………..…… 

Membership No. of ICAI 

Date and Seal 
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FORM 'C' 
 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST SEVEN 

YEARS ENDING PREVIOUS DAY OF LAST DAY OF SUBMISSION OF TENDERS 
 

S. 

No. 

Name of 

work/ 

project 

and 

location 

Owner or 

sponsoring 

organization 

Cost of 

work 

in crores 

of 

rupees 

Date of 

commen 

cement as 

per 

contract 

Stipulated 

date of 

completion 

Actual date 

of 

completion 

Litigation/ 

arbitration 

cases 

pending/ 

in progress 

with details* 

Name and 

address/ 

telephone 

number 

of officer to 

whom 

reference 

may be 

made 

Whether 

the work 

was done 

on back 

to back 

basis 

Yes/ No 

1 2 3 4 5 6 7 8 9 10 

          

 

* Indicate gross amount claimed and amount awarded by the Arbitration Tribunal. 
 
 

Signature of Bidder(s) 
 
 

FORM 'C'-1 
 

PROJECTS UNDER EXECUTION 
 

S. 

No. 

Name of 

work/ 

Project 

and 

location 

Owner or 

sponsoring 

organization 

Cost of 

work in 

crores of 

rupees 

Date of 

comme- 

ncement 

as per 

contract 

Stipulated 

date of 

completion 

Upto date 

percentage 

progress of 

work 

Slow 

progress if 

any and 

reasons 

thereof 

Name and 

address/ 

telephone 

number of 

officer to 

whom 

reference 

may be 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

          

 

 
 

 

 

Signature of Bidder(s) 
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FORM 'C'-2 
 

DETAIL OF ONE WORK IN SUPPORT OF HAVING SUCCESSFULLY COMPLETED WITH 

THE STRUCTURAL SYSTEM TECHNOLOGY PROPOSED TO BE USED IN THE WORK 
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Signature of the Bidder(s) 

* Indicate gross amount claimed and amount awarded by the Arbitration Tribunal. 
 
 

FORM 'C'-3 
 

Calculation of bidding capacity 
 

Details of existing commitments and ongoing works. 
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Total (B) = 

Maximum turnover in last seven years                                                    =      Rs………… 

Updated value of turnover  (A)                                                                 =      Rs………… 

No. of years (N)                                                                                         =      ………….. 

Bidding Capacity= {[AxNx1.5]-B}                                                             = 

Certificate: 

I certify that all the awarded and ongoing works have been included in the above list. 
 

(Signature of Bidder(s)) 
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Form 'D-1' 
 

Assessment of Quality for Completed as well as ongoing works 
Name of Work:- 

Date of Inspection:- 

Date of submission of report:- 
 

A.     General Observation & Operational Aspects Yes/ No 

1.    Availability of approval from local bodies in case of Construction of 

Private Buildings 

 

2.    Availability of approved Structural drawings  

3.    Observation on seepage/ leakage in the Building  

4.    Whether Line & level Maintained  

5.    In case of basement, observation on seepage, if any  

6.    Any Structural defects / distress observed. If yes give details  

7. Whether safety measures adopted at site as per CPWD Safety Code 

and or govt. guidelines are adequate or not 

 

8.    Whether the Welfare facilities provided to labour as per Clause 19 H of 

GCC for CPWD Works/and or govt. guidelines are adequate or not 

 

9. Whether AHU getting automatically switched off and fire damps closed 

in case of fire signal? 

 

10.  Whether thimbles used for termination of wires in DBs, EBDs & Panels?  

B.    Quality of Work Marks Assessed 

1.    Quality of plaster/ finishing  

2.    Quality of R C C / C C Work  

3.    Quality of Flooring  

4.    Quality of Wood Work  

5.    Quality of Steel Work / Aluminium Work  

6.    Quality of Plumbing and Sanitary Installation  

7.    Quality of Workmanship  

8.    Quality of Waterproofing  

        9.  If cladding done, observation on efficiency/ quality of cladding /   

Brick work 

 

10.  Quality of internal electrification work  

11.  Quality of DBs, EBDs & Panels  
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12.  Quality of E&M equipments, panels & feeder pillar  

13.  Quality of fire alarm system/ fire fighting system  

14.  Quality of Air Conditioning work  

15.  Quality of Sub-station based on complete live diagram, capacitor panel, 
power factor, insulating Mat, cleanliness, cable termination, earthing pits, 
earthing of transformer / DG sets 

 

16.  Any Other aspect (To be elaborated )  

 

Average Marks (To be awarded out of 100 Marks based on average of marks assessed on each attribute 

mentioned at B above). 

 
Note:- 

1. All the above parameters may be considered for assessing the overall quality of work executed by 

the contractor/firm. Each attribute shall be assessed on maximum marks of 10 under B above. 

2. In case, any attribute is not applicable, the same may not be included in assessment and mentioned 

are not applicable (N/A) 

3. The works as assessed above shall be converted on a scale of 25/15 marks for completed/ongoing 

works respectively. 

In case of eligible completed works being more than one the average marks assigned for eligible 

completed works shall be considered for marking purpose. Only one ongoing work to be assessed. 
 

 

FORM 'D-2' 
 

CERTIFICATE OF EXPERIENCE IN SUPPORT OF HAVING SUCCESSFULLY COMPLETED 

ONE WORK WITH THE STRUCTURAL SYSTEM TECHNOLOGY PROPOSED 

TO BE USED IN THE WORK 

 
1.     Name of work/project and location 

2.     Owner or sponsoring organization 

3.     Cost of work in crore of rupees 

4.     Date of commencement as per contract 

5.     Stipulated date of completion 

6.     Actual date of completion 

7.     Type of structural system Technology used 

8.     Litigation/arbitration cases Pending/in progress with details 

9.     Name and address/telephone number of officer to whom reference may be made 

10.   Whether the work was done on back to back basis (yes / no) 

 
Certified that M/s .................................. has completed the above work with the structural system technology 

as per details mentioned above. 
 
 

To be signed with date and seal of the owner / 
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Sponsoring organization
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FORM "E" STRUCTURE & ORGANISATION 

 

1.     Name & address of the bidder 
 

2.     Telephone no./Telex no./Fax no. 
 

3. Legal status of the bidder (submit copies of original document defining the legal status). 

 (a) An Individual 

(b)      A proprietary firm 
 

(c)      A firm in partnership 
 

(d)      A limited Company or Corporation 
 

4.     Particulars of registration with various Government Bodies (Attested copy) 
 

Organization/Place of registration Registration No. 

1.  

2.  

3.  

 

5.     Names and titles of Directors & Officers with designation to be concerned with this work. 
 

6.     Designation of individuals authorized to act for the organization 
 

7. Has the bidder, or any constituent partner in case of partnership firm, limited company / Joint Venture, 

ever been convicted by the court of Law? If so, give details 

9.     In which field of Civil Engineering construction the bidder has specialization and interest? 
 

10.   Any other information considered necessary but not included above. 
 
 
 
 

Signature of Bidder(s) 
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FORM "F" 
 

UNDERTAKING  ON  STRUCTURAL  STABILITY  AND  SOUNDNESS  OF  ALREADY 

COMPLETED  BUILDINGS  AND  INFRASTRUCTURE  PROJECTS. 
 

 
I/we undertake and confirm that any building / infrastructure constructed by our firm /partnership firm/ 

company has not suffered any failure, making it unfit for intended use, either due to structural design and 

defects or due to use of sub-standard materials or execution of sub-standard work, poor workmanship or 

any other reason during the last 25 (twenty five) years. 
 

I/we, further, undertake that if such information comes to the notice of MPWD, then Engineer-in- 

Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money 

deposit, performance guarantee and security deposits. 
 

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us forever 

from tendering in MPWD. 
 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 
 

 
 
 
 
 
 
Signature of notary                                                                 Signature of bidder or an authorized person 

with seal                                                                                                                     of the firm with stamp 

 
Note: Affidavit to be furnished on a „Non-judicial‟ stamp paper of Rs. 200/- (Copy of the notarized affidavit 
to be uploaded/submitted along with the bid). 
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Pursuant to Sl. No.8 of the NIT (CPWD-6 FOR TENDERING), the EMD receiving authority (including NIT 
issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed 
format (enclosed) in the NIT. 
 

Receipt of deposition of original EMD 

(Receipt No. ………………………………..…… / date …………………………………..) 

1. Name of work: _____________________________________________________.* 

2. NIT No. ______________________________ dated ___________________* 

3. Estimate cost: Rs. _____________________________* 

4. Amount of Earnest Money Deposit. i) Rs.                             for General Category*  

                                                                           ii) Rs.                            for Reserved Category) 

5.  Last date of submission of bid: 14.05.2025at 11:00 AM* 

(* To be filled by Tender inviting authority/NIT approving authority at the time of issue of NIT 
and uploaded /submitted along with NIT). 
 

1. Name of Contractor/Firm: .………………………………………….………………..# 

2. Form of EMD: …………………………………………………………………………..# 

3. Amount of Earnest Money Deposit: Rs…………………….………………………..# 

4. Date of submission of EMD: ……………………………………………………….…# 

 

 

Signature, Name and Designation of EMD receiving officer 
Along with Office stamp 

(# to be filled by EMD receiving EE/DH) 
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INFORMATION AND INSTRUCTIONSTO BIDDERS  

FOR RESTRICTED TENDERING  

FORMING PART OF BID DOCUMENT. 

(Refer Annexure-22 of SOP for CPWD Works Manual 2024) 
 

The Executive Engineer ............................. Division, MPWD ..........................on behalf of the 

Governor of Mizoram invites Item rate/percentage rate bids from appropriate class of approved and 

eligible contractors/firms for the work mentioned below: 

 

S. 

No. 

NIT 

No. 

Name of work & 

Location 

Estimated cost 

put to bid (Rs.) 

Earnest 

Money 

Stipulated 

Period of 

Completion 

of work (in 

months) 

Last date of online submission of 

bid, copy of receipt of deposition of 

orginal EMD and other documents 

as specified in the bid document. 

Date & time 

of opening 

of bid 

1 2 3 4 5 6 7  8 

  Name of work 

should include 

details of minor 

components in 

cases of 

composite bids 

Estimated cost 

of minor 

component 

should also be 

indicated 

   

 

Up to 03.00 PM on ......... 

 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 

required. 

 

2.      In case of e-tendering, Information and Instructions for bidders posted on website shall form part of 

bid document. 

 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website 

https://mizoramtenders.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, MPWD within the period of 

bid submission and uploading/submitting the mandatory scanned/photocopied documents such 

as Insurance Surety Bonds, Account Payee Demand draft or Banker‟s Cheque or Fixed 

Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance amount as 

prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer as 

mentioned in NIT, receipt for deposition of original EMD to division office of any Executive 

Engineer (including NIT issuing EE/ AE), MPWD and other documents as specified. 

5. Those contractors who are not registered or have not updated their profile on the website mentioned 

above, are required to get registered / update their profile beforehand. The necessary training 



(For Restricted Tender only, to be used with General Conditions of Contract) 
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materials including the videos with step to-step process are available on download section of 

https://mizoramtender.gov.in 

6. In case of e-tendering, the intending bidder must have valid Class-III digital signature certificate with 

encryption key (combo type) to perform any operations / transactions on the e-tendering portal / 

website and the bidder should download and install the eMsigner on their system as per 

instructions available on download section of https://mizoramtenders.gov.in. 

 

7. On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will receive the competitor bid sheets. 

8. Contractor/firm can upload documents in the form of JPG format and PDF format. 

 

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 

the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the 

bidder, rate of such item shall be treated as "0" (ZERO). 

 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in percentage 

rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

 

List of Documents to be scanned and uploaded within the period of bid submission: 

 

I. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee 

of any commercial  Bank against EMD. 

II.      Enlistment Order of the Contractor or Empanelment Order of the Firm. 

 

III. Certificates of Work Experience (if required from non MPWD and MPWD class II contractors 

and equivalent Grade of non empanelled and empanelled firms). 

 

IV.     Affidavit as per clause 1.2.3 of CPWD 6 (if required from non MPWD and MPWD class II contractors 

and equivalent Grade of non empanelled and empanelled firms). 

V.     Two letters from MPWD class I contractors and Empanelled Grade A firms as specified under clause 

1.2.3 of CPWD 6 (if applicable). 

VI.    Valid GST registration Certificate under the State Government of Mizoram, if already obtained by 

the bidder and latest copy of filed GSTR-3B. 

If the bidder has not obtained GST registration as applicable, then he shall scan and upload following 

under taking along with bid documents. 

 

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within one 

month from the date of receipt of award letter or before release of any payment by MPWD, whichever 

is earlier, failing which I/we shall be responsible for any delay in payments which will be due towards 

me/us on account of the work executed and/or for any action taken by MPWD or GST department 
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in this regard". 

VII. Integrity Pact signed by the bidder in the presence of a witness for works equal to or above the 

threshold value given in Schedule-F. 

VIII.   Undertaking on structural stability and soundness as per prescribed format Form „F‟. 

IX. Additional Information & Instructions: 

i. This bidding document is framed following, in principle, the CPWD guidelines, 

however, incorporating certain modifications, additions in line with the extant rules 

and guidelines of the State Government.  

ii. Notwithstanding and/or without prejudice to any other provisions in this bidding 

document, the terms or phrases or expressions like the President of India and the 

Governor of Mizoram, Government of India and Government of Mizoram, CPWD and 

MPWD (Mizoram PWD), DG/ADG/SDG/E-in-C/CE, e-tendering and manual tendering, etc.,  

are to be considered synonymous or used interchangeably where the context so 

requires. In such circumstances, the instruction here shall mutatis mutandis apply. 

iii. In case of Non-Works Departments, Engineer-in-charge is to be construed synonymous 

with Officer-in-charge designated and defined from time to time by the Government of 

Mizoram. 

iv.  Notification of Government of Mizoram, Finance Department vide No. H.11021/1/2024-FEC dated 

15.07.2024 states that the permissible lower limit while considering tenders is fixed at 5% below 

the estimated cost put to tender and the permissible upper ceiling is fixed at 10% above the 

estimated cost put to tender. 

v. In case of any dispute or ambiguity or discrepancy in the interpretation of any word or 

expression or sentence of this bidding document, the interpretation issued from time to 

time by the Government of Mizoram will be final and binding. 
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MIZORAM PUBLIC WORKS DEPARTMENT 

(MPWD) 

  

 

 

GENERAL CONDITIONS OF CONTRACT
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GENERAL GUIDELINES 

1. This book of "General Conditions of Contract" is applicable to both 

types of tenders i.e. "Percentage rate tenders and Item rate tenders". 

Accordingly, alternative provisions for conditions Nos. 4A, 9 & 10 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases depending 

on whether this is used for percentage rate tender (CPWD-7) or 

item rate tender (CPWD-8). 

2. CPWD-6, Schedules A to F, special conditions/specifications and 

drawings etc. will be part of NIT and shall be uploaded/submitted. 

3. The intending bidders will quote their rates in Schedule A and 

schedule A to F and performa for registers are only for information 

and guidance 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 

the blanks in CPWD-6 and in Schedules B to F before issue of Tender 

Papers. 

5. The intending bidders will quote their rates in Schedule A. 
 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be 

separately issued to all intending tenderers 

 

 
Note :- In case of any discrepancies between Hindi and English version, English version will prevail.



TENDER & CONTRACT 
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CPWD - 7/8 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage Rate Tender/Item Rate Tender & Contract for Works 

 
(A) Tender for the work of :- 

............................................................................................................................................................ 

............................................................................................................................................................ 

(i) To be uploaded/submitted by…………. hours on ........... to/upload/submitted at 

(ii) To be opened in presence of tenderers who may be present at …………………. hours on …...........……. 

in the office of ................................................... 

 

TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable, 

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, 

Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents 

in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time specified in 

Schedule „F‟ viz., schedule of quantities and in accordance in all respect with the specifications, designs, 

drawing and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such materials as are provided for, by, and in respect of accordance with, such 

conditions so far as applicable. 

I/We agree to keep the tender open for ......................................... days from the due date of its opening in case 

of single bid system ......................................... from the date of opening of technical bid in case tenders are 

invited on 2 /3 bid/ system for specialised work and not to make any modification in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as per the bid 

document. 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety 

Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (as prescribed) 

issued by a Commercial Bank, is scanned/photocopied and uploaded/submitted (strike out as the case may 

be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We agree that the 

said President of India or his successors, in office shall without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/ We 

agree that President of India or the successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance 

Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to those in excess of that limit at the rates to be determined in accordance 

with the provision contained in Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We 

shall be debarred for participation in the re-tendering process of the work. 
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 

contractor/firm on back to back basis. Further that, if such a violation comes to the notice of Department, then 

I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice 

of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 

Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information/derived there from to any person 

other than a person to whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety & integrity of the State. 

 
Dated Signature of Contractor 

Witness: Postal Address 

 
Address: 

Occupation: 

 

A C C E P T A N C E 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 

on behalf of the President of India for a sum of Rs. …………….......................................... 

(Rupees     ............................................................................................................................................... 

. ......................................................................................................................................................................... ) 

The letters referred to below shall form part of this contract agreement:- 

(a) 

(b) 

(c) 

 
For & on behalf of the President of India. 

Signatures ................................ 

Dated: Designation ............................... 
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GOVERNMENT OF INDIA CENTRAL 
PUBLIC WORKS DEPARTMENT 

 

General Rules & 

Directions 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Applicable for Item 

Rate Tender only 

(CPWD - 8) 

1. All work proposed for execution by contract will be notified in a form of invitation to 

tender pasted by publication in News papers or posted on website as the case may 

be.This form will state the work to be carried out, as well as the date for submitting 

and opening tenders and the time allowed for carrying out the work, also the amount 

of earnest money to be deposited with the tender, and the amount of the security 

deposit and Performance guarantee to be deposited by the successful tenderer and 

the percentage, if any, to be deducted from bills. Copies of the specifications, designs 

and drawings and any other documents required in connection with the work signed 

for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours. 

2. In the event of tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his 

behalf by a person holding a power of attorney authorizing him to do so, such power of 

attorney to be produced with the tender, and it must disclose that the firm is duly 

registered under the Indian Partnership Act 1952. 

3. Receipts for payment made on account of work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their tender 

as a firm, in which case the receipts must be signed in the name of the firm by one of 

the partners, or by some other person having due authority to give effectual receipts 

for the firm. 

4. The rate(s) must be quoted in decimal coinage. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 

items) of two or more bidders is same, then the successful bidder, among such 

bidders, shall be decided by competent authority. 
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Applicable for 

Percentage Rate 

Tender only [CPWD- 7] 

 

4A. In case of Percentage Rate Tenders, contractor shall fill up the usual printed 

form, stating at what percentage below/above (in figures as well as in words) the 

total estimated cost given in Schedule of Quantities at Schedule-A, he will be 

willing to execute the work. The tender submitted shall be treated as invalid if :- 

I. The contractor does not quote percentage above/below on the total amount 

of tender or any section/sub head of the tender. 

II. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub head of the tender. 

III. The percentage quoted above/below is different in figures & words on the 

total amount of tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other conditions of any sort including conditional rebates, will be 

summarily rejected. 

4B. In case the lowest tendered amount (estimated cost + amount worked on the 

basis of percentage above/below) of two or more bidders is same, the 

successful bidder, among such bidders, shall be decided by competent 

authority. 
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Applicable for Item 

Rate Tender only 

(CPWD - 8) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Applicable for 

percentage Rate 

Tender only 

(CPWD - 7) 

Applicable for 

Percentage Rate 

Tender only 

(CPWD - 7) 

 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the 

presence of any intending contractors who may be present at the time. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the 

contractor shall be responsible for seeing that he procures a receipt signed by the 

officer inviting tender or a duly authorized Cashier. 

8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. 

However, if a discrepancy is found, the rates which correspond with the amount worked 

out by the contractor shall unless otherwise proved be taken as correct. If the amount 

of an item is not worked out by the contractor or it does not correspond with the rates 

written either in figures or in words, then the rates quoted by the contractor in words 

shall be taken as correct. Where the rates quoted by the contractor in figures and in 

words tally, but the amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as correct and not the amount. In 

event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 

and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero 

and work will be required to be executed accordingly. 

However, if a tenderer quotes nil rates against each item in item rate tender, the 

tender shall be treated as invalid and will not be considered as lowest tenderer and 

earnest money deposited shall be forfeited. 

9. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the contractor 

in percentage rate tender shall be accurately filled in figures and words, so that there 

is no discrepancy. 

10. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 

as well as in words) at which he will be willing to execute the work. He shall also work 

out the total amount of his offer and the same should be written in figures as well as 

in words in such a way that no interpolation is possible. In case of figures, the word 

„Rs.‟ should be written before the figure of rupees and word „P‟ after the decimal 

figures, e.g. „Rs. 2.15P and in case of words, the word „Rupees‟ should precede and 

the word „Paisa‟ should be written at the end. 

11. (i)  The Contractor whose tender is accepted, will be required to furnish 

performance guarantee at specified percentage of the tendered amount as 

mentioned in Schedule 'E' and within the period specified in Schedule F. This 

guarantee shall be in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt or Bank Guarantee of any Commercial 

Bank. 
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(ii)  The contractor whose tender is accepted will also be required to furnish by way 

of Security Deposit for the fulfillment of his contract, an amount equal to 2.5% of 

the tendered amount of the work. The Security deposit will be collected by 

deductions from the running bills as well as final bill of the contractor at the 

rates mentioned above. The Security amount will also be accepted in the shape 

of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt 

or Bank Guarantee from any of the Commercial Banks will be accepted for this 

purpose provided confirmatory advice is enclosed. 

12. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-Charge 

shall be communicated in writing to the Engineer-in-Charge. 

13. GST or any other tax applicable in respect of inputs procured by the contractor for this 

contract shall be payable by the Contractor and Government will not entertain any 

claim whatsoever in respect of the same. However, component of GST at time of 

supply of service (as provided in CGST Act 2017) provided by the contract shall be 

varied if different from that applicable on the last date of receipt of tender including 

extension if any. 

14. The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees 

related to him. 

15. The tender for composite work includes, in addition to building work, all other works 

such as sanitary and water supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc. 

16. The contractor shall submit list of works which are in hand (progress) in the following 

form:- 
 

Name of 

work 

Name and particulars of Divn where 

work is being executed 

Value of work Position of 

works in 

Remarks 

1. 2. 3. 4. 5. 
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CONDITIONS OF CONTRACT 
 

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 

President of India and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in- Charge and all these documents taken 

together, shall be deemed to form one contract and shall be complementary to one 

another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 

(i) The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, substituted or additional. 

(ii) The Site shall mean the land, places on, into or or where work is to be 

executed under the contract or any adjacent land, path or street or where work 

is to be executed under the contract or any adjacent land, path or street which 

may be temporally allotted or used for the purpose of carrying out the contract. 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated 

or not, undertaking the works and shall include the legal personal representative 

of such individual or the persons composing such firm or company, or the 

successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

(iv) The President means the President of India and his successors. 

(v) Government or Government of India shall mean the President of India. 

(vi) The Engineer-in-charge means the Engineer Officer who shall supervise and 

be in charge of the work and who shall sign the contract on behalf of the President 

of India as mentioned in Schedule 'F' hereunder. 

(vii) The term Director General includes Special Director General/Additional Director 

General/Chief Engineer. 

(viii) Accepting Authority shall mean the authority mentioned in Schedule 'F'. 

(ix) Excepted Risk are risks due to riots (other than those on account of contractor's 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, military or usurped power, 

any acts of Government, damages from aircraft, acts of God, such as earthquake, 

lightening and unprecedented floods, and other causes over which the contractor 

has no control and accepted as such by the Accepting Authority or causes 

solely due to use or occupation by Government of the part of the works in 

respect of which a certificate of completion has been issued or a cause solely 

due to Government's faulty design of works. 

(x) (a) Market Rate shall be the rate as decided by the Engineer-in-Charge on the 

basis of the cost of materials and labour at the site where the work is to be 

executed plus the percentage mentioned in Schedule 'F' to cover, all 

overheads and profits. 
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Scope and 

Performance 

 
 
 
 
 
 
 
 
 

 
Works to be carried 

out 

 
 
 
 
 
 

 
Sufficiency of 

Tender 

 
 

 
Discrepancies and 

Adjustment of Errors 

Provided that no extra overheads and profits shall be payable on the part(s) of 

work assigned to other agency(s) by the contractor as per terms of contract. 

(b) Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender documents or the standard Schedule 

of Rates of the government mentioned in Schedule 'F' hereunder, with the 

amendments thereto issued upto the date of receipt of the tender. 

(xi) Department means CPWD or any department of Government of India which 

invites tenders on behalf of President of India as specified in schedule 'F'. 

(xii) District Specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 

(xiii) Tendered value means the value of the entire work as stipulated in the letter 

of award. 

(xiv) Date of commencement of work: The date of commencement of work 

shall be the date of start as specified in schedule 'F' or the first date of handing 

over of the site, whichever is later, in accordance with the phasing if any, as 

indicated in the tender document. 

(xv) GST shall mean Goods and Service Tax - Central, State and Inter State. 

3. Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed 

and published documents, together with all drawings as may be forming part of the 

tender documents . None of these documents shall be used for any purpose other 

than that of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labourers, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the Schedule of Quantities (Schedule- 

A) shall, unless otherwise stated, be held to include wastage on materials, carriage 

and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in 

position and all other labours necessary in and for the full and entire execution and 

completion of the work as aforesaid in accordance with good practice and recognized 

principles. 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

8. The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale drawing 

and figured dimensions in preference to scale and special conditions in preference to 

General Conditions. 
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Signing of Contract 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications 

and/ or the Drawings, the following order of preference shall be observed:- 

(i) Description of Schedule of Quantities. 

(ii) Particular Specification and Special Condition, if any. 

(iii) Drawings. 

(iv) CPWD Specifications. 

(v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and 

binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of:- 

(i) the notice inviting tender, all the documents including drawings, if any, forming 

the tender as issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading thereto. 

(ii) Standard C.P.W.D. Form as mentioned in Schedule 'F' consisting of: 

(a) Various standard clauses with corrections up to the date stipulated in 

Schedule 'F' along with annexures thereto. 

(b) C.P.W.D. Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers 

employed by CPWD or its contractors. 

(d) CPWD Contractor's Labour Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the 

contractor. 
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GENERAL CONDITION OF CONTRACT CLAUSES 

OF CONTRACT 

Performance 

Guarantee 

Clause 1 

(i) The contractor shall submit an irrevocable Performance Guarantee at specified 

percentage of the tendered amount as mentioned in Schedule 'E', in addition to 

other deposits mentioned elsewhere in the contract for his proper performance of 

the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule 'F' from the date of 

issue of letter of acceptance. This period can be further extended by the Engineer- 

in-Charge up to a maximum period as specified in schedule 'F' on written request of 

the contractor stating the reason for delays in procuring the Performance Guarantee, 

to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or 

Bank Guarantee from any of the Commercial Banks. In case a fixed deposit receipt 

of any Bank is furnished by the contractor to the Government as part of the 

performance guarantee and the Bank is unable to make payment against the said 

fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the Government 

to make good the deficit. 

(ii) The Performance Guarantee shall be submitted by the contractor on format as 

per GCC and shall be initially valid up to the stipulated date of completion plus 

minimum 6 months beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended 

to cover such enlarged time for completion of work. After recording of the 

completion certificate for the work by the competent authority, the performance 

guarantee shall be returned to the contractor, without any interest. However, in 

case of contracts involving maintenance of building and services/any other work 

after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same shall 

be returned year wise proportionately. 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the President of India is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract agreement) 

in the event of: 

(a) Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer-in-Charge may claim 

the full amount of the Performance Guarantee. 

(b) Failure by the contractor to pay President of India any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of 

the agreement, within 30 days of the service of notice to this effect by Engineer- 

in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand forfeited 

in full and shall be absolutely at the disposal of the President of India. 
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(v) On substantial Completion of any work which has been completed to such an extent 

that the intended purpose of the work is met and ready to use, then a provisional 

Completion certificate shall be recorded by the Engineer-in-Charge. The provisional 

certificate shall have appended with a list of outstanding balance item of work that 

need to be completed in accordance with the provisions of the contract. 

This provisional completion certificate shall be recorded by the concerned Engineer- 

in-charge with the approval of Superintending Engineer /Project Manager / Chief 

Engineer/ Chief Project Manager, if required. After recording of the provisional Completion 

Certificate for the work by the competent authority, the 80 % of performance guarantee 

shall be returned to the contractor, without any interest. 

However in case of contracts involving Maintenance of building and services /any other 

work after construction of same building and services/ other work, then 40% of 

performance guarantee shall be returned to the contractor, without any interest after 

recording the provisional Completion certificate. 
 

 
Recovery of Security 

Deposit 

Clause 1A 

The person(s) whose tender may be accepted (hereinafter called the contractor) shall 

permit Government at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 2.5% of the gross amount of each running and 

final bill till the sum deducted will amount to security deposit of 2.5% of the tendered 

amount of the work. Such deductions will be made and held by Government by way of 

Security Deposit unless he/they has/have deposited the amount of Security at the rate 

mentioned above in the form of Government Securities or fixed deposit receipts. In case 

a fixed deposit receipt of any Bank is furnished by the contractor to the Government as 

part of the security deposit and the Bank is unable to make payment against the said 

fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to the Government to make good 

the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising there from, or from any sums which may be due to or may 

become due to the contractor by Government on any account whatsoever and in the event of 

his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 

the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by 

the State Bank of India or by Scheduled Banks or Government Securities (if deposited for 

more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum or sums which 

may have been deducted from, or raised by sale of his security deposit or any part thereof. 

The security deposit shall be collected from the running bills and the final bill of the contractor 

at the rates mentioned above. 

The security deposit as deducted above can be released against bank guarantee issued by 

a scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition 

that amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. 

Provided further that the validity of bank guarantee including the one given against the earnest 

money shall be in conformity with provisions contained in clause 17 which shall be extended 

from time to time depending upon extension of contract granted under provisions of clause 2 

and clause 5. 

In case of contracts involving maintenance of building and services/any other work after 

construction of same building and services/other work, then 50% of Performance Guarantee 

shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
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Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 

market price or at its face value, whichever is less. The market price of Government paper 

would be ascertained by the Divisional Officer at the time of collection of interest and the 

amount of interest to the extent of deficiency in value of the Government paper will be 

withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 

274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the 

condition mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 

 
Compensation for 

Delay 

Clause 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 

the work and clear the site on or before the contract or justified extended date of completion 

as per clause 5 (excluding any extension under Clause 5.5) as well as any extension granted 

under clauses 12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the Government on account of such breach, pay as compensation the 

amount calculated at the rates stipulated below as the authority specified in schedule 'F' 

may decide on the amount of accepted Tendered Value of the work for every completed day/ 

month (as determined) that the progress remains below that specified in Clause 5 or that the 

work remains incomplete. 

Compensation for delay of work 

(i) With maximum rate @ 1% (one percent) maximum per month of delay to be computed 

on per day basis based on quantum of damage suffered due to stated delay on the part 

of Contractor. 

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the accepted Tendered Value of work. In case no 

compensation has been decided by the authority in Schedule 'F' during the progress of 

work, this shall be no waiver of right to levy compensation by the said authority if the work 

remains incomplete on final justified extended date of completion. If the Engineer in Charge 

decides to give further extension of time allowing performance of work beyond the justified 

extended date, the contractor shall be liable to pay compensation for such extended period. 

If any variation in amount of contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time under clause 12, the 

net period for such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified extended 

period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to 

pay compensation for such delay. 

This is without prejudice to right of action by the Engineer in Charge under clause 3 for delay 

in performance and claim of compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined 

under clause 3, the right of action under this clause shall remain post determination of 

contract but levy of compensation shall be for days the progress is behind the schedule on 

date of determination, as assessed by the authority in Schedule F, after due consideration 

of justified extension. The compensation for delay, if not decided before the determination of 

contract, shall be decided after of determination of contract. 
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The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor 

does not achieve a particular milestone mentioned in schedule F, or the re-scheduled 

milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied as above. With-holding of this 

amount on failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up 

for the delay in subsequent milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on 

such withheld amount. 
 

 
When Contract can 

be Determined 

Clause 3 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, not 

following safety norms, inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of completion has or has not 

elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or un-workman like manner shall omit to comply 

with the requirement of such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence and continues to do so after 

a notice in writing of seven days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date, on or before such 

date of completion; and the Engineer in Charge without any prejudice to any other 

right or remedy under any other provision in the contract has given further reasonable 

time in a notice given in writing in that behalf as either mutually agreed or in absence 

of such mutual agreement by his own assessment making such time essence of 

contract and in the opinion of Engineer-in-Charge the contractor will be unable to 

complete the same or does not complete the same within the period specified. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract 

and/ or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days after 

a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in Government service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of this or any other contract for 

Government. 

(vi) If the contractor shall enter into a contract with Government in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-Charge. 
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(vii) If the contractor had secured the contract with Government as a result of wrong tendering 

or other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other 

than a voluntary liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance or assignment 

of his effects or composition or arrangement for the benefit of his creditors or purport 

so to do, or if any application be made under any Insolvency Act for the time being in 

force for the sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 

contractor as per terms of contract), transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Engineer -in-Charge. 

(xii) When the contractor has made himself liable for action under any of the aforesaid 

cases (i) to (xi), the Engineer-in-Charge on behalf of the President of India shall have 

powers: 

(a) To determine the contract as aforesaid so far as performance of work by the 

Contractor is concerned (of which determination notice in writing to the If the 

revised tendered amount (worked out on the basis of quoted rate of individual 

items) contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security 

Deposit already recovered, Security deposit payable and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the Government. 

(b) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof, as shall be un-executed 

out of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. In the event of above 

courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made 

any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 
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aforesaid, the contractor shall not be entitled to recover or be paid any sum for 

any work thereof or actually performed under this contract unless and until the 

Engineer-in-Charge has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

 
Clause 3A 

In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 

either party may close the contract by giving notice to the other party stating the reasons. In 

such eventuality, the Performance Guarantee of the contractor shall be refunded within 

following time limits: 

(i) If the tendered value is up to Rs. 1 Crore : 15 days 

(ii) If the Tendered value of work is more than Rs. 1 Crore and up to 

Rs. 10 Crore : 21 days 

(iii) If the tendered value of work exceeds Rs. 10 Crore : 30 days 

Neither party shall claim any compensation for such eventuality. This clause is not applicable 

for any breach of the contract by either party. 
 

 
Contractor liable to 

pay compensation 

even if action not 

taken under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Time and Extension 

for Delay 

Clause 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause3 

thereof, shall have become exercisable and the same are not exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain unaffected. In the event of 

the Engineer-in-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor) use as on hire (the amount of the hire money being also in the 

final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in 

or upon the works, or the site thereof belonging to the contractor, or procured by the contractor 

and intended to be used for the execution of the work/or any part thereof, paying or allowing 

for the same in account at the contract rates, or, in the case of these not being applicable, 

at current market rates to be certified by the Engineer-in-Charge, whose certificate thereof 

shall be final, and binding on the contractor, clerk of the works, foreman or other authorized 

agent to remove such tools, plant, materials, or stores from the premises (within a time to be 

specified in such notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor's expense or sell 

them by auction or private sale on account of the contractor and his risk in all respects and 

the certificate of the Engineer-in-Charge as to the expenses of any such removal and the 

amount of the proceeds and expenses of any such sale shall be final and conclusive against 

the contractor. 

 
Clause 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution 

of the work shall commence from such time period as mentioned in schedule 'F' or from 

the date of handing over of the site, notified by the Engineer-in-Charge, whichever is later. 
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If the Contractor commits default in commencing the execution of the work as aforesaid, 

the performance guarantee shall be forfeited by the Engineer in Charge and shall be 

absolutely at the disposal of the Government without prejudice to any other right or remedy 

available in law. 

5.1 As soon as possible but within 7 (seven) working days of award of work and in 

consideration of 

(a) Schedule of handing over of site as specified in the Schedule 'F' 

(b) Schedule of issue of designs as specified in the Schedule 'F', 

(i) the Contractor shall submit a Time and Progress Chart for each mile stone. 

The Engineer-in-Charge may within 7 (seven) working days thereafter, if 

required modify, and communicate the program approved to the contractor 

failing which the program submitted by the contractor shall be deemed to 

be approved by the Engineer-in-Charge. The Chart shall be prepared in 

direct relation to the time stated in the Contract documents for completion 

of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work 

and may be amended as necessary by agreement between the Engineer- 

in-Charge and the Contractor within the limitations of time imposed in the 

Contract documents. 

(ii) In case of non submission of construction programme by the contractor, 

the program approved by the Engineer-in-Charge shall be deemed to be 

final. 

(iii) The approval by the Engineer-in-Charge of such programme shall not relieve 

the contractor of any of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress Chart and progress 

report using the mutually agreed software or in other format decided by 

Engineer-in-Charge for the work done during previous month to the Engineer- 

in-charge on or before 5th day of each month failing which a recovery as 

per Schedule F to be decided by the NIT approving authority shall be 

made on per week or part basis in case of delay in submission of the 

monthly progress report 

5.2 If the work(s) be delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge in executing work not forming part of the Contract, or 

(vi) any other cause like above which, in the reasoned opinion of the Engineer-in- 

Charge is beyond the Contractor's control. 
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then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 

use constantly his best endeavours to prevent or make good the delay and shall do all 

that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 

with the works. 

The contractor shall have no claim of damages for extension of time granted or 

rescheduling of milestone/s for events listed in sub clause 5.2. 

5.3 In case the work is hindered in the opinion of the contractor, by the Department or 

for any reason / event, for which the Department is responsible, the authority as 

indicated in Schedule 'F' shall, if justified, give a fair and reasonable extension of 

time and reschedule the mile stones for completion of work. Such extension of 

time or rescheduling of milestone/s shall be without prejudice to any other right or 

remedy of the parties in contract or in law, provided further that for concurrent 

delays under this sub clause and sub clause 5.2 to the extent the delay is covered 

under sub clause 5.2 the contractor shall be entitled to only extension of time and 

no damages. 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed forms i.e. Form of 

application by the contractor for seeking rescheduling of milestones or Form of 

application by the contractor for seeking extension of time (Appendix -XVI) 

respectively to the authority as indicated in Schedule 'F'. The Contractor shall 

indicate in such a request the period by which rescheduling of milestone/s or 

extension of time is desired. With every request for rescheduling of milestones, or 

if at any time the actual progress of work falls behind the approved programme by 

more than 10% of the stipulated period of completion of contract, the contractor 

shall produce a revised programme without causing any delay in execution of the 

work. A recovery as specified in Schedule 'F' shall be made on per day basis in 

case of delay in submission of the revised programme. 

5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair 

and reasonable extension of time for completion of work or reschedule the 

mile stones. E-in-C shall finalize/ reschedule a particular mile stone before 

taking an action against subsequent mile stone. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by 

the authority as indicated in Schedule 'F' in writing, within 21 days of the 

date of receipt of such request from the Contractor in prescribed form. In 

event of non-application by the contractor for extension of time E-in-C after 

affording opportunity to the contractor, may give, supported with a programme 

(as specified under 5.4 above), a fair and reasonable extension within a 

reasonable period of occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, 

by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 

or clause 5.4 and beyond the justified extended date, without prejudice to right to take 

action under Clause 3, the Engineer-in-Charge may grant extension of time required 

for completion of work without rescheduling of milestones. The contractor shall be 

liable for levy of compensation for delay for such extension of time. 
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Computerized 

Measurement Book 

(CMB)/ Electronic 

Measurement Book 

(EMB) through 

CPWD ERP portal 

Clause 6 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the contractor and 

compiled in the shape of the Computerized Measurement Book (CMB) / Electronic 

Measurement Book (EMB) through CPWD ERP portal and Computerized Level Book (CLB) 

having pages of A-4 size as per the format of the department so that a complete record is 

obtained of all the items of works executed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall be got checked by the contractor 

from the Engineer-in-Charge or his/her authorized representative as per interval or program 

fixed in consultation with Engineer-in-Charge or his/her authorized representative. 

In case of CMB/CLB, after the necessary corrections made by the Engineer-in-Charge or 

his/her authorized representative, the measurement sheets/ shall be returned to the contractor 

for incorporating the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in-Charge and the contractor or their representatives in 

token of their acceptance. 

In case of EMB, the contractor shall record measurement online on ERP Portal and shall 

raise RFI(Request for Inspection)online for checking the online measurements by the Engineer- 

in-Charge or his/her authorised representative as per programme or interval fixed in consultation 

with Engineer-in-Charge and/or his/her authorised representative. If after verification by the 

Engineer-in-Charge and/or his/her authorised representative, any change is required, then 

Engineer-in-Charge and/or his/her authorised representative seeking the change shall return 

the online rejected measurements to the contractor for incorporating the changes. The 

contractor shall resubmit such measurements online after making necessary changes. All 

the changes are to be finally authorised by the Engineer-in-Charge and/or his/her authorised 

representative. 

Whenever bill is due for payment, in case of CMB, the contractor would initially submit draft 

computerized measurement sheets and these measurement(s) would be got checked/ test 

checked from the Engineer-in-Charge and/ or his/her authorized representative. The contractor 

will, thereafter, incorporate such changes as may be done during these checks/ test checks 

in his draft computerized measurement(s) and submit to the department a computerized 

measurement book, duly bound, and with its pages machine numbered. 

In case of EMB, the contractor shall have to download EMB for the approved RFI (request for 

inspection), from ERP Portal, submit printout of final EMB, having pages of A-4 size without 

any corrections, duly bound and with its pages machine numbered. 

The Engineer-in-Charge and/ or his/her authorized representative would thereafter check 

this CMB /EMB and record the necessary certificates for their checks/ test checks. 

The final, fair, computerized measurement book (CMB) / downloaded copy of EMB /CLB 

given by the contractor, duly bound, with its pages machine numbered, should be 100% 

correct, and no cutting or over-writing in the measurement(s) would thereafter be allowed. If 

at all any error is noticed, the contractor shall have to submit afresh CMB / CLB /EMB with 

its pages duly machine numbered and bound, after getting the earlier MB cancelled by the 

department. 
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Thereafter, the CMB / CLB / EMB shall be taken in the Divisional Office records, and allotted 

a number as per the Register of CMBs/ EMBs/ CLBs. This should be done before the 

corresponding bill is submitted to the Division Office for payment. 

The contractor shall submit two spare copies of such CMBs/ EMBs/CLBs for the purpose of 

reference and record by the various officers of the department. 

The contractor shall also submit to the department separately his computerizedAbstract of 

Cost and the bill based on these measurements, duly bound, and its pages machine numbered 

along with two spare copies of the bill. Thereafter, this bill will be processed by the Division 

Office and allotted a number as per the register of CMBs/ EMBs/CLBs in the same way as 

done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for checking of measurements/levels by the Engineer-in-Charge 

or his/her authorized representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom. In the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of measurement issued by 

the Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his/ 

her authorized representative-in-charge of the work before covering up or otherwise placing 

beyond the reach of checking and/or test checking the measurement of any work in order 

that the same may be checked and/or test checked and correct dimensions thereof be 

taken before the same is covered up or placed beyond the reach of checking and/or test 

checking measurement and shall not cover up and place beyond reach of measurement any 

work without consent in writing of the Engineer-in-Charge or his/her authorized representative- 

in-charge of the work who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of checking and/or test 

checking measurements without such notice having been given or the Engineer-in-Charge's 

consent being obtained in writing the same shall be uncovered at the Contractor's expense, 

or in default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

Engineer-in-Charge or his/her authorized representative may cause either themselves or 

through another officer of the department to check the measurements/levels recorded by 

contractor and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements/levels 

of any item of work in the CMB/ EMB/CLB and/ or its payment in the interim, on account of 

final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 

material to which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 
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Payment on 

intermediate 

certificate to be 

regarded as 

Advances 

Clause 7 

No payment shall be made for work, estimated to cost Rs. twenty lacs or less till after the 

whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. twenty lacs, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Department in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule 'F', in which case the interim bill shall be prepared 

on the appointed date of the month after the requisite progress is achieved. Engineer-in- 

Charge shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, no claims whatsoever due to delays on payment including 

that of interest shall be payable to the contractor. Payment on account of amount admissible 

shall be made by the Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer- 

in-Charge. An amount of ad-hoc payment not less than 75% of the net amount of the bill 

under check, shall be made within 30  working days of submission of the bill by the 

Contractor to the Engineer-in-Charge or his Authorized Engineer together with the 

account of the material issued by the department, or dismantled materials, if any. The 

remaining payment is also to be made after final checking of the bill within 40 working 

days of submission of bill by the contractor. In case of delay in payment of intermediate 

bills after 45 days of submission of bill by the contractor, provided the bill submitted by 

the contractor found to be in order, a simple interest @ 5% (five percent) per annum shall 

be paid to the contractor from the date of expiry of prescribed time limit. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered forming part of 

such payment, may be modified or corrected by any subsequent such certificate(s) or by the 

final certificate and shall not by itself be conclusive evidence that any work or materials to 

which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be treated 

as final settlement and adjustment of accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue 

to be made as herein provided without prejudice to the right of the department to take action 

under the terms of this contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt. 

Engineer to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work done (other than 

foundations, items to be covered under finishing items) up to lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bills to be submitted by 

the contractor within 10 days of the interim payment. In case of delay in submission of bill 

by the contractor a simple interest @ 10% per annum on the advance payment made shall 

be paid to the Government from the date of expiry of prescribed time limit. 
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Payments in 

composite Contracts 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment to third 

party 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Completion 

Certificate and 

Completion plans 

In case of composite tenders, running payment for the major component shall be made by 

EE of major discipline to the main contractor. Running payment for minor component shall 

be made by the Engineer-in-Charge of the discipline of minor component directly to the main 

contractor. 

In case main contractor fails to make the payment to the contractor associated by him 

within 15 days of receipt of each running account payment, then on the written complaint of 

contractor associated for such minor component, Engineer in charge of minor component 

shall serve the show cause to the main contractor and if reply of main contractor either not 

received or found unsatisfactory, he may make the payment directly to the contractor 

associated for minor component as per the terms and conditions of the agreement drawn 

between main contractor and associate contractor fixed by him. Such payment made to the 

associate contractor shall be recovered by Engineer-in-charge of major or minor component 

from the next R/A/ final bill due to main contractor as the case may be. 

 
Clause 7A 

No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge. 

 
Clause 7B 

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a 

third party, who is creditor to the contractor, after fulfilling the following conditions:- 

(a) The contractor gives an authority letter addressed to the engineer-in-charge on a non- 

judicial stamp paper of Rs.100 in the format given below. 

I/We authorize the Executive Engineer, .................... Division, CPWD to pay directly 

on my/our behalf to .................................... (name of the third party) an amount of 

Rs..................(Rupees ...................... in words) for the work done or supplies made 

by ........................... (name of the third party). I/We shall be responsible for the 

quality and quantity of the same under the provisions of agreement number ............. 

Signature of the contractor 

(b) The total payment to third party (or parties) shall not exceed 10% of the agreement 

cost of the work. 

 
Clause 8 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 

Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 

the contractor with a final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no final certificate of 

completion shall be issued, nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall be executed all scaffolding, 
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surplus materials, rubbish and all huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works as shall have been erected 

or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 

windows, walls, floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution; thereof, 

and not until the work shall have been measured by the Engineer-in-Charge. If the contractor 

shall fail to comply with the requirements of this Clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 

expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any 

sum actually realized by the sale thereof 
 

 
Contractor to keep 

Site Clean 

 
 
 
 
 
 
 
 
 
 
Payment of Final 

Bill 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment of 

Contractor's Bills to 

Banks 

Clause 8A 

The contractor shall submit completion plans for Internal and External Civil, Electrical and 

Mechanical Services within thirty days of the completion of the work, provided that the 

service plans having been issued for execution by the Engineer-in-Charge, unless the 

contractor, by virtue of any other provision in the contract, is required to prepare such plans. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 

pay a sum of 0.1 % (zero point one percent) of accepted Tendered Value or limit prescribed 

in Schedule F whichever is more as may be fixed by the authority as mentioned in Schedule 

F and in this respect the decision of the that authority shall be final and binding on the 

contractor. 

 
Clause 9 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date 

of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. 

No further claims shall be made by the contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payment of those items of the bill 

in respect of which there is no dispute, and for those items which are in dispute on account 

of quantity and/or rates shall be paid at approved quantity and/or rates by the Engineer-in- 

Charge, within three months period reckoned from the date of receipt of the bill by the 

Engineer in- Charge or his authorized Assistant Engineer, complete with account of materials 

issued by the Department and dismantled materials. 

If the final bill is submitted by the contractor within the period specified above and payment 

of final bills is made by the deptt. after prescribed time limit, a simple interest @ 5 % per 

annum shall be paid to the contractor from the date of expiry of prescribed time limit, 

provided the final bill submitted by the contractor is found to be in order. 

 
Clause 9A 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 

financial, co-operative or thrift societies or recognized financial institutions instead of direct 

to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization 

in the form of a legally valid document such as a power of attorney conferring authority on 

the bank; registered financial, co-operative or thrift societies or recognized financial institutions 
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to receive payments and (2) his own acceptance of the correctness of the amount made out 

as being due to him by Government or his signature on the bill or other claim preferred 

against Government before settlement by the Engineer-in-Charge of the account or claim by 

payment to the bank, registered financial, co-operative or thrift societies or recognized financial 

institutions. While the receipt given by such banks; registered financial, co-operative or thrift 

societies or recognized financial institutions shall constitute a full and sufficient discharge 

for the payment, the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, cooperativeor thrift societies or recognized 

financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 

co-operative or thrift societies or recognized financial institutions any rights or equities vis 

the President of India. 
 

 
Materials to be 

provided by the 

Contractor 

Clause 10A 

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the Government. 

The contractor shall, at his own expense and without delay supply to the Engineer-in-Charge 

samples of materials to be used on the work and shall get these approved in advance. All 

such materials to be provided by the Contractor shall be in conformity with the specifications 

laid down or referred to in the contract. The contractor shall, if requested by the Engineer-in- 

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 

comply. The Engineer-in-Charge shall within thirty (30) days of supply of samples or within 

such further period as he may require intimate to the Contractor in writing whether samples 

are approved by him or not. If samples are not approved, the Contractor shall forthwith 

arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with 

the specifications laid down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 

test results are received. 

The Contractor shall at his cost submit the samples of materials to be tested or analyzed 

and shall not make use of or incorporate in the work any materials represented by the 

samples until the required tests or analysis have been made and materials finally accepted 

by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any corrective measures required to be 

taken on account of and as a result of testing of materials. 

The contractor shall, at his cost, make all arrangements and shall provide all facilities as the 

Engineer-in-Charge may require for collecting and preparing the required number of samples 

for such tests at such time and to such place or places as may be directed by the Engineer- 

in-Charge and bear all charges including testing charges. The Engineer -in- Charge or his 

authorized representative shall always have access to the works and to all workshops and 

places where work component is being prepared or from where materials, manufactured 

articles or machinery are being obtained for the works and the contractor shall afford every 

facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 
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full powers to require other proper materials to be substituted thereof and in case of default, the 

Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting 

routine field tests. The lab shall be equipped at least with the testing equipment as specified in 

schedule F. 
 

 
Secured Advance on 

Materials 

 
 
 
 
 
 
 
 
 
 
 
 

 
Mobilization advance 

Clause 10 B 

(i) The contractor, on signing an indenture form specified in appendix XV, shall be entitled to be 

paid during the progress of the execution of the work up to 75% of the assessed value of any 

materials, which are in the opinion of the Engineer-in- charge non-perishable, non-fragile and 

non-combustible and are in accordance with the contract and which have been brought on the 

site in connection therewith and are adequately stored and/or protected against damage by 

weather or other causes but which have not at the time of advance been incorporated in the 

works. When materials on account of which an advance has been made under this sub- 

clause are incorporated in the work, the amount of such advance shall be recovered/deducted 

from the next payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Engineer-in-charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the Engineer- 

in-charge shall be final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel. 

(ii) Mobilization advances not exceeding 10% of the tendered amount may be given, if requested 

by the contractor in writing within six months of the order to commence the work. Such 

advance shall be released in two or more installments to be determined by the Engineer- 

in-Charge. The amount of any installment shall not exceed 5% of the tendered amount of 

the work. The first installment of such advance shall be released by the Engineer-in- 

charge to the contractor on his request. The second and subsequent installments shall be 

released by the Engineer-in-Charge only after the contractor furnishes a proof of the 

satisfactory utilization of full amount of the earlier installment(s) to the satisfaction of the 

Engineer-in-Charge. The mobilization advance will be utilized for the following: 

Establishment of site office for contractor and CPWD staff, testing lab, labour camps & 

basic amenities services for labour/staff, cement godown, reinforcement yard, stores etc. 

For purchase/mobilization of any type of tool, plant and machinery required for execution of 

work such as concrete batch mix plant, mixtures, transit mixtures, loader, excavators dumpers, 

DG sets, a.vibrators, hot mix bitumen plant, paver, rollers, testing lab equipment‟s etc. 

Barricading of site and procurement of centering / shuttering / staging material etc. 

Any other item as mentioned in NIT by the NIT approving authority. 

90% of the price of new items and 50% of the depreciated price of old items will be 

considered for assessing the utilized amount of mobilization advance. 

Expenditure incurred on items/materials which are measureable and payable under 

agreement/extra items as well as materials eligible for secured advance will be excluded 

from utilized amount of mobilization advance, if any. 

The assessment of Engineer-in-Charge in this respect shall be final and binding. 

Before any installment of advance is released, the contractor shall execute Bank Guarantee 

Bonds not more than 6 (six) in number from commercial Bank for the amount equal to 

110% of the amount of advance and valid for the period till recovery of advance. This (Bank 

Guarantee from commercial Bank on prescribed format for the amount equal to 110% of 

the balance amount of advance) shall be kept renewed from time to time to cover the 

balance amount and likely period of complete recovery. 
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Interest & Recovery 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment on Account of 

Increase in Prices/ 

Wages due to 

Statutory Order(s) 

(iii) The mobilization advance in (ii) above bear simple interest at the rate of 8 percent per 

annum and shall be calculated from the date of payment to the date of recovery, both days 

inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall 

be made by the deduction from the contractors bills commencing after first ten percent of 

the gross value of the work is executed and paid, on pro-rata percentage basis to the gross 

value of the work billed beyond 10% in such a way that the entire advance is recovered by 

the time eighty percent of the gross value of the contract is executed and paid, together with 

interest due on the entire outstanding amount up to the date of recovery of the installment. 

(iv) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 

mentioned in (ii) for request by the contractor in writing for grant of mobilization advance 

may be extended at the discretion of the Engineer-in-Charge. 

 
Clause 10C 

If after submission of tender, if the price of any material incorporated in the work and/ or wages of 

labour increases as a direct result of the coming into force of any fresh, law or statutory rule or 

order (but not due to any variation of rate in GST applicable on such material(s) being considered 

under this clause) beyond the prices/wages prevailing at the time of the last stipulated date of 

receipt of tenders including extensions, if any, for the work during contract period including the 

justified period extended under the provisions of clause 5 of the contract without any action under 

clause 2, then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works and/or 

wages of labour as prevailing at the time of last stipulated date of receipt of tender including 

extensions, if any, is decreased as a direct result of the coming into force of any fresh law or 

statutory rules or order (but not due to any variation of rate in GST applicable on such 

material(s) being considered under this clause), Government shall in respect of materials 

incorporated in the works and/or labour engaged on the execution of the work after the date 

of coming into force of such law statutory rule or order be entitled to deduct from the dues of 

the contractor, such amount as shall be equivalent to the difference between the prices of 

the materials and/or wages as prevailed at the time of the last stipulated date for receipt of 

tenders including extensions if any, for the work and the prices of materials and/or wages of 

labour on the coming into force of such law, statutory rule or order. This will be applicable for 

the contract period including the justified period extended under the provisions of clause 5 

of the contract without any action under clause 2. 

Engineer-in-Charge shall call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 

of any such materials and/or wages of labour, give notice thereof to the Engineer-in- Charge 

stating that the same is given pursuant to this condition together with all information relating 

thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during period 

under consideration shall not exceed the percentage as specified in Schedule F, and the 

increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 

unskilled Mazdoor, fixed under any law statutory role and order. The cost of work for which 

escalation is applicable (W) is same as cost of work done worked out as indicated in sub-para 

(ii)(j) of clause 10 CC except the amount of full assessed value of secured Advance. 

Provided always that: 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C will become 

applicable. 
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Price adjustment for 

works 

Clause 10CC 

If the prices of materials and/or wages of labour required for execution of the work increase, 

the contractor shall be compensated for such increase as per provisions detailed below and 

the amount of the contract shall accordingly be varied, subject to the condition that such 

compensation for escalation in prices and wages shall be available only for the work done 

during the stipulated period of the contract including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2. Such compensation 

for escalation in the prices of materials and labour, when due, shall be worked out based on 

the following provisions: 

(i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be reckoned as below : 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C) = (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance recovered in this quarter : (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in this 

quarter, (F) = (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I) = (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as 

per clause 12 during this quarter: (J) 

Then, M = C+F+I-J 

Cost of work for which escalation is applicable (W) = 0.85M 

Components for materials, labour, etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender documents included 

in Schedule 'F'. The decision of the Engineer-in-Charge in working out such percentage 

shall be binding on the contractors. 

(iii) The following principles shall be followed while working out the payment/recovery on 

account of variation of prices of materials and/ or wages of labour. 

(a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The date of submission of bill by the contractor 

to the department shall be the guiding factor to decide the bills relevant to the 

quarterly interval. The first such payment shall be made at the end of three months 

after the month (excluding the month in which the letter ofcommencement of 

work is issued by the Engineer-in-Charge) and thereafter at three months' interval. 

At the time of completion of the work, the last period for payment might become 

less than 3 months, depending on the actual date of completion. 
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(b) The indices as defined below (excluding LI) relevant to any quarter/period for 

which such compensation is to be paid shall be the arithmetical average of the 

indices relevant to the three calendar months. If the period up to the date of 

completion after the quarter covered by the last such installment of payment, is 

less than three months, the indices shall be the average of the indices for the 

months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage 

notified by Government of India, Ministry of Labour and that notified by the local 

administration both relevant to the place of work and the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials is paid under this clause. If such 

revision of minimum wages takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled Mazdoor alone 

shall form the basis for working out the escalation compensation payable on the 

labour component. 

(iv) In the event the price of materials and/or wages of labour required for execution of the 

work decreases, there shall be a downward adjustment of the cost of work so that 

such price of materials and/or wages of labour shall be deductible from the cost of 

work under this contract and in this regard the formula herein stated below under this 

Clause 10CC shall mutatis mutandis apply. 

(v) The contract price shall be adjusted for increase or decrease in rates and prices of 

labour, cement, steel reinforcement bar, fuel and lubricants and other input materials 

as per percentage of materials/labour specified in schedule F and in accordance with 

the principles, procedures and formulae specified below: 

(a) Price adjustment for change in cost shall be paid in accordance with the following 

formulae: 

(i) For Construction period of this work: 
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(ii) For Maintenance period of this work: 
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(* means multiplication) 

Where, W=cost of work done as per para (ii) above. 

V
W 

(Variation of cost of Work) =Increase or decrease in the cost of works during the 
period under consideration due to change in the rates for relevant components. 
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Percentage components of materials &labour as specified in the schedule F are defined 

as under:- 

C
P 

- Cement component, 

L
P 

- Labour component, 

CM
P 

- Civil component of other construction materials, 

EM
P 

- E & M component of construction materials 

F
P 

- POL (Diesel) component 

S
P 

- Reinforcement steel bars/TMT bars/structural steel (including strands and 
cables) component 

B
P 

- Bitumen component 

Indices for various components of materials &labour to be used for the purpose of this 

Clause are defined as under: 

C
O  

= Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of 
last date of receipt of tender including extension, if any. 

C
I 

= Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

L
O 

= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under 

any law, statutory rule or order as on the last date of receipt of tender 
including extension, if any. 

L
I 

= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any 

law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration. 

CM
O 

= Price Index for civil components of other construction materials valid for the 

month of the last date of receipt of tender including extension, if any, as 
issued by the office of CE CSQ (Civil) or successor. 

CM
I 
= Price Index for civil components of other construction materials for the period 

under consideration and as issued by the office of CE CSQ (Civil) or 
successor. 

EM
O 

= Price Index for E & M components of construction materials valid for the 

month of the last date of receipt of tender including extension, if any, as 
issued by the office of CE CSQ (Electrical) or successor. 

EM
I 

= Price Index for E & M components of construction materials for the period 

under consideration and as issued by the office of CE CSQ (Electrical) or 
successor. 

F
O 

= Wholesale Price Index of HSD (High Speed Diesel)published by office of 

the Economic Adviser, Ministry of Industry & Commerce valid for the month 
of the last date of receipt of tender including extension, if any. 
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F
I 

= Wholesale Price Index of HSD (High Speed Diesel) published by office of 
the Economic Adviser, Ministry of Industry & Commerce for the period under 

consideration. 

S
O 

= Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of 
  the last date of receipt of tender including extension, if any 

S
I 

= Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under 
  consideration. 

B
O 

= Wholesale Price Index of Bitumen published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of the last 
  date of receipt of tender including extension, if any 

B
I 

= Wholesale Price Index of Bitumen published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration. 

(vi) Provided always that: 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will 

not be applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C 

will become applicable. 
 

 
Dismantled Material 

Govt. Property 

 
 
 

 
Work to be Executed 

in Accordance with 

Specifications, 

Drawings, Orders 

etc. 

Clause 10 D 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work, etc. as Government's property and such materials shall be disposed off 

to the best advantage of Government according to the instructions in writing issued by the 

Engineer-in-Charge 

 
Clause 11 

The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by 

the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications, designs, drawings and instructions as are 

not included in the standard specifications of Central Public Works Department specified in 

Schedule 'F' or in any Bureau of Indian Standard or any other, published standard or code or, 

Schedule of Rates or any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in so far as the necessity 

for providing these, is specified or is reasonably inferred from the contract. The Contractor 

shall take full responsibility for adequacy, suitability and safety of all the works and methods 

of construction. 
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Deviations/ 

Variations Extent 

and Pricing 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Deviation, Extra 

Items and Pricing 

 
 
 
 
 
 
 
 
 
 
 

 
Deviation, deviated 

Quantities, Pricing 

Clause 12 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitutions for the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the work, and (ii) to 

omit a part of the works in case of non-availability of a portion of the site or for any other 

reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if originally provided 

therein and any altered, additional or substituted work which the contractor may be directed 

to do in the manner specified above as part of the works, shall be carried out by the contractor 

on the same conditions in all respects including price on which he agreed to do the main 

work except as hereafter provided. The completion cost of any agreement for Maintenance 

works including works of upgradation, aesthetic, special repair, addition/ alteration should 

not exceed 1.25 times of Tendered amount. Any further deviation beyond this limit upto 1.5 

times of tendered amount shall be approved by the authority mentioned in schedule 'F' with 

recorded reason and in exceptional case, ADG shall have full power to approve the deviation 

beyond 1.50 times of tendered amount with recorded reason and take suitable corrective 

action. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested 

by the contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge 

12.2 In the case of extra item(s) (items which are not available in the contract), the contractor 

may within fifteen days of the receipt of order or occurrence of the item(s), submit 

claim for market rate(s), supported with proper analysis of rate and manufacturer's 

specification for the work, invoices, vouchers, etc. (as applicable), failing which the 

rate(s) approved later by the Engineer-in-Charge shall be final and binding. Where the 

contractor submits claim for market rate(s) in the manner prescribed above, the 

Engineer-in-Charge shall, within 45 days of the receipt of the claims, after giving 

consideration to the analysis of rates and other documents submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid 

in accordance with the rates so determined. 

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and 

binding on the contractor, and shall not be arbitrable. 

 
In the case of contract items which exceed the limit laid down in Schedule F, the 

contractor may within fifteen days of the receipt of order or occurrence of the excess, 

claim revision of the rates, supported with proper analysis of rate and invoices, vouchers, 

etc. (as applicable), for the quantity in excess of the above-mentioned limit. The 

Engineer-in-Charge shall within 45 days of receipt of the claims, after giving 

consideration to the analysis of rates and other documents submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid 

in accordance with the rates so determined. 
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The rate(s) so determined by the Engineer-in-Charge shall be final and binding on the 

contractor, and shall not be arbitrable. 

12.3 In the case of contract items which exceed the limit laid down in Schedule F, the 

Engineer-in-Charge shall after giving notice to the contractor within 30 days of 

submission of that bill by the contractor which contains such item(s), and after taking 

into consideration any reply received from the contractor within 15 days of the issue of 

such notice, reduce the rate for quantity in excess of the above-mentioned limit on the 

basis of market rates, within 30 days of the expiry of the said period of 15 days, and 

the contractor shall be paid in accordance with the rates so determined. 

The rate(s) so determined by the Engineer-in-Charge shall be final and binding on the 

contractor, and shall not be arbitrable 

12.4 The cost of any operation necessarily in contemplation of tenderer while quoting tender 

or necessary or incidental to proper execution of an item of work included in the 

Schedule of Quantities or in the Schedule of Rates mentioned in Schedule F, whether 

or not specifically indicated in the description of the item and the relevant specifications, 

shall be deemed to be included in the rates quoted by the tenderer or the rate given in 

the said Schedule of Rates, as the case may be. Nothing extra shall be admissible for 

such operations. 
 

 
Foreclosure of 

contract due to 

Abandonment or 

Reduction in Scope 

of Work 

Clause 13 

If at any time after acceptance of the tender or during the progress of work, the purpose or 

object for which the work is being done changes due to any supervening cause and as a 

result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge 

shall give notice in writing to that effect to the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of 

any profit or advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks. 

(ii) Government shall have the option to take over contractor's materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however Government 

shall be bound to take over the materials or such portions thereof as the contractor 

does not desire to retain. For materials taken over or to be taken over by Government, 

cost of such materials as detailed by Engineer-in- Charge shall be paid. The cost 

shall, however, take into account purchase price, cost of transportation and deterioration 

or damage which may have been caused to materials whilst in the custody of the 

contractor. 
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(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent 

stores or to his other works, whichever is less. If T & P are not transported to either of 

the said places, no cost of transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor's site staff and imported labour 

to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary 

to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 

work as per accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor's materials at site taken over by the Government as per item (ii) 

above. Provided always that against any payments due to the contractor on this account or 

otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, plants 

and materials and any other sums which at the date of termination were recoverable by the 

Government from the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 

may furnish fresh Performance Guarantee on the same conditions, in the same manner and 

at the same rate for the balance tendered amount and initially valid up to the extended date 

of completion or stipulated date of completion if no extension has been granted plus minimum 

60 days beyond that. Wherever such a fresh Performance Guarantee is furnished by the 

contractor the Engineer-in-Charge may return the previous Performance Guarantee. 
 

 
Carrying out part 

work at risk & cost of 

contractor 

Clause 14 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 

working days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 working days even 

after a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to 

complete the work(s) or items of work with individual dates of completion, on or before 

the date(s) so determined, and does not complete them within the period specified in 

the notice given in writing in that behalf by the Engineer-in-Charge. 

(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or 

accrue thereafter to Government, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to : 

(a) Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at 

the risk and cost of the contractor. 
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The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item(s) taken out of his hands 

and execute at the risk and cost of the contractor, the liability of contractor on account of 

loss or damage suffered by Government because of action under this clause shall not exceed 

10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor's materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor. 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses 

incurred by the department are less than the amount payable to the contractor at his agreement 

rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be 

suffered by Government as aforesaid after allowing such credit shall without prejudice to any 

other right or remedy available to Government in law or per as agreement be recovered from 

any money due to the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with 

the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of the work or the performance 

of the contract. 
 

 
Suspension of Work 

Clause 15 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the 

works or any part thereof for such time and in such manner as the Engineer-in-Charge 

may consider necessary so as not to cause any damage or injury to the work already 

done or endanger the safety thereof for any of the following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or 

(c) for safety of the works or part thereof. The contractor shall, during such suspension, 

properly protect and secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Engineer in- Charge. 
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(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25%, for completion of the item or group of items 

of work for which a separate period of completion is specified in the contract and 

of which the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract 

exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in- Charge may consider reasonable in respect 

of salaries and/or wages paid by the contractor to his employees and labour at 

site, remaining idle during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in- Charge within fifteen days of the expiry 

of the period of 30 days. 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 

in subpara (i) above, the contractor may after receipt of such order serve a written 

notice on the Engineer-in-Charge requiring permission within fifteen days from receipt 

by the Engineer in- Charge of the said notice, to proceed with the work or part thereof 

in regard to which progress has been suspended and if such permission is not granted 

within that time, the contractor, if he intends to treat the suspension, where it affects 

only a part of the works as an omission of such part by Government or where it affects 

whole of the works, as an abandonment of the works by Government, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by Government, he shall have no claim to payment of 

any compensation on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he could not derive in consequence of 

the abandonment. He shall, however, be entitled to such compensation, as the 

Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages 

paid by him to his employees and labour at site, remaining idle in consequence 

adding to the total thereof 2% to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in-Charge within 

30 days of the expiry of the period of 3 months. 
 

 
Action in case Work 

not done as per 

Specifications 

Clause 16 

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in - 

charge, his authorized subordinates in charge of the work and all the superior officers, officer 

of the Quality Assurance Unit of the Department or any organization engaged by the 

Department for Quality Assurance and of the Chief Technical Examiner's Office, and the 

contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either himself 

be present to receive orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor's agent shall be considered 

to have the same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work 

or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the 

officers of the organization engaged by the Department for Quality Assurance or to the Chief 

Technical Examiner or his subordinate officers, that any work has been executed with unsound, 

imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution 

of the work which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract, the contractor shall, on demand in writing which shall be made 

within twelve months (six months in the case of work costing Rs. 10 Lac and below except 

road work) of the completion of the work from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge and 

cost. In the event of the failing to do so within a period specified by the Engineer-in- Charge in 

his demand aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the authority specified in 

schedule 'F' may consider reasonable during the preparation of on account bills or final bill if 

the item is so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the 

same will be final and binding on the contractor. 
 

 
Contractor Liable for 

Damages, defects 

during defect 

liability Period 

Clause 17 

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 

cultivated ground contiguous to the premises on which the work or any part is being executed, 

or if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the 

case of work costing Rs. Ten lacs and below except road work) after a certificate final or 

otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor shall upon receipt of 

a notice in writing on that behalf make the same good at his own expense or in default the 

Engineer-in-Charge cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion 

thereof. The security deposit of the contractor shall not be refunded before the expiry of twelve 

months (six months in the case of work costing Rs. Ten lacs and below except road work) after 

the issue of the certificate final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. Provided that in the case of road work, if in the opinion 

of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after six months 

and the remaining half after twelve months of the issue of the said certificate of completion or 

till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted 

from contractors shall be refunded within one month from the date of final payment or within 

one month from the date of completion of the maintenance contract whichever is earlier. 
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Contractor to Supply 

Tools & Plants etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Recovery of 

Compensation paid 

to Workmen 

 
 
 
 
 
 
 
 
 

 
Ensuring Payment 

and Amenities to 

Workers if 

Contractor fails 

Clause 18 

The contractor shall provide at his own cost all materials, machinery, tools & plants as 

specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 

cordage, tackle, scaffolding and temporary works required for the proper execution of the 

work, whether original, altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these conditions or not, or 

which may be necessary for the purpose of satisfying or complying with the requirements of 

the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to 

be satisfied, or which he is entitled to require together with carriage therefore to and from the 

work. The contractor shall also supply without charge the requisite number of persons with 

the means and materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and from time to time 

of the work or materials. Failing his so doing, the same may be provided by the Engineer-in- 

Charge at the expense of the contractor and the expenses may be deducted, from any 

money due to the contractor, under this contract or otherwise and/or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

 
Clause 18A 

In every case in which by virtue of the provisions sub- section (1) of section 12 of the 

Workmen's Compensation Act. 1923, Government is obliged to pay compensation to a 

workman employed by the contractor, in execution of the works , Government will recover 

from the contractor , the amount of the compensation so paid: and, , without prejudice to the 

rights of the Government under sub- section(2) of section 12 , of the said Act, Government 

shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Government to the contractor whether under this 

contract or otherwise. Government shall not be bound to contest any claim made against it 

under sub- section (1) of section 12, of the said Act, except on the written request of the 

contractor and upon his giving to Government full security for all costs for which Government 

might become liable in consequence of contesting such claim. 

 
Clause 18B 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, Government is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under Clause 

19H or under the C.P.W.D. Contractor's Labour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for 

workers employed by C.P.W.D. Contractors, Government will recover from the contractor, 

the amount of wages so paid or the amount of expenditure so incurred; and without prejudice 

to the rights of the Government under sub-section(2) of Section 20, and sub-section (4) of 

Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government shall 

be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by Government to the contractor whether under this contract or 

otherwise Government shall not be bound to contest any claim made against it under sub- 

section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the 

written request of the contractor and upon his giving to the Government full security for all 

costs for which Government might become liable in contesting such claim. 
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Labour Laws to be 

complied by the 

Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Payment of Wages 

Clause 19 

The contractor shall comply with the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971. 

The contractor shall also obtain a valid licence under the said Act before the commencement 

of the work, and continue to have a valid licence until its completion. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen 

(Regulation of Employment and Conditions of Service) Act, 1979. 

The contractor shall also abide by the provisions of the Child and Adolescent Labour 

(Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 

arising out of the resultant non-execution of the work. 

 
Clause 19A 

No labour below the age of eighteen years shall be employed on the work. 

 
Clause 19 B 

Payment of Wages 

(i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor's 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for performance of 

the contractor's part of this contract, the contractor shall comply with or cause to be 

complied with the Central Public Works Department contractor's Labour Regulations 

made by Government from time to time in regard to payment of wages, wage period, 

deductions from wages recovery of wages not paid and deductions unauthorizedly 

made, maintenance of wage books or wage slips publication of scale of wage and 

other terms of employment, inspection and submission of periodical returns and all 

other matters of the like nature or as per the provisions of the Contract Labour(Regulation 

and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, wherever applicable 
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(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for the benefit of the workers, non-payment of wages 

or of deductions made from his or their wages which are not justified by their 

terms of the contract or non-observance of the Regulations. 

(b)  Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the same rate as for duty. 

In the event of default, the Engineer-in-Charge shall have the right to deduct the 

sum or sums not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-Charge concerned. In the case of Union Territory of 

Delhi, however, as the all inclusive minimum daily wages fixed under Notification 

of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 

as amended from time to time are inclusive of wages for the weekly day of rest, 

the question of extra payment for weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation 

Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractor's Labour (Regulation and Abolition) Act 1970, or the modifications thereof 

or any other laws relating thereto and the rules made there under from time to time. 

(vi) The contractor shall indemnify and keep indemnified Government against payments 

to be made under and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor's Labour Regulations without prejudice to his right to claim indemnity from 

his sub-contractors. 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 

recover any amount from the minimum wage payable to the workmen as and by way 

of commission or otherwise. 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 
Clause 19 C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor's part of this contract, the contractor shall at his own expense arrange for the 

safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 

as decided by the authority mentioned in Schedule F for each default and in addition, the 

Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid 

and recover the costs incurred in that behalf from the contractor. 
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Clause 19 D 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, 

a true statement showing in respect of the second half of the preceding month and the first 

half of the current month respectively:- 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said for night showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to Government, a sum as decided by the 

authority mentioned in Schedule F for each default or materially incorrect statement. The 

decision of the Divisional Officer shall be final in deducting from any bill due to the contractor, 

the amount levied as fine and be binding on the contractor. 

 
Clause 19 E 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor's part of this contract, the contractor shall comply with or cause to be complied 

with all the rules framed by Government from time to time for the protection of health and 

sanitary arrangements for workers employed by the Central Public Works Department and 

its contractors. 

 
Clause 19F 

Leave and pay during leave shall be regulated as follows:- 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and 

including the day of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women's average daily earnings, calculated on total wages earned on the days 

when full time work was done during a period of three months immediately preceding 

the date on which she gives notice that she expects to be confined or at the rate of 

Rupee one only a day whichever is greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a 

period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: No maternity leave benefit shall be admissible 

to a woman unless she has been employed for a total period of not less than six 

months immediately preceding the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 

as shown in appendix -I and II, and the same shall be kept at the place of work. 
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Clause 19G 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Public Works Department, Contractor's Labour Regulations and Model Rules for the 

protection of health and sanitary arrangements for the workers as amended from time to 

time or furnishing any information or submitting or filing any statement under the provisions 

of the above Regulations and' Rules which is materially incorrect, he/they shall, without 

prejudice to any other liability, pay to the Government a sum as decided by the authority 

mentioned in Schedule F for every default, breach or furnishing, making, submitting, filing 

such materially incorrect statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day 

of default subject to a maximum of 5 percent of the estimated cost of the work put to tender. 

The decision of the Engineer-in-Charge shall be final and binding on the parties. Should it 

appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and 

complying with the provisions of the C.P.W.D. Contractor's Labour Regulations and Model 

Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 

Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work-people employed by the contractor(s) (hereinafter referred as "the 

said Rules") the Engineer-in-Charge shall have power to give notice in writing to the 

contractor(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work-people within a reasonable time to be specified in the notice. 

If the contractor(s) shall fail within the period specified in the notice to comply with and/ 

observe the said Rules and to provide the amenities to the work-people as aforesaid, the 

Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned at 

the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/ their 

own expense and as per approved standards all necessary huts and sanitary arrangements 

required for his/their work-people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, according to approved standards, 

the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring 

that the said huts and sanitary arrangements be remodelled and/or reconstructed according 

to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards within the period specified in 

the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards at the cost of the contractor(s). 

 
Clause 19H 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 

of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 

of land to be approved by the Engineer-in-Charge. 

(i) (a)  The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each 

member of the worker's family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6'x5') adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use 

of the labourers each on the scale of not less than four per each one hundred of 

the total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 
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(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In 

case of sun-dried bricks, the walls should be plastered with mud gobri on both 

sides. The floor may be kutcha but plastered with mud gobri and shall be at least 

15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or 

any other materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that throughout the period of their occupation, the roofs 

remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 

the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome 

water per head per day for drinking purposes and three gallons of clean water per head 

per day for bathing and washing purposes. Where piped water supply is available, 

supply shall be at stand posts and where the supply is from wells or river, tanks which 

may be of metal or masonry, shall be provided. The contractor(s) shall also at his/ 

their own cost make arrangements for laying pipe lines for water supply to his/ their 

labour camp from the existing mains wherever available, and shall pay all fees and 

charges therefore. 

(iv) The site selected for the camp shall be high ground, with removed from jungle 

clearances, if required. 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be according 

to the requirements laid down by the Local Health Authorities. If trenching or incineration 

is not allowed, the contractor(s) shall make arrangements for the removal of the excreta 

through the Municipal Committee/authority and inform it about the number of labourers 

employed so that arrangements may be made by such Committee/authority for the 

removal of the excreta. All charges on this account shall be borne by the contractor 

and paid direct by him to the Municipality/authority. The contractor shall provide one 

sweeper for every eight seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and Medical 

Authorities. 
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Clause 19 I 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors' employ upon the work who may be incompetent 

or misconduct himself and the contractor shall forthwith comply with such requirements. In 

respect of maintenance/repair or renovation works etc. where the labour have an easy access 

to the individual houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action on the part of 

such labour. 

 
Clause 19 J 

It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody unauthorized during construction, and is handed over to the Engineer- 

in-Charge with vacant possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 

said building/buildings in that position. Any delay in acceptance on this account will be 

treated as the delay in completion and for such delay, a levy upto 5% of tendered value of 

work may be imposed by the Superintending Engineer/ Chief Engineer whose decision shall 

be final both with regard to the justification and quantum and be binding on the contractor. 

However, the Superintending Engineer/ Chief Engineer, through a notice, may require the 

contractor to remove the illegal occupation any time on or before construction and delivery. 
 

 
Employment of 

skilled/semi skilled 

workers 

Clause 19 K 

The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 

Training Institute/ National Institute of construction Management and Research (NICMAR)/ 

National Academy of Construction, CIDC or any similar reputed and recognized Institute 

managed/ certified by State/Central Government. The number of such qualified tradesmen 

shall not be less than 20% of total skilled/semi skilled workers required in each trade at any 

stage of work. The contractor shall submit number of man days required in respect of each 

trade, its scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the 

tradesmen are found to have inadequate skill to execute the work of respective trade, the 

contractor shall substitute such tradesmen within two days of written notice from Engineer- 

in- Charge. Failure on the part of contractor to obtain approval of Engineer-in Charge or 

failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at 

the rate specified in schedule 'F' per such tradesman per day. Decision of Engineer in 

Charge as to whether particular tradesman possesses requisite skill and amount of 

compensation in case of default shall be final and binding. 

Provided always, that the provisions of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs. 5 crores. 

For work costing more than Rs. 10 Crores, and uptoRs. 50 Crores, the contractor shall 

arrange on site training as per National Skill Development Corporation (NSDC) norms for at 

least 20% of the unskilled workers engaged in the project in co-ordination with the CPWD 

Regional Training Institute & National Skill Development Corporation (NSDC) for certification 

at the level of skilled/semi skilled tradesmen. 
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For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as 

per National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled 

worker engaged in the project in coordination with the CPWD Regional Training Institute & 

National Skill Development Corporation (NSDC) for certification at the level of skilled/semi 

skilled tradesmen. The cost of such training as stated above shall be born by the Government. 

The necessary space and workers shall be provided by the contractor and no claim what so 

ever shall be entertained. 
 

 
Contribution of EPF 

and ESI 

 
 
 
 
 
 
 

 
Minimum Wages Act 

to be Complied With 

 
 
 

 
Work not to be 

sublet. Action in 

case of in solvency 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Changes in firm's 

Constitution to be 

Intimated 

Clause 19 L 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of the employer paid by the contractor 

shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. The verification 

of deployment labour will be done through biometric attendance system or any other suitable 

method by the Engineer in Charge. The applicable and eligible amount of EPF & ESI shall be 

reimbursed preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment provided same are in order 

 
Clause 20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed there under and other labour laws affecting contract labour that may be brought into 

force from time to time. 

 
Clause 21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in- 

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the 

employ of Government in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, the 

Engineer-in-Charge on behalf of the President of India shall have power to adopt the course 

specified in Clause 3 hereof in the interest of Government and in the event of such course 

being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
Clause 22 

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of Government without reference to the 

actual loss or damage sustained and whether or not any damage shall have been sustained. 

 
Clause 23 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer- 

inCharge shall be obtained before any change is made in the constitution of the firm. Where 

the contractor is an individual or a Hindu undivided family business concern, such approval 

as aforesaid shall likewise be obtained before the contractor enters into any partnership 
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agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 

the same action may be taken, and the same consequences shall ensue as provided in the 

said Clause 21. 
 

 
Life Cycle cost 

 
 
 
 
 
 
 

 
Dispute 

Redressal 

System 

Clause 24 

The contractor shall be responsible for safety, quality and soundness of the buildings including 

structural elements beyond maintenance period. The contractor shall have obligation to 

rectify such defects minimum up to 5 (five) years from the date of completion of work. The 

defects have to be rectified within a reasonable time not exceeding forty five days after issue 

of notice by Engineer- in- Charge. If contractor does not take corrective action within 45 

days, then action for debarring of the agency shall be taken by the appropriate authority. 

 
Clause 25 A 
The Dispute Redressal System. 

25 A.1 If any dispute or difference of any kind what-so-ever shall arise in connection 

with or arising out of this Contract or the execution of Works or maintenance of 

the Works there under, whether before its commencement or during the 

progress of Works or after the termination, abandonment or breach of the 

Contract, it shall, in the first instance, be referred for settlement to the 

competent authority within 45 days of arising of the dispute or difference, 

described along with their powers in the Schedule „F‟, above the rank of the 

Engineer. The competent authority shall, within a period of forty-five days after 

being requested in writing by the Contractor to do so, convey his decision to the 

Contractor. Such decision in respect of every matter so referred shall, subject to 

review as hereinafter provided, be final and binding upon the Contractor. In 

case the Works is already in progress, the Contractor shall proceed with the 

execution of the Works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid, with all due diligence.Except 

where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used 

in the work or as to any other question, claim, right, matter or thing whatsoever in 

any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or otherwise concerning the works 

or the execution or failure to execute the same whether arising during the progress 

of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter. 

 

25 A.2 Either party will have the right of appeal, against the decision of the competent 

authority, to the Standing Empowered Committee within 90 days of decision of 

the competent authority if the amount appealed against exceeds 0.20 (zero 

point two zero) percent of the initial contract price. 

 

 



CLAUSES OF CONTRACT  

85 | P a g e  
 

25 A.3 The composition of the Empowered Standing Committee will be: 

I. One Official member, Chairman of the Standing Empowered Committee, not 
below the rank of Additional Secretary to the State Government; 

II. One official member not below the rank of Chief Engineer; and 

III. One non-official member who will be technical expert of Chief 

Engineer’s or Superintending Engineer’s level selected by the 

Contractor from a panel of three persons given to him by the 

Employer. 

25 A.4 The Contractor and the Employer will be entitled to present their case in writing 

duly supported by documents. If so requested, the Standing Empowered 

Committee may allow one opportunity to the Contractor and the Employer for 

oral arguments for a specified period. The Empowered Committee shall give its 

decision within a period of ninety days from the date of appeal, failing which the 

Contractor can approach the appropriate court for the resolution of the dispute. 

25 A.5 The decision of the Standing Empowered Committee will be binding on the 

Employer for payment of claims up to five percent of the Initial Contract Price. 

The Contractor can accept and receive payment after signing as “in full and 

final settlement of all claims”. If he does not accept the decision, he is not 

barred from approaching the courts. Similarly, if the Employer does not accept 

the decision of the Standing Empowered Committee above the limit of five 

percent of the Initial Contract Price, he will be free to approach the courts 

applicable under the law. 

Arbitration  Clause 25 B 

In view of the provision of the clause 25 on Dispute Redressal System, it is the 

condition of the Contract that there will be no arbitration for the settlement of any 

dispute between the parties. 
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Contractor to 

indemnify Govt. 

against Patent 

Rights 

 
 
 
 
 
 
 
 
 
Lumpsum Provisions 

in Tender 

 
 
 
 
 
 
 
 

 
Action where no 

Specifications are 

Specified 

 
 
 
 
 
 

 
Withholding and 

lien in respect of 

sum due from 

contractor 

Clause 26 

The contractor shall fully indemnify and keep indemnified the President of India against 

any action, claim or proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claims 

made under or action brought against Government in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expense, to settle any dispute or to conduct any litigation that 

may arise there from, provided that the contractor shall not be liable to indemnify the 

President of India if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Engineer-in-Charge in this 

behalf. 

 
Clause 27 

When the estimate on which a tender is made includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for such 

items, or if the part of the work in question is not, in the opinion of the Engineer-inCharge 

payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 

amount entered in the estimate, and the certificate in writing of the Engineer-inCharge shall 

be final and conclusive against the contractor with regard to any sum or sums payable to 

him under the provisions of the clause. 

 
Clause 28 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the 

work shall be carried out as per manufacturers' specifications, if not available then as per 

state District Specifications. In case there are no such specifications as required above, the 

work shall be carried out in all respects in accordance with the instructions and requirements 

of the Engineer-in-Charge 

 
Clause 29 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the Government shall 

be entitled to withhold and also have a lien to retain such sum or sums in whole or in 

part from the security, if any deposited by the contractor and for the purpose aforesaid, 
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the Engineer-in-Charge or the Government shall be entitled to withhold the security 

deposit, if any, furnished as the case may be and also have a lien over the same 

pending finalization or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no security has been 

taken from the contractor, the Engineer-in-Charge or the Government shall be entitled 

to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same contract or any other 

contract with the Engineer-in-Charge of the Government or any contracting person 

through the Engineer-in-Charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or Government will 

be kept withheld or retained as such by the Engineer-in-Charge or Government till the 

claim arising out of or under the contract is determined by the arbitrator(if the contract 

is governed by the arbitration clause) by the competent court, as the case may be 

and that the contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred to above 

and duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or a limited company, the Engineer-in Chargeor the 

Government shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or 

otherwise 

(ii) Government shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract, 

etc., to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any work 

done by the contractor under the contract or any work claimed to have been done by 

him under the contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over-payment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in sub-clause (i) of this clause or 

in any other manner legally permissible; and if it is found that the contractor was paid 

less than what was due to him under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by Government to 

the contractor, without any interest thereon whatsoever. Provided that the Government 

shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled 

to payment of any sum paid short where such payment has been agreed upon between 

the Superintending Engineer or Executive Engineer on the one hand and the contractor 

on the other under any term of the contract permitting payment for work after 

assessment by the Superintending Engineer or the Executive Engineer. 
 

 
Lien in respect of 

claims in other 

Contracts 

Clause 29A 

Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Engineer-in- 

Charge or the Government or any other contracting person or persons through Engineer-in- 

Charge against any claim of the Engineer-in-Charge or Government or such other person or 
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persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer- in-Charge or the Government or with such other 

person or persons. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the Government will be kept withheld 

or retained as such by the Engineer-in-Charge or the Government or till his claim arising out 

of the same contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be and that the contractor 

shall have no claim for interest or damages whatsoever on this account or on any other 

ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 
 

 
Employment of coal 

mining or controlled 

area labour not 

Permissible 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Water for Works 

 
 
 
 
 
 
 
 
 

 
Alternate water 

Arrangements 

Clause 29B 

The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within a 

radius of 32 km (20 miles) of the controlled area. Subject as above the contractor shall 

employ imported labour only i.e., deposit imported labour or labour imported by contractors 

from area, from which import is permitted. Where ceiling price for imported labour has been 

fixed by State or Regional Labour Committees not more than that ceiling price shall be paid 

to the labour by the contractor. The contractor shall immediately remove any labourer who 

may be pointed out by the Engineer in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to Government a sum 

calculated at the rate of Rs.10/- per day per labourer. The certificate of the Engineer-in- 

Charge about the number of coal mining or controlled area labourer and the number of days 

for which they worked shall be final and binding upon all parties to this contract. It is declared 

and agreed between the parties that the aforesaid stipulation in this clause is one in which 

the public are interested within the meaning of the exception in Section 74 of Indian Contract 

Act, 1872. Explanation:- Controlled Area means the following areas: Districts of Dhanbad, 

Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana Commissionery, Districts of 

Bankuara, Birbhum, Burdwan, District of Bilaspur. Any other area which may be declared a 

Controlled Area by or with the approval of the Central Government. 

 
Clause 30 

The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor(s) if the arrangements made by the contractor(s) for 

procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 
Clause 30A 

The contractor shall be allowed to construct temporary wells in Government land for taking 

water for construction purposes only after he has got permission of the Engineer-in- Charge 

in writing. No charges shall be recovered from the contractor on this account, but the contractor 

shall be required to provide necessary safety arrangements to avoid any accidents or damage 
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to adjacent buildings, roads and service lines. He shall be responsible for any accidents or 

damage caused due to construction and subsequent maintenance of the wells and shall 

restore the ground to its original condition after the wells are dismantled on completion of 

the work 
 

 
Hire of Plant & 

Machinery 

 

 
Employment of 

Technical Staff and 

employees 

Clause 31 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work 

 
Clause 32 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the obligations 

under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name(s), qualifications, experience, age, address(s) and other particulars along with 

certificates, of the principal technical representative to be in charge of the work and 

other technical representative(s) who will be supervising the work. Minimum requirement 

of such technical representative(s) and their qualifications and experience shall not 

be lower than specified in Schedule 'F'. Even of the contractor (or partner(s) in case of 

firm/ company)is himself / herself an Engineers, it is necessary on the part of the 

contractor to employ principal technical representative / technical representative (s) 

as per stipulation in Schedule 'F'. 

The Engineer-in-Charge shall within 3 days of receipt of such communication 

intimate in writing his approval or otherwise of such a representative(s) to the 

contractor. Any such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative(s) according 

to the provisions of this clause. Decision of the tender accepting authority shall be 

final and binding on the contractor in this respect. Such a principal technical 

representative and other technical representative(s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and shall be 

available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause 

will also be applicable to other technical representative(s) The principal technical 

representative and other technical representative(s) shall be present at the site of 

work for supervision at all times when any construction activity is in progress and also 

present himself/themselves, as required, to the Engineer-in-Charge and/or his 

designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal technical 

representative and other technical representative(s) shall be actually available at site 

fully during all stages of execution of work, during recording/checking/test checking 

of measurements of works and whenever so required by the Engineer-in-Charge and 
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shall also note down instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token of noting 
down the instructions and in token of acceptance of measurements/checked 
measurements/ test checked measurements. The representative(s) shall not look after 
any other work. Substitutes, duly approved by Engineer-in-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the representative(s) 
by more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively appointed 
or is/are effectively attending or fulfilling the provision of this clause, a recovery (non 
refundable) shall be effected from the contractor as specified in Schedule 'F' and the 
decision of the Engineer-In-Charge as recorded in the site order book and measurement 
recorded checked/test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint suitable technical Principal technical 
representative and/or other technical representative(s) and if such appointed persons are 
not effectively present or are absent by more than two days without duly approved substitute 
or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have 
full powers to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) (in the form of copy of Form-16 or CPF deduction issued to the 
Engineers employed by him) along with every on account bill/ final bill and shall produce 
evidence if at any time so required by the Engineer-in-Charge. 

(ii) The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff 
as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered 
by the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons so 
removed shall be replaced as soon as possible by competent substitutes. 

(iii) For works with estimated cost more than Rs. 10 Crores and stipulated time period more 
than 6 months : 
The contractor shall ensure that at least one deployed technical representative shall be 
trained in courses related to CPWD specifications, labour laws, safety rules etc. of duration 
not less than 5 working days either through National CPWD Academy (NCA) or National 
Institute of Construction Management and Research (NICMAR) or CIDC or any other similar 
reputed and recognized Institute managed or certified by State/Central Government. The 
training cost and other cost related to training shall be borne by the contractor. The contractor 
shall ensure that at least one technical representative is trained within six months of start 
of work. The time period of six months can be relaxed by the Engineer-in-Charge depending 
upon the frequency of training course organized by NCA. 

If the contractor fails to ensure that at least one technical representative is trained in the above 
mentioned course till completion of work or one year from start of work, whichever is earlier, 
then a non-refundable recovery of Rs. 50,000/- shall be made from the bill of the contractor. 
Decision of Engineer-in-Charge in this regard shall be final and binding on the contractor. 

 

 
Levy/Taxes payable 

by Contractor 

Clause 33 
(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess 

in respect of input for or output by this contract shall be payable by the contractor and 
Government shall not entertain any claim whatsoever in this respect except as provided 
under Clause 38. 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 
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If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the contractor 

to the State Government, Local authorities in respect of any material used by the contractor 

in the works, then in such a case, it shall be lawful to the Government of India and it will have 

the right and be entitled to recover the amount paid in the circumstances as aforesaid from 

dues of the contractor. 

 
Conditions for 

reimbursement of 

levy/taxes if levied 

after receipt of 

Tenders 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Termination of 

Contract on death of 

contractor 

 

 
If relative working in 

CPWD then the 

contractor not 

allowed to tender 

Clause 34 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated 

date of receipt of tender including extension if any. No adjustment i.e. increase or 

decrease shall be made for any variation in the rate of GST, Building and Other 

Construction Workers Welfare Cess or any tax, levy or cess applicable on inputs. 

However, effect of variation in rates of GST or Building and Other Construction Workers 

Welfare Cess or imposition or repeal of any other tax, levy or cess applicable on 

output of the works contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or 

any tax (other than GST), levy or cess varied or imposed after the last date of receipt 

of tender including extension if any, any increase shall be reimbursed to the contractor 

only if the contractor necessarily and properly pays such increased amount of taxes/ 

levies/cess. 

Provided further that such increase including GST shall not be made in the extended 

period of contract for which the contractor alone is responsible for delay as determined 

by authority for extension of time under Clause 5 in Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the Government and/or the Engineer-inCharge 

and shall also furnish such other information/document as the Engineer-inCharge 

may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, or variation or repeal of such tax or levy or cess give a written 

notice thereof to the Engineer-in-charge that the same is given pursuant to this 

condition, together with all necessary information relating thereto. 

 
Clause 35 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Engineer in Charge on behalf of the President of India shall have the option of terminating 

the contract without levy compensation to the contractor. 

 
Clause 36 

The contractor shall not be permitted to tender for works in the CPWD circle (Division in 

case of contractors of Horticulture/Nursery categories) responsible for award and execution 

of contracts in which his near relative is posted as Divisional Accountant or as an officer in 

any capacity between the grades of the Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in any 
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capacity or are subsequently employed by him and who are near relatives to any Gazetted 

Officer in the C.P.W.D. or in the Ministry of Housing and Urban Affairs. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of 

contractors of this Department. If however the contractor is registered in any other department, 

he shall be debarred from tendering in CPWD for any breach of this condition. 

NOTE: By the term "near relatives" is meant wife, husband, parents and grandparents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 
 

 
No Gazetted 

Engineer to work as 

Contractor within 

one year of 

retirement 

 
 
 

 
Theoretical 

consumption of 

Material 

Clause 37 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 

duties in an engineering department of the Government of India shall work as a contractor or 

employee of a contractor for a period of one year after his retirement from government service 

without the previous permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of Government of India as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 

 
Clause 38 

(i) After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials issued theoretical quantity of materialsused in the work 

shall be calculated on the basis and method given hereunder:- 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule 'F'. In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 

taken as the quantity required as per design or as authorized by Engineerin- 

Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting 

into pieces, such theoretical quantity being determined and compared with the 

actual, each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 

lead and G.I./M.S. sheets shall be taken as quantity actually required and 

measured plus 5% for wastage due to cutting into pieces (except in the case of 

G.I./M.S. sheets it shall be 10%), such determination & comparison being made 

diameter wise & category wise. 

(d) For any other material as per actual requirements. Over the theoretical quantities 

of materials so computed a variation shall be allowed as specified in Schedule 'F' 

For non scheduled items, the decision of the Superintending Engineer CE regarding 

theoretical quantities of materials which should have been actually used, shall 

be final and binding on the contractor. 

(ii) The said action under this clause is without prejudice to the right of the Government to 

take action against the contractor under any other conditions of contract for not doing 

the work according to the prescribed specifications. 
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Compensation 

during warlike 

situations 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Apprentices Act 

provisions to be 

complied with 

 
 
 

 
Release of Security 

deposit after labour 

clearance 

Clause 39 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 

to that effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the Engineerin-Charge to remove any 

debris from the site, collect and properly stack or remove in store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation upto the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of works damaged or destroyed but 

not already measured and paid for, the compensation shall be assessed by the Divisional Officer 

uptoRs.2,00,000/-- and by the next higher officer concerned for a higher amount. The contractor 

shall be paid for the damages/destruction suffered and for restoring the material at the rate 

based on analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in-Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or warlike operations (a) unless the contractor had taken all such precautions against air raid 

as are deemed necessary by the A.R.P. (Air Raid Precaution) Officers or the Engineer-in- 

Charge (b) for any material etc. not on the site of the work or for any tools, plant, machinery, 

scaffolding, temporary building and other things not intended for the work. In the event of the 

contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension 

of time for its completion as is considered reasonable by the Divisional Officer. 

 
Clause 40 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Superintending Engineer may, in his discretion, cancel the 

contract. The contractor shall also be liable for any pecuniary liability arising on account of 

any violation by him of the provisions of the said Act. 

 
Clause 41 

The Security Deposit of the work shall be refunded if no labour complaint has been received 

from the labour officer till the due date of its payment. If a labour complaint is received during 

this period, the Engineer-in-Charge shall, after issue of notice in this regard to the contractor, 

deduct the amount required to settle the complaint from his security deposit and refund the 

balance amount. 

Note :- In case of any discrepancies between Hindi and English version, English 

version will prevail. 
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INTEGRITY PACT 

(Integrity Pact is applicable for all works of estimated cost put to tender equal to or more than the threshold value given 

in Schedule-F) 

This Integrity Pact is made at ................ on this ............ day of ............ 20 ..... 
 

 
BETWEEN 

 
President of India represented by the Engineer-in-Charge (hereinafter referred to as the Principal, which expression 

shall unless repugnant to the meaning or context hereof include its successors and permitted assignees) 

AND 
 

...................................................................................................................................... 

(Name and address of the bidder) 
 

 
(Hereinafter referred to as the Bidder/Contractor and which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assignees) 

Preamble 
 
WHEREAS the Principal has floated the tender (NIT No… ................. ) (hereinafter referred to as the Tender) and 

intends to award, under laid down organizational procedure, contract for ................................ (Name of work) 

. ................................. hereinafter referred to as the Contract. 

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules, regulations, economic 

use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 

(hereinafter referred to as Integrity Pact), the terms and conditions of which shall also be read as integral part and 

parcel of the Tender/Bid documents and Contract between the parties. 

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will monitor the 

tender process and the execution of the contract for compliance with the principles mentioned hereunder. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows 

and this Integrity Pact witnesses as under: 
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Articles 
 
Article 1: Commitment of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: 

(a) No employee of the Principal, personally or through any of his/her family members, will in connection 

with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or 

third person, any material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal will, during the Tender process, treat all Bidder(s) with equity and reason. The Principal 

will, in particular, before and during the Tender process, provide to all Bidder(s) the same information 

and will not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) 

could obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Principal shall endeavour to exclude from the Tender process any person, whose conduct in the 

past has been of biased nature. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles 

herein mentioned or if there be a substantive suspicion in this regard, the Principal will inform the Chief 

Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies 

and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere 

to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or 

corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation or award of a contract. 

2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the Tender process and 

during the Contract execution: 

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give 

to any of the Principal employees involved in the Tender process or execution of the Contract or to any 

third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 

exchange any advantage of any kind whatsoever during the Tender process or during the execution of 

the Contract. 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process. 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or 

pass on to others, any information or documents provided by the Principal/Owner as part of the 

business relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 
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(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 

representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian nationality shall disclose 

names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of 

the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in 

cases where an agent participates in a tender on behalf of one manufacturer, he shall not be allowed 

to quote on behalf of another manufacturer along with the first manufacturer in a subsequent/parallel 

tender for the same item. 

(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in connection 

with the award of the Contract. 

(f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the courts while 

representing the matter to IEMs and shall wait for their decision in the matter. 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice, 

willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce 

public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use coercive practices 

(which shall include the act of obtaining something, compelling an action or influencing a decision through 

intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall upon 

a person, his/ her reputation or property) to influence their participation in the tendering process. 

 
Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal under law or the contract or its established 

policies and laid down procedures, the Principal shall have the following rights in case of breach of this Integrity 

Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold 

the Principal absolute right: 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Article 2 above or in any other form, such as to put his reliability or 

credibility in question, the Principal after giving 14 days‟ notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already 

executed or exclude the Bidder/Contractor from future contract award processes. The imposition and duration 

of the exclusion will be determined by the severity of transgression and determined by the Principal. Such 

exclusion may be forever or for a limited period as decided by the Principal. 

2. Forfeiture of Earnest Money Deposit/Performance Guarantee/Security Deposit: If the Principal has disqualified 

the Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the 

Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), the Principal 

apart from exercising any legal rights that may have accrued to the Principal, may in its considered opinion 

forfeit the entire amount of Earnest Money Deposit/Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 
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3. Criminal Liability: If the Principal obtains knowledge of conduct of a Bidder or Contractor, or of an employee 

or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning 

of PC Act, or if the Principal has substantive suspicion in this regard, the Principal will inform the same to 

law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 3 years with any other Company 

in any country confirming to the anticorruption approach or with Central Government or State Government 

or any other Central/State Public Sector Enterprises in India that could justify his exclusion from the tender 

process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken for banning of business dealings/holiday listing of the Bidder/Contractor as deemed fit 

by the Principal. 

3. If the Bidder/Contractor can prove that he has resorted/recouped the damage caused by him and has 

installed a suitable corruption prevention system, the Principal may, at its own discretion, revoke the 

exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity 

with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid 

down in this agreement by any of its Subcontractors/sub-vendors. 

2. The Principal will enter into pacts on identical terms as this one with all Bidders and Contractors. 

3. The Principal will disqualify Bidders who do not submit the duly signed Integrity Pact between the Principal 

and the Bidder along with the Tender or violate its provisions at any stage of the Tender process. 

 
Article 6- Duration of the Pact 

This Integrity Pact begins when both the parties have legally signed it. It expires for the Contractor 12 months 

after the completion of work under the contract or expiry of defect liability period or last payment made under the 

contract, whichever is later and for all other bidders, 6 months after the Contract has been awarded. If any claim 

is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this 

Integrity Pact as specified above, unless it is discharged/determined by the ADG/SDG, CPWD concerned. 

 
Article 7- Other Provisions 

1. This Integrity Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarter of the 

Division of the Principal, who has floated the tender. 

2. Changes and supplements as well as termination notice need to be made in writing. 

3. If the Contractor is a partnership or a consortium, this Integrity Pact must be signed by all the partners or 

by one or more partner holding power of attorney signed by all partners and consortium members. In case 

of a Company, the Integrity Pact must be signed by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Integrity Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original intensions. 

5. Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs. 



 

98 |  P a g e

 

6. It is agreed term and condition that any dispute or difference arising between the parties with regard to the 

terms of this Integrity Pact, any action taken by the Principal in accordance with this Integrity Pact or 

interpretation thereof shall not be subject to arbitration. 

7. In view of the nature of integrity pact, the Integrity Pact is irrevocable and shall remain valid even if the main 

tender/contract is terminated till the currency of the integrity pact. 

8. If any complaint regarding violation of IP is received directly by the Principal in respect of the contract, the 

same shall be referred to the IEM for comments/recommendations. 

 
Article 8 –Independent External Monitor (IEM) 

1. The Principal appoints competent and credible Independent External Monitor for this Pact after approval by 

Central Vigilance Commission (Names and address of IEMs are as mentioned in Schedule-F). The task of 

the Monitor is to review independently and objectively, whether and to what extent the parties comply with 

the obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and performs his/her functions 

neutrally and independently. The Monitor would have access to all contract documents, whenever required. 

It will be obligatory for him/her to treat the information and documents of the Bidders / Contractors as 

confidential. 

3. The Bidder(s)/Contractor(s) accepts that the IEM has the right to access without restriction to all project 

documentation of the Principal including that provided by the Contractor, The Contractor will also grant the 

IEM, upon his/her request and demonstration of a valid interest, unrestricted and unconditional access to 

their project documentation. The same is applicable to sub- contractors. 

4. The IEM is under contractual obligation to treat the information and documents of the Bidder{s}/Contractor(s)/ 

Sub-contractor(s) with confidentiality. The IEM has also signed „Non-DiscIosure of Confidential Information‟ 

and „Absence of Conflict of Interest‟. In case if any conflict of interest arising at a later date, the IEM shall 

inform the Engineer-in-Charge and recuse himself / herself from that case. 

5. As soon as the IEM notices, or believes to notice, a violation of this agreement, he/she will so inform the 

Management of the Principal and request the Management to discontinue or take corrective action, or to 

take other relevant action. The IEM can in this regard submit non-binding recommendations. Beyond this, 

the IEM has no right to demand from the parties that they act in a specific manner, refrain from action or 

tolerate action. 

6. The IEM will submit a written report to the SDG/ADG concerned within 8 to 10 weeks from the date of 

reference or intimation to him by the Principal and, should the occasion arise, submit proposals for correcting 

problematic situations. 

7. If the IEM has reported to the ADG/SDG concerned, a substantiated suspicion of an offence under relevant 

IPC/PC Act, and the ADG/SDG concerned has, within a reasonable time, not taken visible action to proceed 

against such offence or reported it to the Chief Vigilance Officer, the IEM may also transmit this information 

directly to the Central Vigilance Commissioner. 

8. The Principal will provide to the IEM sufficient information about all meetings among the parties related to 

the project provided such meetings could have impact on contractual relations between the Principal and 

the contractor. The parties will offer to the IEM the option to participate in such meetings. 

9. The word IEM or monitor would include both singular and plural. 
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Article 9- Legal and Prior Rights 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and not 

alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this 

Integrity Pact will have precedence over the Tender/Contact documents with regard to any of the provisions 

covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first 

above mentioned in the presence of following witnesses: 

 

 
..................................................... 

(For and on behalf of Principal) 
 

 
..................................................... 

(For and on behalf of Bidder/Contractor) 
 

 
WITNESSES: 

1 ............................................ 

(signature, name and address) 

2 ............................................ 

(signature, name and address) 
 

 
Place: 

Dated: 
 

 
Note: To be signed by the Bidder and the Engineer-in-Charge. 
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C.P.W.D. SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or 

from solid construction except such short period work as can be done safely from ladders. When a ladder is 

used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials 

as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached or bolted, braced and 

otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends there of with only such opening as may be necessary 

for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 

the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above 

ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 

90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side rails in 

rung ladder shall in no case be less than 29 cm. (11½&quot;) for ladder upto and including 3 m. (10 ft.) in length. 

For longer ladders, this width should be increased at least ¼”for each additional 30 cm. (1 foot) of length. 

Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor shall provide all necessary fencing 

and lights to protect the public from accident and shall be bound to bear the expenses of defence of every suit, 

action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be paid to compensate any 

claim by any such person. 

6. (a)  Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied with 

at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom 

of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 

1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 

1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall 

be done from top to bottom. Under no circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 

well. The failed and the abandoned ones should be completely refilled to avoid caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address of the drilling contractor 

and the Engineer in-charge of the work; 
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(iii) Suitable fencing should be erected around the well during the drilling and after the installation of the 

rig on the point of drilling, flags shall be put 50m alround the point of drilling to avoid entry of people; 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 

0.60m below ground level should be constructed around the well casing; 

(v) After the completion of the borewell, the contractor should cap the bore well properly by welding 

steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This 

should be done even while reparing the pump; 

(vi) After the borewell is drilled the entire site should be brought to the ground level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to 

render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- 

The following safety equipment shall invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious 

to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder‟s protective eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 

and provided with warning signals or boards to prevent accident to the public. In addition, the contractor 

shall ensure that the following safety measure are adhered to :- 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 

higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 
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(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such 

rope should be handled by two men standing outside to enable him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. 

Proper warning signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately 

removed to avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer-in-Charge shall decide the time up to which a worker may be allowed to 

work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable 

air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour 

proof and of totally enclosed type. Non sparking gas engines also could be used but they should be 

placed at least 2 metres away from the opening and on the leeward side protected from wind so that 

they will not be a source of friction on any inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 

to work in the manhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 

sparking tools safety lights and gas masks and portable air blowers (when necessary). They must 

be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 

weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual situation but the decision of 

the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 

to enable the working painters to wash during and on the cessation of work. 

(vii) Workmen executing work on scaffolds or other structures above specified height shall be provided with 

full body harness and fall arresters. 
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9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor shall not employ 

women and men below the age of 18 on the work of painting with product containing lead in any form, wherever 

men above the age of 18 are employed on the work of lead painting, the following principles must be observed 

for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation 

except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 

paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 

rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled13 by 

painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified 

by medical man appointed by competent authority of C.P.W.D PWD(DA). 

(viii) C.P.W.D./PWD (DA) may require, when necessary medical examination of workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed 

to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments should be provided and 

kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision, 

should be made for prompt first aid treatment of all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the 

following standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 

operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. 

In case of a hoisting machine having a variable safe working load each safe working load and the condition 

under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in- 

Charge. As regards contractor‟s machines the contractors shall notify the safe working load of the machine 

to the Engineer- in-Charge whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided 

with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the 

risk of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots 

as may be necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 

facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 

by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements 

made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department 

or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the 

operations of any other Act or Rule in force in the Republic of India. 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by 

Central P.W.D. or its Contractors 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central Public Works Department/ PWD 

(DA) in which twenty or more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with construction 

work on any day during the period during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible during working 

hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily 

employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the 

following equipment:- 

(a) For work places in which the number of contract labour employed does not exceed 50-Each first-aid 

box shall contain the following equipments :- 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on 

the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour 

Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. 

Each first-aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 
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4. 6 large size sterilised burn dressings. 

5. 6 (15 gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on 

the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour 

Institutes /Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work 

places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and hospital facilities 

are not available within easy distance from the works. First-aid posts shall be established and run by 

a trained compounder. The compounder shall be on duty and shall be available at all hours when the 

workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport 

shall be kept readily available to carry injured person or person suddenly taken ill to the nearest 

hospital. 

 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, 

a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each work place shall be provided 

with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other 

source of pollution. Where water has to be drawn from an existing well which is within such proximity of 

latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn 

from it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be 

dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for 

cleaning or inspection which shall be done at least once a month. 
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5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the 

use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely :- 

(a) Where female are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door 

and fastenings. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting 

nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines 

shall not be of a standard lower than borehole system. 

(iv) (a)  Where workers of both sexes are employed, there shall be displayed outside each block of latrine 

and urinal, a notice in the language understood by the majority of the workers “For Men only” or “For 

Women Only” as the case may be. 

(b)  The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed 

at a time, provided that where the number of male or female workmen, as the case may be exceeds 500, 

it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every 

100 or part thereafter. 

(vi) (a)  The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 

condition at all times. 

(b)  Latrines and urinals other than those connected with a flush sewage system shall comply with the 

requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the 

latrines and urinals. 

(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements for 

proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. 

Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank 

prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with a 

layer of earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge 

to effect proper disposal of night soil and other conservancy work in respect of the contractor‟s workmen or 

employees on the site. The contractor shall be responsible for payment of any charges which may be 

levied by Municipal or Cantonment Authority for execution of such on his behalf. 
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7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest 

separately for the use of men and women labour. The height of each shelter shall not be less than 3 metres (10 

ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be on 

the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided 

two rooms of reasonable dimensions for the use of their children under the age of six years. One room shall 

be used as a play room for the children and the other as their bedroom. The rooms shall be constructed 

with specifications as per clause 19H (ii) a,b& c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be 

adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient number of 

cots and beddings in the bed room. 

(iv) The contractor shall provide one ayaa to look after the children in the creche when the number of women 

workers does not exceed 50 and two when the number of women workers exceed 50. 

(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants and mothers of 

the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contract labour is likely to continue for six 

months and where in contract labour numbering one hundred or more are ordinarily employed, an adequate 

canteen shall be provided by the contractor for the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places separately 

for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour 

washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as 

to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture 

except tables and chairs shall not be less than one square metre (10 sft) per diner to be accommodated as 

prescribed in sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women 

workers in proportion to their number. 
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(b)  Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be accommodated 

as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other 

equipments necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 

utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits of 

the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based on „No 

profit, No loss‟ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall not be 

taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipments provided for the canteen. 

(c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery 

and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of equipments provided for the 

canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants 

and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer- 

in-Charge including the filling up of any borrow pits which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an integral 

part of the contracts. 

 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may consider necessary 

for the purpose of removing any difficulty which may arise in the administration thereof. 
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C.P.W.D. Contractor's Labour Regulations 

 

1. SHORT TITLE 

These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 

 

2. DEFINITIONS 

(i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the Central Public Works Department/PWD (DA) 

to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 

whether the terms of employment are expressed or implied but does not include any person :- 

(a) Who is employed mainly in a managerial or administrative capacity : or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per 

mensem or exercises either by the nature of the duties attached to the office or by reason of powers 

vested in him, functions mainly of managerial nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on 

behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished, 

repaired adopted or otherwise processed for sale for the purpose of the trade or business of the 

principal employers and the process is to be carried out either in the home of the out worker or in 

some other premises, not being premises under the control and management of the principal employer. 

No person below the age of 18 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the 

Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a mere supply 

of goods or articles of manufacture through contract labour or who supplies contract labour for any work 

and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 
3. (i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be 

so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any 

week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages. 

(iii) (a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions 

of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether 

such worker is governed by the Minimum Wages Act or not. 

(b) Where the minimum wages prescribed by the Government under the Minimum Wages Act are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the 

rate applicable to the next preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. 

(c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 

immediately before or after the normal weekly holiday and pay wages to such worker for the work 

performed on the normal weekly holiday at overtime rate. 
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4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain and continue to 

display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in 

English and in the local Indian languages spoken by the majority of the workers giving the minimum rates of 

wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are 

earned, wages periods, dates of payments of wages and other relevant information as per Appendix „III‟. 

 

5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor where less 

than one thousand such persons are employed shall be paid before the expiry of seventh day and in other 

cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are 

payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by 

him shall be paid before the expiry of the second working day from the date on which his employment is 

terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the working time and 

on a date notified in advance and in case the work is completed before the expiry of the wage period, final 

payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online transfer 

to his bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central Government 

by general or special order in this behalf or permissible under the Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed at 

the place of work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank account of labour. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of the Engineer- 

in-Charge as the case may be, a certificate under his signature at the end of the entries in the “Register of 

Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:- 

(xii) “Certified that the amount shown in column No............... has been paid to the workman concerned through 

bank account of labour on ……….   at…   ” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment 

he is required to work. The amount of deduction shall be in proportion to the period for which he was 

absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody or for 

loss of money or any other deduction which he is required to account, where such damage or loss is 

directly attributable to his neglect or default. 
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(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall 

be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part as have 

been approved of by the Chief Labour Commissioner. 

(iii) Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-X 

(iv) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages 

until the worker has been given an opportunity of showing cause against such fines or deductions. 

(v) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage period. 

(vi) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty days 

from the date on which it was imposed. 

(vii) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it 

was imposed. 

 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the CL 

(R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work 

under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work 

under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may be convenient 

at the work place but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident. 

(g) Date and time when admitted in Hospital, 

(h) Date of discharge from the Hospital. 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

(k) Claim required to be paid under Workmen‟s Compensation Act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of the person to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 (Appendix-XI) 
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(vi) The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts 

and omissions for which fines can be imposed (Appendix-X) 

(vii) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) Rules 

1971 (Appendix-XII) 

(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII) 

(ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV) 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in the 

specimen form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of 

disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each worker 

within three days of the employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 

1971 (Appendix-IX) 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a period of 

three years from the date of last entries made in them and shall be made available for inspection by the 

Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Urban Development in 

this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have power to make 

enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses and the 

Provisions of these Regulations. He shall investigate into any complaint regarding the default made by the 

contractor or subcontractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his investigation or 

enquiry to the Executive Engineer concerned indicating the extent, if any, to which the default has been committed 

with a note that necessary deductions from the contractor‟s bill be made and the wages and other dues be paid 
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to the labourers concerned. In case an appeal is made by the contractor under Clause 13 of these regulations, 

actual payment to labourers will be made by the Executive Engineer after the Superintending Engineer has given 

his decision on such appeal. 

(i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from the receipt of 

the report form the Labour Officer or the Superintending Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so authorised 

may appeal against such decision to the Superintending Engineer concerned within 30 days from the date of 

decision, forwarding simultaneously a copy of his appeal to the Executive Engineer concerned but subject to 

such appeal, the decision of the officer shall be final and binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these regulations by:- 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated. 

(c) Where the employer is not a member of any registered trade union, by an officer of a registered trade 

union, connected with the industry in which the worker is employed or by any other workman employed 

in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by :- 

(a) An officer of an association of employers of which he is a member. 

(b) An officer of a federation of associations of employers to which association referred to in clause (a) 

is affiliated. 

(c) Where the employers is not a member of any association of employers, by an officer of association 

of employer connected with the industry in which the employer is engaged or by any other employer, 

engaged in the industry in which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these regulations. 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at 

a convenient time and place after due notice is received or to the Labour Officer or any other person, authorised 

by the Central Government on his behalf. 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any question as to the 

application/Interpretation or effect of those regulations the decision of the Superintending Engineer concerned 

shall be final.  
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Appendix „I‟ 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the contractor ................................................................ 

Name and location of the work ............................................................................ 

 
Name of the Father's/ Nature of Period of Date on which notice of 
employee  husband's employment actual confinement given 

name employment 

 
1 2 3 4 5  

 

 

Date on which maternity leave commenced and ended 

 
 
 
 

 

6                  7 8 9 10 

 

 

Leave pay paid to the employee  

 In case of delivery   In case of miscarriage  Remarks 

Rate of leave pay Amount paid   Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix 'II' 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSIBLE TO THE CONTRACTOR'S LABOUR 

IN CENTRAL PUBLIC WORKS DEPARTMENT WORKS. 

 

Name and address of the contractor............................................................... 

Name and location of the work................................................................... 

 

1. Name of the woman and her husband’s name. 

2. Designation. 

3. Date of appointment. 

4. Date with months and years in which she is employed. 

5. Date of discharge/dismissal, if any. 

6. Date of production of certificates in respect of pregnancy. 

7. Date on which the woman informs about the expected delivery. 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage. 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery. 

11. Date with amount of subsequent payment of maternity benefit. 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

13. If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor authenticating entries in the register. 

15. Remarks column for the use of Inspecting Officer. 

 

 



PROFORMA OF REGISTERS 
 

117 | P a g e  
 

Appendix 'III' 

 

 

Labour Board
 
 

 

 
 

 
 

 

 

Name of work 

Name of Contractor 

Address of Contractor 

Name and address of C.P.W.D. Division 

Name of C.P.W.D. Labour Officer 

Address of C.P.W.D. Labour Officer 

Name of Labour Enforcement Officer 

Address of Labour Enforcement Officer 

 

 
SI. No. 

 
Category 

 
Minimum wage fixed 

 
Actual wage paid 

 
Number present 

 
Remarks 

      

 

Weekly holiday 

Wage period 

Date of payment of wages 

Working hours 

Rest interval 
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Appendix „IV‟ 

Form-XIII (See Rule 75) 

Register of Workmen Employed by Contractor 

 

Name and address of contractor 

Name and address of establishment under which contract is carried on 

Nature and location of work 

Name and address of Principal Employer 

 

 
SI. 
No 

 
Name and 

Surname of 
workman 

 
Age and 

Sex 

 
Father‟s/ Husband‟s 

name 

 
Nature of 

employment/ 
designation 

 
Permanent home address 
of the workman (Village 
and Tehsil, Taluk and 

District) 

 
Local address 

 
Date of 

commencement 
of employment 

 
Signature or 

thumb 
impression of 
the workman 

 
Date of 

termination of 
employment 

 
Reasons for 
terminations 

 
Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

             

8
1
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Appendix „V‟ 

Form-XVI (See Rule 78(2)(a)) 

Muster Roll 

 
Name and address of contractor 

Name and address of establishment under which contract is carried on 

Nature and location of work 

Name and address of Principal Employer  

For the Month of fortnight 

 

 
SI. No 

 
Name of 
Workman 

 
Sex 

 
Father‟s/Husband‟s 

name 

 
Dates 

 
Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix „VI‟ 

Form-XVII (See Rule 78(2)(a)) 

Register of wages 

 

Name and address of contractor 

Name and address of establishment under which contract is carried on 

Nature and location of work 

Name and address of Principal Employer...........................................................  

wages Period: Monthly/Fortnight 

 
 

Sl. 
No. 

 
 

Name of 
workman 

 
 

Serial No. 
in the reg- 

ister of 
workman 

 
 

Designation/ 
nature of work 

done 

 
 

No. of 
days worked 

 
 

Units of 
work done 

 
 

Daily rate 
of wages/ 
piece rate 

 
Amount of wages earned 

 
 

Deductions if 
any (indicate 

nature) 

 
 

Net amount 
paid 

 
 

Signature or 
thumb 

impression 
of the work- 

man 

 
 

Initial of 
contractor or 
his represe- 

ntative 

 

Basic 
wages 

 

Dearness 
allowances 

 
Overtime 

 
Other cash 
payments 
(Indicate 
nature) 

 
Total 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Appendix „VII‟ 

 
Wage Card No.......................................................... 

Wage Card 
Name and address of contractor Date of Issue 

Name and location of work Designation 

Name of workman Month/Fortnight 

Rate of Wages 

 

            1 2 3 4 5 6 7 8 9 10 11 12 13 14 15  16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31                                   
  

Morning Rate 

 
  

Evening Amount 

 

Initial 

 
 

 
, 
Received from the sum of Rs. on account of my wages 

 
   

 Signature.  

The Wage Card is valid for one month from the date of issue 

8
4

 
8

1
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Appendix „VII‟ 

Form-XIX  

[See Rule 78(2)(b)] 

Wages Slip 
 
 
 
 

 
 
 
 

 

 

Name and address of contractor............................................................................................................................... 

Name and Father's/Husband's name of workman.................................................................................................... 

Nature and location of work....................................................................................................................................... 

For the Week/Fortnight/Month ending..................................................................................................................... 

1. No. of days worked.............................................................................................................................................. 

2. No. of units worked in case of piece rate workers........................................................................................... 

3. Rate of dailly wages/piece rate .......................................................................................................................... 

4. Amount of overtime wages................................................................................................................................. 

5. Gross wages payable......................................................................................................................................... 

6. Deduction, if any.................................................................................................................................................. 

7. Net amount of wages paid................................................................................................................................ 

 
 
 
 
 

 

Initials of the contractor or his representative 

 

 

8
1
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Appendix „VIII‟ 

Form-XIV 

[See rule 76] 

Employment Card 
 

 

Name and address of contractor-------------------------------------------------------------------------------------------------------

Name and address of establishment under which contract is carried on------------------------------------------------ 

Name of work and location of work------------------------------------------------------------------------------------------------------- 

Name and address of Principal Employer----------------------------------------------------------------------------------------------- 

1. Name of the workman------------------------------------------------------------------------------------------------------------------- 

2. SI. No. in the register of workman employed------------------------------------------------------------------------------------ 

3. Nature   of   employment/designation---------------------------------------------------------------------------------------------- 

4. Wage rate (with particulars of unit in case of piece work)------------------------------------------------------------------ 

5. Wage period-------------------------------------------------------------------------------------------------------------------------------- 

6. Tenure of employment------------------------------------------------------------------------------------------------------------------ 

7. Remarks-------------------------------------------------------------------------------------------------------------------------------------- 

 

 

 

 

Signature of contractor 
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Appendix „IX‟ 

Form-XV (See Rule 77) 

Service Certificate 
 

 

Name and address of contractor 

Nature and location of work 

Name and address of workman 

Age or date of birth 

Identification marks 

Father's/Husband's name 

Name and address of establishment in under which contract is carried on 

Name and address of Principal Employer 

 

SI. No 
 

Total Period for which employed 

 

 

Nature of Work Done 

 
Rate of wages (with particulars of unit 

in case of piece work) 

 

Remarks 

From To 

1 2 3 4 5 6 

      

 
 
 

Signature 

8
1
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Appendix „X‟ 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7(v) of the CPWD Contractor‟s Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 
 

 

1. Wilful insubordination or disobidience, 

whether alone or in combination with 

other. 

2. Theft fraud or dishonesty in connection 

with the contractors beside a business or 

property of CPWD. 

3. Taking or giving bribes or any illegal 

gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly 

or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where 

combustible or other materials are locked 

8. Habitual indiscipline. 

9. Causing damage to work in the progress 

or to property of the CPWD or of the 

contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding 

name, age father‟s name, etc. 

13. Habitual loss of wage cards supplied by 

the employers. 

14. Unauthorised use of employer‟s property 

of manufacturing or making of 

unauthorised particles at the work place. 

15. Bad workmanship in construction and 

maintenance by skilled workers which is 

not approved by the Department and for 

which the contractors are compelled to 

undertake rectifications. 

16. Making false complaints and/or misleading 

statements. 

17. Engaging on trade within the premises of 

the establishments. 

18. Any unauthorised divulgence of business 

affairs of the employees. 

19. Collection or canvassing for the collection 

of any money within the premises of an 

establishment unless authorised by the 

employer. 

20. Holding meeting inside the premises 

without previous sanction of the 

employers. 

21. Threatening or intimidating any workman 

or employer during the working hours 

within the premises. 
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Appendix „XI‟ 

Form-XII (See Rule 78(2)(d)) 

Register of Fines 

 

Name and address of contractor 

Name and address of establishment under which contract is carried on 

Nature and location of work 

Name and address of Principal Employer  

 

 
 

Sl. 
No. 

 
 

Name of 
workman 

 
 

Father‟s/Husband‟s 
name 

 
 

Designation/ 
nature of 

employment 

 
 

Act/Omission for 
which fine 
imposed 

 
 

Date of 
Offence 

 
 

Whether 
workman 

showed cause 
against fine 

 
 

Name of person 
whose presence 

employee‟s 
explanation was 

heard 

 
 

Wage period 
and wages 

payable 

 
 

Amount or 
fine imposed 

 
 

Date on which 
fine realised 

 
 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 

            

 
 



 

127 | P a g e   
 

Appendix „XII‟ 

Form-XX (See Rule 78(2)(d)) 

Register of Deduction for Damage or Loss 

 

Name and address of contractor 

Name and address of establishment in under which contract is carreid on 

Nature and location of work 

Name and address of Principal Employer 

 
 

 
Sl.No. 

 
Name of 
Workman 

 
Father‟s/Husband‟s 

name 

 
Designation/ 

nature of 
employment 

 
Particulars 

of damage or 
loss 

 
Date of 

damage or 
loss 

 
Whether 
workman 

showed cause 
against 

deduction 

 
Name of person 

in whose presence 
employee‟s 

explanation was 
heard 

 
Amount of 
deduction 
imposed 

 
No.of 

installments 

 
Date of recovery 

 
 
 

Remarking 
 

First 
install- 
ment 

 
Last 

install- 
ment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix „XIII‟ 

Form-XXII (See Rule 78(2)(d)) 

Register of Advances 

 

Name and address of contractor 

Name and address of establishment in under which contract is carreid on 

Nature and location of work 

Name and address of Principal Employer 

 
 

 

Sl. No. 

 

Name of 

workman 

 

Father‟s/ 

Husband name 

 

Designation/ 

nature of 

employment 

 

Wage Period 

and wages 

payable 

 

Date and amount 

of advance given 

 

Purpose(s) for 

which advance 

made 

 

Number of 

Installments by which 

advance to be repaid 

 

Date and amount 

of each installment 

repaid 

 

Date and which 

last installment 

was repaid 

 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix „XIV‟ 

Form-XXIII (See Rule 78(2)(e)) 

Register of Overtime 

 

Name and address of contractor 

Name and address of establishment in under which contract is carreid on 

Nature and location of work 

Name and address of Principal Employer 
 

 

 
SI. No. 

 
Name of Workman 

 
Father‟s/ 

Husband‟s name 

 
Sex 

 
Designation/ 

nature of 
employment 

 
Date on which 

Overtime 
worked 

 
Total overtime 

worked or 
production in case 

of piece rated 

 
Normal rate 

of wages 

 
Overtime 

rate of 
wages 

 
Overtime 
earning 

 
Rate on which 
overtime paid 

 
Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix - XV 

(FORM 31) 
INDENTURE FOR SECURED ADVANCES 

(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) 

 
(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the 

execution of a certain specified quantity of work in a given time) 

 
THIS INDENTURE made the………………… day of …………………..20……. BETWEEN ………………………… 

(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed to include 

his executors administrators and assigns) of the one part and the PRESIDENT OF INDIA (hereinafter called the 

President which expression shall where the context so admits or implies be deemed to include his successors in 

office and assigns) of the other part. 

 
WHEREAS by an agreement dated… ............................... (hereinafter called the said agreement) the Contractor has 

agreed AND WHEREAS the Contractor has applied to the President that he may be allowed advances on the security 

of materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement 

for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) AND WHEREAS the President has agreed to advance 

to the Contractor the sum of Rupees ............................................................ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for 

the said works signed by the Contractor on ........................................................ and the President has reserved to 

himself the option of making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ............................................ on or before the execution of these presents 

paid to the Contractor by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such 

further advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the 

President and declare as follows: - 

(1) That the said sum of Rupees .................................................................... so advanced by the President to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the 

Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and accepted 

by the President as security are absolutely the Contractor‟s own property and free from encumbrances of any 

kind and the contractor will not make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind and the Contractor indemnifies 

the President against all claims to any materials in respect of which an advance has been made to him as 

aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security of 

which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) 

shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the 

Divisional Officer .............................. Division (hereinafter called the Divisional Officer) and in the term of the said 

agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the said materials and that until used in construction as aforesaid 
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the said materials shall remain at the site of the said works in the Contractor‟s custody and on his own 

responsibility and shall at all times be open to inspection by the Divisional Officer or any officer authorised by 

him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same as required by the 

Divisional Officer. 

(5) That the said materials shall not on any account be removed from the site of the said works except with the 

written permission of the Divisional Officer or an officer authorised by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the President 

of the price payable to him for the said works under the terms and provisions of the said agreement. Provided 

that if any intermediate payments are made to the Contractor on account of work done than on the occasion of 

each such payment the President will be at liberty to make a recovery from the Contractor‟s bill for such 

payment by deducting there from the value of the said materials then actually used in the construction and in 

respect of which recovery has not been made previously, the value for this purpose being determined in respect 

of each description of materials at the rates at which the amounts of the advances made under these presents 

were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of any 

of the terms and provisions of the said agreement or of these presents the total amount of the advance or 

advances that may still be owing to the President shall immediately on the happening of such default be 

repayable by the Contractor to the President together with interest thereon at twelve per cent per annum from 

the date or respective dates of such advance or advances to the date of repayment and with all costs charges, 

damages and expenses incurred by the President in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees 

with the President to repay and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said sum 

of Rupees ........................................................... and any further sum or sums advanced as aforesaid and all 

costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby 

agreed and declared that notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the President may at any time 

thereafter adopt all or any of the following courses as he may deem best :- 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of the 

Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the 

Contractor with the actual cost of effecting such completion and the amount due in respect of advances 

under these presents and crediting the Contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is against the 

Contractor he is to pay same to the President on demand. 

b)  Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 

from the sale retain all the sums aforesaid repayable or payable to the President under these presents 

and pay over the surplus (if any) to the Contractor. 

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 

under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said advance 

shall not be payable. 
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(10) That in the event of any conflict between the provisions of these presents and the said agreement the provisions 

of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect 

of these presents the settlement of which has not been herein before expressly provided for the same shall be 

finally resolved as per provisions of clause 25 of the contract. 

 
In witness whereof the said ……………………and ................................. by the order and under the direction of the 

President have hereunto set their respective hands the day and year first above written. 

 
Signed, sealed and delivered by……………………….. the said contractor in the presence of ........................ 

 
..................................................................................................................................................................... 

 

 
Signature ……………………… 

 
Witness Name …………………………………………………….. 

Address ………………………. 

Signed by……………………….. 

 
by the order and direction of the President in the presence of 

 

 
Signature ……………………… 

 
Witness Name …………………………………………………….. 

Address ………………………. 
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APPENDIX - XVI 

(Refer Clause 5) 
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

 
1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no 

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time if has been given by authority in Schedule 'F' previously 
 

letter no. and date Extension granted 

Months Days 

(a) 1st extension  ......................................................   

(b) 2nd extension .....................................................   

(c) 3rd extension  .....................................................   

(d) 4th extension  .....................................................   

(e) Total extension previously given   

 
9. Reasons for which extension have been previously given (copies of the previous applications should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances occurred and the period 

for which these are likely to last (for causes under clause 5.2/ and 5.3). 

 
Submitted to the Authority indicated in Schedule F With copy to the Engineer-in-charge and Sub Divisional Officer 

 
 
 

 
Signature of Contractor 

 

 
Dated .......................... 
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) Form of Bank Guarantee 

for Earnest Money Deposit /Performance Guarantee/Security Deposit/Mobilization Advance 

 
1. Whereas the Executive Engineer ………………… (name of division) ............................. , CPWD on behalf of the 

President of India (hereinafter called “The Government”)has invited bids under................................ (NIT 

number)…………………. dated ……………… for …………………………………………… (name of work) 

… ..................................................................... The Government has further agreed to accept irrevocable Bank 

Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto ……… (date)*… ......... as 

Earnest Money Deposit from ……………………. (name and address of contractor) ............................ (hereinafter 

called “the contractor”) for compliance of his obligations in accordance with the terms and conditions of the 

said NIT. 

OR** 

Whereas the Executive Engineer …………….. (name of division) ................................... , CPWD on behalf of the 

President of India (hereinafter called “The Government”) has entered into an agreement bearing number 

…………............. with ……................(name and address of the contractor) ....................... (hereinafter called 

“the Contractor”)  for  execution  of  work  ………………………………………  (Name  of  work) 

… ............................................................. The Government has further agreed to accept an irrevocable Bank 

Guarantee for Rs. …………….……. (Rupees …………………………… only) valid upto …….. (date). .......... as 

Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his 

obligations in accordance with the terms and conditions of the agreement. 

2. We, …………… (indicate the name of the bank) ............................ (herein after referred to as “the Bank”), hereby 

undertake to pay to the Government an amount not exceeding Rs. ……………………….. (Rupees………………. 

only) on demand by the Government within 10 days of the demand. 

3. We, ……………………(indicate the name of the Bank) .......................... , do here by undertake to pay the amount 

due and payable under this guarantee without any demur, merely on a demand from the Government stating that 

the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. …….. 

(Rupees ...................... only) 

4. We, ……………… (indicate the name of the Bank) .........................., further undertake to pay the Government any 

money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding 

pending before any Court or Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The 

payment so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment. 

5. We, ………………… (indicate the name of the Bank) .............................. , further agree that the Government shall 

have the fullest liberty without our consent and without affecting in any manner our obligation here under to vary 

any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor 

from time to time or to postpone for any time or from time to time any of the powers exercisable by the Government 

against the said contractor and to forbear or enforce any of the terms and conditions relating to the said agreement 

and we shall not be relieved from our liability by reason of any such variation or extension being granted to the 

On non-judicial stamp paper of minimum Rs. 100 
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said Contractor or for any forbearance, act of omission on the part of the Government or any indulgence by the 

Government to the said Contractor or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

6. We, ………………… (indicate the name of the Bank) ................................ , further agree that the Government at 

its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance 

without proceeding against the Contractor and notwithstanding any security or other guarantee the Government 

may have in relation to the Contractor‟s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

8. We, …………………. (indicate the name of the Bank) .................................. , undertake not to revoke this guarantee 

except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to ...................................... unless extended on demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. …………………… 

(Rupees ........................ only) and unless a claim in writing is lodged with us within the date of expiry or extended 

date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 
Date ............. 

 
Witnesses: 

 
1. Signature……………… Authorized signatory 

Name and address Name 

Designation 

Staff code no. 

2. Signature ………………………. Bank seal 

Name and address 

 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days for 

two/three bid system from the date of submission of tender. 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for 

performance guarantee/security deposit/mobilization advance, as the case may be. 
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PROFORMA OF SCHEDULES 

(Separate Performa for Civil, Elect.& Hort. Works in case of Composite Tenders) 

 

SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/document for the work, if any. 
 
 
 
 

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract 

Name of work: .................................................................................................................................. 

.................................................................................................................................. 

Estimated cost of work: Rs................................................................................................................. 

(i) Earnest money: Rs. ..................................... (to be returned after receiving performance guarantee) 

(ii) Performance Guarantee : 5% of tendered value. 

(iii) Security Deposit : 2.5% of tendered value. 
 

 

SCHEDULE ‘F’ 

GENERAL RULES : Officer inviting tender ................................................................................................. 

& DIRECTIONS 

Maximum percentage for quantity of items of work 

to be executed beyond which rates are to be determined 

in accordance with Clauses 12.2 & 12.3. See below 

 
Definitions: 

2(vi) Engineer-in-Charge .............................................. 

2(viii) Accepting Authority .............................................. 
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2(x) Percentage on cost of materials and 15% 

labour to cover all overheads and profits. 

2(x)(a) Standard Schedule of Rates .............................................. 

2(xi) Department .............................................. 

 9(ii) Standard CPWD contract Form GCC 20……, CPWD 

                Form 7/ 8 as modified & corrected upto   .............................................. 

 
Clause 1 

(i) Time allowed for submission of Performance Guarantee, programme 

chart (Time and progress) and applicable labour licenses, registration 

with EPFO, ESIC and BOCW welfare board or proof of applying thereof 

from the date of issue of letter of acceptance ......................................................................................... days 

(ii) Maximum allowable extension with late fee @ 0.1% per day of 

Performance Guarantee amount beyond the period provided in 

(i) above ................................................................................................................................................. days 

(1 to 15 days to be filled by 

NIT approving authority) 

 
Clause 2 

Authority for fixing compensation under clause 2. .............................................. 

 
Clause 2A 

 
Applicable clause 2/ Clause 2A Yes / No 

 

 
Clause 5 

Number of days from the date of issue of letter of acceptance for reckoning 

date of start Mile stone(s) as per table given below:- ............................................................................................... day 
 

SI. No. Description of Milestone 

(Physical) 

Time Allowed in days (from 

date of start) 

Amount to be with-held in case 

of non achievement of milestone 

1.    

2.    

3.    

4.    

Time allowed for execution of work. .............................................. 
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Authority to decide: 

(i) Extension of time ..................................................................... (Engineer in Charge or Engineer in Charge of 

Major Component in case of Composite Contracts, as the case may be) 

(ii) Rescheduling of milestones .............................................................. (Superintending Engineer/ PM/CPM 

in Charge or Superintending Engineer/ PM/CPM in Charge of Major Component in case of Composite Contracts, 

as the case may be) 

(iii) Shifting of date of start in case of delay in handing over of site ............................................... (Superintending 

Engineer/ PM/CPM in Charge or Superintending Engineer in Charge of Major Component in case of Composite 

Contracts, as the case may be) 

 
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 

Part Portion of site Description Time Period for handing over 
reckoned from date of issue 
of letter of intent. 

Part A Portion without any 
hindrance 

  

Part B Portions with encumbrances   

Part C Portions dependent on work 

of other agencies 

  

 
Clause 6 

Ordinary (Manual) Measurement Book/Computerised Measure Book (CMB) / Electronic Measurement Book 
(EMB) 

(i) Mode of measurement : Ordinary (Manual) Meausrement Book/CMB / EMB 

Note:- One option to be kept by NIT approving authority. 
Clause 7 

Gross work to be done together with net payment /adjustment of 

advances for material collected, if any, since the last such payment 

for being eligible to interim payment  ........................................... 

 
Clause 7A 

Whether clause 7A shall be applicable yes/No 

 
Clause 8A 

Authority to decide compensation on account if contractor fails to 

submit completion plans ............................................... 

 
Clause 10A 

List of testing equipment to be provided by the contractor at site lab 
 

1. .................................... 2. ..................................... 3. …………………………… 

4. .................................... 5. ..................................... 6. …………………………… 
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Clause 10B(ii) 

WhetherClause10B(ii) shall be applicable Yes/No 

 
Clause 10 C (Applicable in only those contracts where clause 10CC is not applicable)  – 

Component of labour expressed as percent of value of work: = ............................. % 

 
Clause 10 CC – Not Applicable 

A. For construction period 
 

S 

No. 

Relevant component of Material /Labour for price escalation Percentage of total value 

of work 

1 Cement component 
 

2 Labour component 
 

3 Civil Component of other Construction Materials 
 

4 E&M (Electrical and Mechanical) component of Construction Materials 
 

5 POL (Diesel) component 
 

6 Reinforcement steel bars/TMT bars/structural steels (including strands 

and cables) component 

 

7 Bitumen component 
 

 
Total 100% 

 
B. For maintenance period 

 

S 

No. 

Relevant component of Material /Labour for price escalation Percentage of total value 

of work 

1 Labour component 
 

2 Civil Component of other Construction Materials 
 

3 E&M (Electrical and Mechanical) component of Construction Materials 
 

4 Bitumen component (For Road work component) 
 

 
Total 100% 

 
Clause 11 

Specifications to be followed for execution of work ................................................ 

 
Clause 12 

Authority to decide deviation upto 1.5 time of tendered amount ..................................…………. 
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12.2 & 12.3 Deviation Limit beyond which clauses12.2 & 12.3 shall apply 

for building work ......................................……… 

 
12.4 (i) Deviation Limit beyond which clauses 12.2 & 12.3 shall 

apply for foundation work ……......................................… 

(except items mentioned in earth work subhead in 

DSR and related items) 

(ii) Deviation Limit for items mentioned in earth work subhead 

of DSR and related items ……......................................… 

 
Clause 16 

Competent Authority for deciding reduced rates ....................…………………….. 

 
Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: 

 

1 ........................... 2 .......................... 3 .......................... 

4 .......................... 5 .......................... 6 .......................... 

7 .......................... 8 .......................... 9 .......................... 

Clause 19C ................................................ authority to decide penalty for each default 

 
Clause 19D ................................................ authority to decide penalty for each default 

 
Clause 19G ................................................ authority to decide penalty for each default 

 
Clause 19K ................................................ authority to decide penalty for each default 

 
Clause 25 A.1  
 Competent authorities are: 

 (i) Superintending Engineer ……………………………. with powers up to ………………. 

(ii) Chief Engineer ……................................................. with powers up to ………………. 

 
Clause 32 

Requirement of Technical Representative(s) and recovery Rate 
 

SI 
No. 

Minimum 
Qualification of 
Technical 
Representative 

Dis
cip

lin
e 

Designation (Principal Technical 
/Technical representative) M

ini
m

um
 

Ex
pe

rie
nc

e 

Nu
m

be
r Rate at which recovery shall be made from the contractor in the 

event of not fulfilling provision of clause 36(i) 

Figures Words 

1.        

2.        

3.        

4        

5         
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Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par 

with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma 

holders should not exceed 50% of requirement of degree engineers. 

 
Clause 38 

(i) (a) Schedule/statement for determining theoretical quantity 

of cement & bitumen on the basis of Delhi Schedule of 

Rates .................... printed by C.P.W.D. 

(ii) Variations permissible on theoretical quantities: 

(a) Cement 

For works with estimated cost put to tender not more than 

Rs. 25 lakh. 3% plus/minus. 

For works with estimated cost put to tender more than 

Rs. 25 lakh. 2% plus/minus. 

(b) Bitumen All Works 2.5% plus & only & 

nil on minus side. 

(c) Steel Reinforcement and structural steel sections for each 

diameter, section and category 2% plus/minus 

(d) All other materials Nil 

 
Provision of Independent External Monitors 

(i) Threshold value (Estimated cost put to tender) at and above which Integrity Pact would be 

applicable………………….*…………………… 

(ii) Particulars of IEMs appointed by CVC: ……………….**…………………. 

* This value has been decided as Rs.300 crore. 

** The present names and addresses of IEMs are given below. 
 

S. 

No. 

Name of IEM Address 

1 Shri Arvind Kumar Arora 

(IDSE – Retired) 

email: arvindarora333@gmail. com 

B-333, Chittaranjan Park 

New Delhi- 110019 

Mobile: 8130588577, 9868236340 

2 Shri Girraj Prasad Gupta 

(ICAS - Retired) 

email: gpgupta1804@gmail. com 

E-94 (FF), GK 1, New Delhi- 110048 

Mobile: 9868266056 

3 Shri Swaminathan Kalyanam 

(IRSME - Retired) 

email: swaminathan.kaly@gmail.com 

Flat no. 705, Tower One, Ansal Sushant 

Estate, Sector-52, Gurugram - 122003 

Mobile: 9818798389 

mailto:swaminathan.kaly@gmail.com
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Annexure showing quantities of materials for areas of surfacing to be considered for 

working out minimum period of road roller 

 

SI. No. Material of surfacing Quantity 

or area 

1. Consolidation of earth sub grade 1860 Sq.m 

2. Consolidation of stones soling 15 cm. to 22.5 cm thick 170 Cu.m. 

3. Consolidation of brick soling 10 cm. to 20 cm. thick 230 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m. 

5. Consolidation of wearing coat of brick ballast 10 cm. thick 60 Cu.m. 

6. Spreading and consolidation of red bajri 6 mm. 1860 Sq.m. 

7. Painting one coat using stone aggregate 12.5 mm nominal size-  

 (a) @ 1.65 m
3
 per 100 m

2
 and paving bitumen A-90 or S-90 @ 2.25 Kg per m

2
 930 Sq.m. 

 (b) 1.50 m
3
 per 100 m

2
 and bitumen emulsion or Road tar @ 2.25 Kg per m

2
 930 Sq.m. 

8. Painting two coats using-  

 (a) For first coat, stone aggregate 12.5 mm nominal size: 

(i) @ 1.50m
3
 per 100m

2
 with paving bitumen A-90 or S-90 @ 2 Kg per m

2
 

 

 or  

 (ii) @ 1.35m
3
 per 100m

2
 with bitumen emulsion @ 2 Kg per m

2
  

 or  

 (iii) @1.25 m
3
 per 100m

2
 with road tar @ 2.25 Kg per m

2
 600 Sq.m 

 (b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cum. per 100 Sq.m with-  

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cum. per 100 Sqm. with-  

 (a) 1Kg. of paving bitumen A-90 or S-90 per Sqm.or  

 (b) 1.25 kg of Bitumen emulsion per Sqm. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m
3
 of stone aggregate 10 mm nominal size 

per 100 m
2
 and binder including tack coat, the binder being hot cut back bitumen or 

 

 bitumen emulsion specified quantities. 930 Sq.m. 

11. 2.5 cm. premix carpet surfacing using 3m
3
 of stone aggregate 10 mm nominal size 

per 100 m
2
 and binder including tack coat, the binder being hot cut back Bitumenor 

 

 bitumen emulsion in specified quantities. 930 S q.m. 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60% 20 mm 

nominal size and 40% 12.5 mm nominal size) per 100 m
2
 and coarse sand 1.9 Cu.m. 

per 100 m
2
 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

 

 

460 Sq.m. 

13. 4 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60% 25 mm 
nominal size and 40% 20 mm nominal size) per 100 m

2
 and coarse sand 2.4 Cu.m per 

 

 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen 370 Sq.m. 

14. 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60 % 40 mm.  

 nominal size and 40% 25mm nominal size) per 100 Sq.m. and coarse sand 2.9 Cu.m.  

 per100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 280 Sq.m 230 Sqm 
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SI. No. Material of surfacing Quantity 

or area 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60% 50mm 

nominal size and 40% 40 mm nominal size)per 100 Sq.m. and coarse sand 3.65 

Cu.m.per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

 

 

750 Sqm 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 

size, 40%10 mm nominal size)per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

 

 

750 Sq.m. 

17. 4cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60%12.5mm nominal 

size 40%10 mm nominal size) per 100 Sq.m., coarse sand 2.5 Cu.m. per 100 Sq.m. 

and hot cut back bitumen over a tack coat of hot bitumen. 

 

 

560 Sqm 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10Cu.m. 

per 100 Sq.m. with binder, binding with 20mm to 12.5 mm nominal  size stone grit. 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size, 

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as specified. 

 
 

 

460 Sqm 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 

per 100 sq.m. groutin  with binder, with stone grit 20 mm to to 12.5 mm nominal 

size, 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal 

size 1.07 cu.m /100 Sqm 

 
 

 

370 Sqm 

20. 4cm. thick premix macadum surfacing using stone aggregate 25mm nominal size 

4.57 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m.per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10mm nominal size. 1.07 Cu.m. per 100 Sq.m. 

 
 

 

560 Sq.m. 

21. 5cm thick premix macadum surfacing with stone aggregate 25 mm nominal size, 

6.10 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate10mm nominal size 1.07 Cu.m. per 100 Sq.m 

 
 

 

460 Sq.m. 

 
 
 
 

 



  

 

 

 

ANNEXURE-II of OM No.A.47011/1/2024-F.Est dt.26/09/2025 

 

 
 

GOVERNMENT OF MIZORAM 

FINANCE DEPARTMENT 

 

 

 

 

STANDARD BIDDING DOCUMENT 

(FOR ROAD WORKS) 

 

FOR THE STATE OF MIZORAM 

 

 

 

 
NAME OF WORK   : __________________________________ 

 

NAME OF DEPARTMENT : __________________________________ 

 
 

 

 

 

NIT No._________________________Dt.__________ 
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GOVERNMENT OF MIZORAM 

__________________________ DEPARTMENT 

 

 

 

 

 

 

 

(CIVIL WORKS) 

 

 

NAME OF WORK                                : _____________________________________ 

  _____________________________________ 

 

MODE OF SUBMISSION : TO BE SUBMITTED OFF-LINE.          

    

PERIOD & TIME FOR PURCHASE OF : FROM ________________________  

BIDDING DOCUMENT    TO ________________ UPTO 12:00 Hrs. IST 

 

 

LAST DATE AND TIME FOR RECEIPT : DATE __________, UPTO 12:00 Hrs. IST 

OF BIDS OFF-LINE 

 

TIME AND DATE OF OPENING : DATE _________, AFTER 12:00 Hrs. IST 

TECHNICAL BIDS OFF-LINE 

 

TIME AND DATE OF OPENING : TO BE ANNOUNCED LATER 

FINANCIAL BIDS OFF-LINE 

 

PLACE OF OPENING OF BIDS : ___________________________________ 

 

 

OFFICER INVITING BIDS : ___________________________________ 
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INVITATION FOR BID 

(IFB) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 



  

 

3 | P a g e  
 

 

 
 
 
GOVERNMENT OF MIZORAM 

OFFICE OF THE ____________________________________ 
_______________, MIZORAM 

 
 

INVITATION FOR BIDS (IFB) 
 
 
 

                 
NIT No.__________________________________                Date:________________________ 
 
1.  The ________________________ on behalf of the Governor of Mizoram invites bids from the 
appropriate class of approved and eligible contractors/ empanelled firms for the work(s) detailed in 
the table. 

Sl. 
No. 

Name of Work Approx. Value of 
work put to tender 

(₹) 

Bid Security 
(₹)* 

Cost of document 
(₹) 

Period of 
Completion 

1      

 

2.  The enlistment of the contractors/empanelment of firms should be valid on the last date of 
submission of bids. In case the last date of submission of bid is extended, the enlistment of contractor/ 
empanelment of firm should be valid on the original date of submission of bids. 
 
3.  Bidding documents (and additional copies) may be purchased from office of ___________ from 
_______________to ________________ (upto 12:00 Hrs. IST). Bids must be accompanied by Original copy of 
Demand Draft/ Bankers Cheque of specified above for cost of Bid payable at __________ and drawn in 
favour of ____________. In case of non-submission of the cost of bid of specified amount within the 
specified time, the tenders shall be treated as invalid. 
 
4. Bids must be accompanied by Original Bid security of the amount specified for the work in the 
table, payable at ________ and drawn in favour of ____________. Bid security will have to be in the forms as 
specified in the bidding document and shall have to be valid for 60 days beyond the validity of the bid if 
it is in the form of Bank Guarantee. 
 
5. Bid document shall be submitted in hard bound in the office of _____________ on all working days 
from ________ to __________ (upto 12:00 Hrs. IST). 
 
6.      Bids shall be submitted on or before ________ (upto 12:00 Hrs. IST), and will be opened on 
___________ after 12:00 Hrs. IST. 

7. The bidders are requested to submit relevant documents only as per bid criteria pertaining to 
preparation of technical bid. 
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8. For any clarification with respect to online bidding process, the prospective bidders may contact 
Office of ___________ (e-mail : __________). 

9. The bidders are required to furnish annual turnover specifically for civil engineering 
construction works only as per Clause 4.5.3(a) of ITB. Overall turnover of the bidder will not be 
accepted nor entertained. 
 
10. The amount put to tender is inclusive of GST, Taxes & Duties (Central or State) etc.. if any. 
 
11. All values of work performed, ongoing commitments and turnover are to be updated to the 
current price value as per the Appendix to ITB. If not, the certified value of such work(s) will be 
considered in the evaluation. 
   
12. Other details can be seen in the bidding documents.  
 

 
   
Signature of Authorised Officer 

 
Memo No. _____________________________________‘A’                :                    Dated ________________ 
Copy to : 
1.  
2. 
 
 

 
Signature of Authorised Officer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Approximate value of work     Bid Security 
 

* (i) upto ₹ 20 crore     @ 2% (Subject to a maximum of ₹ 30 lakh) 
   (ii) ₹ 20 to 50 crore     @ 1.50% (Subject to a maximum of ₹ 50 lakh) 
   (iii) ₹ 20 to 50 crore    @ 1% 
 
Note: Bid Security will be a fixed sum rounded off to the nearest ten thousand Rupees. 

 
 

mailto:cehwys@gmail.com.


  

 

5 | P a g e  
 

 

 
 
 
 
 

PROCEDURE UNDER TENDERING- INSTRUCTION TO BIDDERS 

 

1. Preparation & Submission of proposal: 

 

i) All the documents as mentioned shall be submitted in “ORIGINAL” at the time of Technical Bid 

opening on or before ________ (12:00 Hrs. IST), either by registered post/Speed post or by hand.  

a) Cost of Bid in the form of DD/Banker‟s Cheque. 

b) Bid Security or EMD 

c) Integrity Declaration 

d) Affidavit as specified in Section-2 of Bid Document. 

e) Bank Certificate as specified in Section -2 of Bid Document. 

 

ii) The Hard Copy of the Technical Proposal shall be placed in a sealed envelope for evaluation 

purpose. The Hard Copy of the Technical bid shall be submitted at the time of technical bid 

Opening. 

iii) The Department will not be held responsible for the non receipt of any hard copies mentioned 

above on account of postal delay, if any/ delayed physical submission. The bidder is liable to be 

disqualified for non-submission of the hard copies of documents within the prescribed time. 

iv) The Bidder shall submit the Hard Copy with reference no. with the Heading as Technical Bid for 

“________________” and “NOT TO BE OPENED BEFORE 12:00 Hrs. IST on Dt.______”. The Envelope 

shall be addressed to: 

___________________________ 

___________________________ 

v)  In the Financial Bid, the item-wise rate should be quoted inclusive of all taxes and should only be 

submitted in hard copy.  

 

2. Modification / Substitution / Withdrawal of proposals 

i) The Bidder may modify, substitute or withdraw its bid after submission prior to the proposal due 

date. No proposal shall be modified, substituted or withdrawn by the Bidder after the proposal due 

date & time.  

ii) Any alteration / modification in the proposal or additional information supplied subsequent to the 

proposal after the due date, unless the same has been explicitly sought for by ______________ shall be 

disregarded. 

iii) In case of any variance between the amount quoted in the form of Bid (FOB) and the total amount of 

Bill of Quantity (BOQ) (Without any correction of errors as per Clause 27 of ITB) the variance is to 

be explained/clarified/justified by the bidder. In absence of such explaining/clarification/justification 
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the FOB amount will be discarded and the BOQ amount will be taken as the Bid Price, irrespective 

of the BOQ amount being higher or lower than the FOB amount. 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 1 
INSTRUCTION TO BIDDERS 

(ITB) 
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Section 1: Instructions to Bidders 

 

 

Table of Clauses 

 

 

 

            

A. General     D. Submission of Bids 

 

1. Scope of Bid    19. Sealing and Marking of Bids   

2. Source of Funds    20. Deadline for Submission of Bids  

3. Eligible Bidders    21. Late Bids     

4. Qualification of the Bidder   22. Modification and Withdrawal   

5. One Bid per Bidder     of Bids 

6. Cost of Bidding     

7. Site Visit     E. Bid Opening and Bid Evaluation 

       23. Bid Opening     

B. Bidding Documents    24. Process to be Confidential   

 8. Content of Bidding     25. Clarification of Financial Bids   

  Documents     26. Examination of Bids and   
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A. GENERAL 

 
1. Scope of Bid 

 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in these 

documents and referred to as “the works) detailed in the table given in IFB. The bidders may submit bids for 

any or all of the works detailed in the table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the intended completion date specified in the 

Contract data. 

 

1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives (bidder/tenderer, 

bid/tender, bidding/tendering, etc.) are synonymous. 

 

2. Source of Funds 

 

2.1 The expenditure on this project will be met from the budget of Govt. of Mizoram. 

 

3. Eligible Bidders  

 

3.1 This invitation for Bids is open to the appropriate class of approved and eligible contractors/ empanelled 

firms. 

 

3.2 Deleted. 
 

4. Qualification of the Bidder 

 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description 

of the proposed work method and schedule, including drawings and charts, as necessary. The proposed 

methodology should include programme of construction backed with equipment planning and deployment 

duly supported with broad calculations and quality assurance procedures proposed to be adopted justifying 

their capability of execution and completion of work as per technical specifications, within stipulated period of 

completion. 

 

4.2 Deleted. 
 

4.3 If the Employer has not undertaken pre-qualification of potential bidders, all bidders shall include the 

following information and documents with their bids in Section 2. 

 

(a) Copies of original documents defining the constitution of legal status, place of registration, and 

principal place of business; written power of attorney of the signatory of the Bid to commit the 

Bidder. 

 

(b) Total monetary value of construction work performed for each of the last five years. 

 

(c) Experience in works of a similar nature and size for each of the last five years, and details of works 

underway or contractually committed; and clients who may be contracted for further information on 

those contracts; 

 

(d) Major items of construction equipment proposed to carry out the Contract. 

 

(e) Qualifications and experience of key site management and technical personnel proposed for Contract. 
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(f) Reports on the financial standing of the Bidder, such as profit and loss statements and auditor‟s report 

for the past five years; 

(g) Evidence of access to line (s) of credit and availability of other financial resources facilities (10% of 

contract value), certified by the Bankers (not more than 3 months old). 

 

(h) Undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of 

work, during implementation of work. 

 

(i) Authority to seek references from the Bidder‟s bankers; 

 

(j) Information regarding any litigation, current or during the last five years, in which the Bidder is 

involved, the parties concerned, and disputed amount. 

 

(k) Proposals for subcontracting components of the Works amounting to more than 10 percent of the Bid 

price (for each, the qualifications and experience of the identified sub-contractor in the relevant field 

should be annexed); and 

 

(l) The proposed methodology and programme of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to be 

adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per milestones. 

 

4.4  Bids for Joint Ventures are acceptable only for projects costing more than Rs.15 crores as per 

MoRT&H No. RW/NH – 24035/4/2008-P&M/PIC   Dated the 27
th

November, 2009. 

Note: Clause 4.5 to 4.8 of Standard Bidding Document is amended below as per Government 

of India, Ministry of Road Transport & Highways memo No. RW/NH-12035/4/2008-P&M/PIC 

dated 27
th

 November 2009. 

4.5 QUALIFICATION CRITERIA 

 

4.5.1 Qualification will be based on Applicant's (excluding appropriate class of approved and eligible 

contractors/ empanelled firms by Govt. of Mizoram) meeting on the following minimum pass / fail 

criteria regarding the Applicant's general and particular experience, personnel and equipment 

capabilities, and financial position, as demonstrated by the Applicant's responses in the forms 

attached to the Letter of Application (specified requirements for joint ventures are given under para 

4.8 below). To qualify for more than one contract, the applicant (excluding appropriate class of 

approved and eligible contractors/ empanelled firms by Govt. of Mizoram) must demonstrate having 

experience and resources sufficient to meet the aggregate of the qualification criteria for each 

contract given in paragraphs 4.5.4, 4.5.5, 4.5.6 and 4.6 below: 

 

4.5.2 Base year and escalation. 

 

 The base year shall be taken as (particular year to be mentioned) ________ 

 Following enhancement factors will be used for the costs of works executed and the financial figures 

to common base value for works completed in India. 

 

      Year before    multiplying factor 

  One      1.10 

  Two      1.21 

  Three      1.33 

  Four      1.46 

  Five      1.61 
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 Applicant should indicate actual figures of costs and amount for the works executed by them without 

accounting for the above mentioned factors. 

 

 In case the financial figures and value of completed works are in foreign currency, the above 

enhanced multiplying factors will not be applied. Instead, current market exchange rate (State Bank 

of India BC Selling rate as on the last date of submission of the bid) will be applied for the purpose 

of conversion of amount in foreign currency into Indian rupees. 

 

 

4.5.3 General Experience 

 

The applicant (excluding appropriate class of approved and eligible contractors/ empanelled firms by 

Govt. of Mizoram) shall meet the following minimum criteria: 

 

(a) Average annual turnover (defined as billing for works in progress and completed in all classes of 

civil engineering construction works only) over the last five years of 15 per cent of the value of 

contract/contracts applied for. 

(b) Experience in successfully completing or substantially completing at least one similar contract 

of highway (road and / or bridge works)/airport runway of at least 20 per cent of the value of 

proposed contract within the last five years.  

 The works may have been executed by the Applicant as prime contractor or as a member of joint 

venture or sub contractor. As sub contractor, he should have acquired the experience of 

execution of all major items of works under the proposed contract. In case a project has been 

executed by a joint venture, weightage towards experience of the project would be given to each 

joint venture in proportion to their participation in the joint venture. 

 Substantially completed works means those works which are at least 90% completed as on the 

date of submission (i.e. gross value of work done up to the last date of submission is 90% or 

more of the original contract price) and continuing satisfactorily. For these, a certificate from the 

employer shall be submitted along with the application incorporating clearly the name of the 

work, contract value, billing amount, date of commencement of works, satisfactory performance 

of the contractor and any other relevant information. 

 

 

4.5.4 Personnel Capabilities 

 The Applicant (excluding appropriate class of approved and eligible contractors/ empanelled firms by 

Govt. of Mizoram) must have suitably qualified personnel to fill the following positions. The 

applicant will supply information on a prime candidate and an alternate for each position, both of 

whom should meet the experience requirements specified below: 

 
S. No. Position Total Experience 

(Years) 

In similar works 

(Years) 

As manager of 

similar works 

(Years) 

(1) Project Manager    

(2) Other positions    

(Suggested lists is given in Annexure-I)   

  

4.5.5 Equipment Capabilities 

 The Applicant (excluding appropriate class of approved and eligible contractors/ empanelled firms by 

Govt. of Mizoram) should own or should have assured ownership to the following key items of 

equipment, in full working order, and must demonstrate that, based on known commitments; they 

will be available for use in the proposed contract.  

 



  

 

11 | P a g e  
 

 

S. No. Equipment type and characteristics Minimum number required 

(1)   

(2)   

(3)   

(Suggested lists is given in Annexure-II)  

4.5.6 Financial Position 

 

 The Applicant (excluding appropriate class of approved and eligible contractors/ empanelled firms by 

Govt. of Mizoram) should demonstrate that he has access to, or has available, liquid assets (aggregate 

of working capital, cash in hand and uncommitted bank guarantees) and / or credit facilities of not 

less than 10 per cent of the value of the contract / contracts applied for (construction cash-flow may 

be taken as 10 per cent of the estimated value of contract/contracts) 

 

4.5.7 The audited balance sheets for the last five years should be submitted, which must demonstrate the 

soundness of the Applicant's financial position, showing long term profitability including an 

estimated financial projection for the next two years. If necessary, the Employer will make inquiries 

with the applicant's bankers. 

4.5.8 Litigation History 

 

 The Applicant should provide accurate information on any litigation or arbitration resulting from 

contracts completed or under execution by him over the last five years. A consistent history of 

awards against the Applicant or any partner of a joint venture may result in failure of the applicant.  

 

4.5.9 BID CAPACITY 

 

Applicants (excluding appropriate class of approved and eligible contractors/ empanelled firms by 

Govt. of Mizoram) who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated cost of the 

works. The available bid capacity will be calculated as under: 

 

 Assessed Available Bid Capacity = (A*N*2.5-B), where 

A= Maximum value of works executed  in any one year during the last five years (updated to the 

current price level) rate of inflation may be taken as 10 per cent per year which will take into 

account the completed as well as works in progress;  

 

B= Value at current price level of the existing commitments and ongoing works to be completed 

during the six months (period of completion of works for which bids are invited); and 

 

N= Number of years prescribed for completion of the works for which the bids are invited 

eighteen months.  

 

Note:  In case of a Joint Venture, the available bid capacity will be applied for each partner to the 

extent of his proposed participation in the execution of the works. 

 

4.5.10 DISQUALIFICATION 

  

 Even though the Applicants meet the above criteria, they are subject to be disqualified if they have: 

 

 -  Made misleading or false representation in the form, statements submitted; and/or 

- Records of poor performance such as abandoning the work, rescinding of contract for which 

the reasons are attributable to the non-performance of the contractor; consistent history of litigation 

awarded against the Applicant or financial failure due to bankruptcy. The rescinding of contract of a 
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joint venture on account of reasons other than non-performance, such as Most Experienced partner of 

joint venture pulling out, court directions leading to breaking up of a joint venture before the start of 

work, which are not attributable to the poor performance of the contractor will, however, not affect 

the qualification of the individual partners 

 

 

4.6 JOINT VENTURE (applicable for projects costing more than Rs. 15 crores) 

Bids for Joint Ventures are not applicable as per MoRT&H Circular No. RW/NH-12037/4/ 2008-

P&M/PIC dated 27.11.2009. 

4.6.1 Joint ventures must comply with the following requirements;  

 (a) Following are the minimum qualification requirements; 

(i) The lead partner shall meet not less than 50 per cent of all the qualifying criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 & 

4.5.6 above. The experience of the other joint venture partners shall be considered if it is not 

less than 30 per cent of the qualifying criteria given in para 4.5.3 & 4.5.6 above. However, in 

case one of the joint venture partners is proposed to be included primarily to provide financial 

strength to the joint ventures, such joint venture partner shall have to commit to provide 

liquidity support to the project to the extent of 10 per cent of the value of the contract.  

(ii) The joint venture must satisfy collectively the criteria of para 4.5.4 and 4.5.5 above for which 

purpose the relevant figures for each of the partners shall be added together to arrive at the 

joint venture's total capacity. Individual members must each satisfy the requirements of para 

4.5.7 & 4.5.8 above. 

(b) The information of a joint venture after prequalification, any change in a pre-qualified joint 

venture, will be subject to the written approval of the Employer prior to the deadline for 

submission of bids. Such approval shall be denied if (i) partners withdraw from a joint 

venture and the remaining partners do not meet the qualifying requirements; (ii) the new 

partners to a joint venture are not qualified individually or as another joint venture; or (iii) in 

the opinion of the Employer, a substantial reduction in competition may result. 

 

(c) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be 

submitted with a copy of the joint venture agreement providing the 'joint and several' liability 

with respect o the contract.  

4.6.2 Qualification of a joint venture does not necessarily qualify any of its partners individually or as a 

 partner in any other joint venture. In case of dissolution of a joint venture, each one of the constituent 

 firms may qualify if they meet all the qualification requirements, subject to the written approval of 

 the Employer. 

 

 

 

5. One Bid per Bidder 

 

5.1.1 Each bidder shall submit only one bid for one package. A bidder who submits or participates in more than one 

Bid (other than as a subcontractor or in cases of alternatives that have been permitted or requested) will cause 

all the proposals with the Bidder‟s participation to be disqualified. 

 

6. Cost of Bidding 

 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will in no case responsible and liable for those costs. 

 

7. Site visit 
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7.1 The bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and examine the site of works 

and its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 

contract for construction of the works. The costs of visiting the site shall be at the bidder‟s own expense. 

 

 

7.2 Additional Instructions:  
i) Notification of Government of Mizoram, Finance Department vide No. H.11021/1/2024-FEC  dated 

15.07.2024 states that the permissible lower limit while considering tenders is hereby fixed at 5% below the 

estimated cost put to tender and the permissible upper ceiling is fixed at 10% above the estimated cost put to 

tender. 

ii) In case of any dispute or ambiguity or discrepancy in the interpretation of any word or expression or 

sentence of this bidding document, the interpretation issued from time to time by the Government of Mizoram 

will be final and binding. 
 

 

 

 
B. BIDDING DOCUMENTS 

 

8. Content of Bidding Documents. 

 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with 

clause 10; 

 

Section Particulars Volume No. 

 
 

Invitation for Bids 

 

 

 

 

I 

1 Instructions to Bidders 
 

2 
 

Qualification Information and other forms 
 

3 
 

Conditions of contract 
 

4 
 

Contract Data 
 

5 
 

Technical specifications 
 

 

II 

6 
 

Form of bid 
 

 

 

III 7 
 

Bill of Quantities 
 

8 
 

Securities and other forms 
 

9 
 

Drawing 
 

 

IV 

10 
 

Document to be furnished by bidder. 
 

 

V 

 

 

8.2 One copy of each of the volumes I, II, III and IV will be issued to the bidders. Documents to be furnished by 

the bidder in compliance to section 2 will be prepared by him and furnished as Volume-V in two parts (refer 

clause 12). 

 

8.3 The Bidder is expected to examine carefully all instructions, conditions of contract, contract date, forms, 

terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid Documents. Failure 

to comply with the requirements of Bid Documents shall be at the bidder‟s own risk. Pursuant to clause 26 

hereof, bids which are not substantially responsive to the requirements of the Bid Documents shall be rejected. 

 

9. Clarification of Bidding Documents 
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9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in writing 

or by cable (hereinafter “cable” includes telex and facsimile) at the Employer‟s address indicated in the 

invitation to bid. The Employer will respond to any request for clarification, which he received earlier than 15 

days prior to the deadline for submission of bids. Copies of the Employer‟s response will be forwarded to all 

purchasers of the bidding documents, including a description of the enquiry but without identifying its source. 

 

 

9.2 deleted 

 

 

10.  Amendment of Bidding Documents 

 

10.1    Before the deadline of submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing to all 

purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each addendum in 

writing or by cable to the Employer. The Employer will assume no responsibility for postal delays. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum in to account in preparing their 

bids, the Employer may, at his description, extend as necessary the deadline for submission of bids, in 

accordance with Sub-Clause 20.2 below. 

 

 

C. PREPARATION OF BIDS 
 

 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents comprising the Bid 
 

12.1 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be in two 

separate parts: 

 

Part-I shall be named “Technical Bid” and shall comprise 

 

(i) Qualification information and supporting documents as specified in Section 2. 

 

(ii) Certificates, undertakings, affidavits as specified in Section 2. 

 

(iii) Any other information pursuant to Clause 4.2 of the instructions. 

 

(iv) Undertaking that the Bid shall remain valid for the period specified in Clause 15.1 

 

(v) Acceptance/non-acceptance of Dispute Review Expert proposed in Clause 36.1 

 

(vi) Authority to seek reference from the bidders Bankers (Clause 4.3.1) 

 

(vii) Bid Security in the form specified in Section 8 (if furnished in the form of BG). 

 

(viii) Integrity Declaration 

 
Part II shall be named “Financial Bid” and shall comprise 

 

(i) Form of Bid as specified in Section 6. 

 

(ii) Priced Bill of Quantities for items specified in Section 7. 
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Each part will be separately sealed and marked in accordance with the Sealing and Marking 

Instructions in Clause 19. 

 

12.2 The Bidder shall prepare two copies  of the bid, marking them „Original‟ and „Copy‟ 

 respectively. 

 
12.3 Following documents, which are not submitted with the bid, will be deemed to be part of the  

  bid.  

 

 
Section Particulars Volume No. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders  

I 2 Conditions of contract 

3 Contract Data 

4 Specifications II 

5 
Drawings (if furnished to the bidder  in the set of 

bid document issued) 

 

IV 

 

 

13. Bid Prices 

 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on priced Bill of Quantities 

submitted by the Bidder. 

 

13.2 The Bidder shall fill in rates and prices and line item total (both in figures and works) for all items of the 

Works described in the Bill of Quantities along with total bid price (both in figures and words). Items for 

which no rate or price is entered by the bidder will not be paid for by the Employer when executed and shall 

be deemed covered by the other rates and prices in the Bill of Quantities. Corrections, if any, shall be made by 

crossing out, initialing, dating and rewriting. 

 

13.3 All duties, taxes, and other levies payable by the contractor under the contracts, or for any other cause shall be 

included in the rates, prices and total Bid price submitted by the bidder. 

 

13.4 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall not be 

subject to adjustment on any account (For contracts upto 12 months period.) 

 

13.5 The rate(s) must be quoted in decimal coinage. 

 

14. Currencies of Bid and Payment 

 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All payments shall be 

made in Indian Rupees. 

 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for period not less than 120 days after the deadline for submission specified in Clause 

20. A bid valid for a shorter period shall be rejected by the Employer as non-responsive. In case of 

discrepancy in bid validity period between that given in the undertaking pursuant to Clause 12.1 (v) and the 

Form of Bid submitted by the bidder, the latter shall be deemed to stand corrected in accordance with the 

former and the bidder has to provide for any additional security that is required. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period. The request and the bidder‟s 

responses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted to modify his bid except as 

provided in 15.3 hereinafter, but will be required to extend the validity of his bid security for a period of the 

extension, and in compliance with Clause 16 in all respects. 
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15.3 Deleted 

 

 

15.4 Bid evaluation will be based on the bid prices without taking in to consideration the above correction. 

 

 

 

 

16. Bid Security 

 

16.1 The bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the table of 

IFB for this particular work. This bid security shall be in favour of __________________________ as named 

in Appendix and may be in one of the following forms. 

 

a) Deleted 

 

b) Deleted 

 

c) Deleted 

 

d) Bank Guarantee/ Electronic Bank Guarantee (e-BG) from any scheduled Indian Bank, in the format 

given in Volume-III. 
 

e) Deleted 

 

16.2 Bank Guarantee (and other instruments having fixed validity) issued, as surety for the bid shall be valid for 60 

days beyond the validity of the Bid. 

 

16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 16.1 and 

16.2 above shall be rejected by the Employer as non-responsive. 

 

16.4 The bid security of unsuccessful bidders will be returned within 28 days of the end of the bid validity period 

specified in Sub-Clause 15.1. 

 

16.5 The bid security of the successful bidder will be discharged when the bidder has signed the Agreement and 

furnished the required Performance Security. 

 

 

16.6 The Bid Security may be forfeited 

 

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid validity. 

 

(b) If the Bidder does not accept the correction of the Bid price, pursuant to Clause 27; or 

 

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 

i) Sign the Agreement; or 

 

ii) Furnish the required Performance Security 

 

17. Alternative Proposals by Bidders. 

 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents, including the 

conditions of contract (including mobilization advance or time for completion), basic technical design as 

indicated in the drawing and specifications. Conditional offer or alternative offers will not be considered 

further in the process of tender evaluation. 

 

18. Format and Signing of Bid. 
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18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as described in 

Clause 12 of these Instructions to Bidders, bound with the volume containing the “Technical Bid” and “Price 

Bid” in separate parts and clearly marked “ORIGINAL” and “COPY” as appropriate. In the event of 

discrepancy between them, the original shall prevail. 

 
18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed by a person or 

persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid 

where entries or amendments have been made shall initiated by the person or persons signing the bid. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the 

Employer, or as necessary to correct errors made by the bidder, in which case such corrections shall be 

initiated by the person or persons signing the bid. 

 

 

 

D. SUBMISSION OF BIDS. 

 

19. Sealing and Marking of Bids. 

 

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the envelopes 

as“ORIGINAL” and “COPY”. These two envelopes (called as inner envelopes) shall then be put 

inside one outer envelope. Each set of the inner envelope marked “ORIGINAL and “COPY” shall 

contain within it two separate envelopes marked “Technical Bid” and “Financial Bid” with additional 

markings as follows: 

 
- Original or Copy, as the case may be  
 

- Technical Bid: To be opened on _______ after 12:00 Hrs. IST (date of Technical Bid opening) in the 

presence of Evaluation Committee. 
 

- Financial Bid: Not to be opened except with the approval of Evaluation Committee. 
 

 The contents of the Technical and Financial Bid will be as specified in clause 12.1. 

 
19.2 The inner, outer and separate envelopes containing Technical and Financial Bid shall  

 

(a) be addressed to the Employer at the address given in Appendix. 

 

(c) bear the identification as indicated in Appendix. 

 

19.3 In addition to the identification required in Sub-Clauses 19.1 and 19.2, each of the envelopes shall indicate the 

name and address of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant to 

Clause 21, or the Evaluation Committee declares the bid as non-responsive pursuant to Clause 23. 

 
19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for the 

misplacement or premature opening of the bid. 

 

20. Deadline for Submission of the Bids. 

 

20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the address specified 

above and not later than the date indicated in appendix. In the event of the specified date for the submission of 

bids declared a holiday for the Employer, the Bids will be received up to the appointed time on the next 

working day.  

 

20.2 The Employer may extend the deadline for submission of the bids by issuing an amendment in accordance 

with clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to 

the original deadline will then be subject to the new deadline. 
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21. Late Bids 

 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned unopened to the 

bidder. 

 

 

 

 

22. Modification and Withdrawal of Bids 

 

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed in 

Clause 20 or pursuant to Clause 23.  

 

22.2 Each bidder‟s modification or withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with clause 18 & 19, with the outer and inner envelopes additionally marked “MODIFICATION” 

or “WITHDRAWAL” as appropriate.  

 

22.3 No bid may be modified after the deadline for submission of Bids except in pursuance of Clause 23. 

 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the 

original period of bid validity specified in Clause 15.1 above or extended pursuant to Clause 15.2 may in the 

forfeiture of the Bid security pursuant to Clause 16. 

 

 

E. BID OPENING AND EVALUATION 

 

23. Bid Opening 

 

23.1 The Employer will open all the Bids received (except those received late), including modifications made 

pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to attend at time, date 

and place specified in Appendix in the manner specified in Clause 20 and 23.3. In the event of the specified 

date of Bid opening being declared a holiday for the Employer, the Bids will be opened at the appointed time 

and location on the next working day.  

 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first, Bids for which an acceptable notice 

of withdrawal has been submitted pursuant to Clause 22 shall not be opened. 

 

23.3 The envelope containing “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform to the amount and 

validity period as specified in the Invitation for Bid (ref. Column 5 and paragraph 4), and has not been 

furnished in the form specified  in Clause 16, the remaining technical bid and the sealed financial bid will be 

returned to the bidder.  

 

 

23.4 i) Subject  to  confirmation  of  the  bid  security  by  the  issuing  Bank,  the  bids  accompanied with  

valid bid security will be taken up for evaluation (excluding appropriate class of approved and eligible 

contractors/ empanelled firms by Govt. of Mizoram) with respect to the Qualification Information and 

other information furnished in Part-I of the Bid pursuant to Clause 12.1. 

 

ii)         After receipt to confirmation of the bid security, the bidder (excluding appropriate class of approved 

and eligible contractors/ empanelled firms by Govt. of Mizoram) will be asked in writing (usually) 

within 10 days of opening of the Technical Bid) to clarify or modify his technical bid, if necessary, 

with respect to any rectifiable defects. 

 

iii) The bidders (excluding appropriate class of approved and eligible contractors/ empanelled firms by 

Govt. of Mizoram) will respond in not more than 7 days of issue of the clarification letter, which will 

also indicate the date, time and venue of opening of the Financial Bid. 

 

iv)         Immediately (usually within 3 or 4 days), on receipt of these clarification the Evaluation Committee 

will finalize the list of responsive bidders (including appropriate class of approved and eligible 
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contractors/ empanelled firms by Govt. of Mizoram) whose financial bids are eligible for 

consideration. 

 

23.5 If, as a consequence of the modification carried out by the bidder in response to sub-clause 23.4, the bidders 

desire to modify their financial bid, they will submit the modification in separate sealed envelope so as to 

reach the Employer‟s address (refer Sub-Clause 19.2) before the opening of the financial bid as intimated in 

the clarification letter (refer sub-clause 23.4). The envelope shall have clear marking “MODIFICATION TO 

FINANCIAL BID-Not to be opened except with the approval of the Evaluation Committee”. 

 

23.6 At the time of opening of “Financial Bid”, the names of Bidders were found responsive in accordance with 

clause 23.4 (iv) (including appropriate class of approved and eligible contractors/ empanelled firms by Govt. 

of Mizoram) will be announced. The bids of only these bidders (including appropriate class of approved and 

eligible contractors/ empanelled firms by Govt. of Mizoram) will be opened. The remaining bids will be 

returned to the bidders unopened. The responsive Bidders‟ names, the Bid prices, the total amount of each 

Bid, any discounts, Bid Modifications and withdrawals, and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. Any Bid price or discount, which is not read 

out and recorded, will not be taken in to account in Bid Evaluation. 

 

23.7 In case bids are invited in more than one package, the order for opening of the “Financial Bid” shall be that in 

which they appear in the “Invitation for Bid”. 

 

23.8 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those present 

in accordance with Sub-Clause 23.6. 

 

24. Process to be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award of the successful Bidders has been announced. Any 

effort by Bidder to influence the Employer‟s processing of Bids or award decisions may result in the rejection 

of his Bid. 

 

25. Clarification of Financial Bids 

 

25.1 To assist in the examination, evaluation and comparison of Bids, the Employer may, at his discretion, ask any 

Bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and the 

response shall be in writing or by email, but no change in the price of substance of the Bid shall be sought, 

offered or permitted except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids in accordance with Clause 27. 

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to his bid from the 

time of the bid opening to the time of the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should be do so in writing. 

 

25.3 Any effort by the Bidder to influence the Employer in the Employer‟s Bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder‟s bid. 

 

 

26. Examination of Bids and Determination of Responsiveness 

 

26.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid (excluding 

appropriate class of approved and eligible contractors/ empanelled firms by Govt. of Mizoram) (a) meets the 

eligibility criteria defined in Clause 3 and 4, (b) has been properly signed; (c) is accompanied by the required 

securities and (d) substantially responsive to the requirement of the Bidding documents. During the detailed 

evaluation of the “Financial Bid”, the responsiveness of the bids will be further determined with respect to the 

remaining bid conditions i.e., priced bill of quantities, technical specifications, and drawings. 

 

26.2 A substantially responsive “Financial Bid” is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents, with out material deviation or reservation. A material deviation is 

one (a) which affects in any substantial way the scope, quality, or performance of the works; (b) which limits 
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in any substantial way, in consistent with the bidding documents, the Employer‟s rights or the bidder‟s 

obligations under the contract; or (c) whose rectification would affect unfairly the competitive position of 

other Bidders presenting substantially responsive Bids. 

 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non-conforming deviation or reservation. 

 

27. Correction of Errors 

 

27.1 “Financial Bids” determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 

 

(a) where there is discrepancy between the rates in figures and in words, the rate in words will govern; 

and 

 

(b) where there is discrepancy between the unit rate and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern. 

 

27.2 The amount stated in the “Financial Bid” will be corrected by the Employer in accordance with the above 

procedure and the Bid amount adjusted with the concurrence of the Bidder in the following manner. 

 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will be the 

“bid Price” and the increase will be treated as rebate; 

 

(b) If the Bid price decreases as a result of the corrections, the decreased amount will be treated as “bid 

price”. 

 

Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not accept the 

corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-

Clause 16.6 (b). 

 

28. Deleted.  

 

29. Evaluation and Comparison of Financial Bids. 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Sub-Clause 26.2. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid 

price as follows: 

 

(a) Making any correction for errors pursuant to Clause 27; or 

 

(b) Making an appropriate adjustment for any other acceptable variations, deviation; and 

 

(d) Making appropriate adjustments to reflect discounts or other price modifications offered in accordance 

with Sub-Clause 23.6. 

 

29.3.1 The Employer reserves the right to accept or reject any variation or deviation. Variations and deviations and 

other factors, which are in excess of requirements of the Bidding documents or otherwise result in unsolicited 

benefits for the Employer shall not be taken into account in Bid evaluation. 

 

29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contract, during 

the period of implementation of the contract, will not be taken into account in Bid evaluation. 

 

29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate of the cost of 

work to be performed under contract, the Employer may require the bidder to produce detailed price analysis 

for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analysis, the Employer may require 

that amount of the performance security set forth in Clause 34 be increased at the expense of the successful 
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Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract. 

 

29.6 A bid which contains several items in the Bill of Quantities which are unrealistically priced low and which can 

not be substantiated satisfactorily by the Bidder may be rejected as non-responsive. 

 

29.7 In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of two or more 

bidders is same, then the successful bidder, among such bidders, shall be decided by competent authority. 

 

30. Deleted. 

 

F. AWARD OF CONTRACT. 

 

31. Award Criteria. 

 

31.1 Subject to Clause 32, the Employer will award the contract to the bidder whose Bid has been determined. 

 

(i) To be substantially responsive to the Bidding documents (including appropriate class of approved and 

eligible contractors/ empanelled firms by Govt. of Mizoram) and who has been selected as per clause 

29.7; and 

 

(ii) To be within the available bid capacity (excluding appropriate class of approved and eligible 

contractors/ empanelled firms by Govt. of Mizoram) adjusted to account for his bid price which is 

evaluated the lowest in any of the packages opened earlier than the one under consideration. 

 

In no case, the contract shall be awarded to any bidder (excluding appropriate class of approved and eligible 

contractors/ empanelled firms by Govt. of Mizoram) whose available bid capacity is less than the evaluated 

bid price, even if the said bid is lowest evaluated bid. The contract will in such cases be awarded to the next 

lowest bidders at his evaluated bid price. 

 

32. Employer’s Right to Accept any Bid and to Reject any of all Bids. 

 

32.1.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the 

Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employer‟s action. 

 

33. Notification of Award and Signing of Agreement. 

 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 

the Bid validity period by e-mail or facsimile confirmed by registered letter. This letter (hereinafter and in the 

Conditions of Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion and maintenance of the Works by the contractor as 

prescribed by the contract (hereinafter and in the contract called the “Contract Price”). 

 

33.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with provision of Clause 34. 

 

33.3 The Agreement will incorporate all agreement between the Employer and the successful Bidder. It will be 

signed by the Employer and sent to the successful Bidder, within 28 days following the notification of award 

along with the Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 

and deliver it to the Employer. The successful bidders will furnish performance security and sign the 

agreement within 2 (two) weeks following the notification of award (letter of acceptance). 

 

33.4 Upon the furnishing by the successful Bidder of the performance security, the Employer will promptly notify 

the other bidders that their Bids have been unsuccessful. 
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34. Performance Security. 

 

34.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a 

performance security in any of the forms given below for an amount equivalent to 5% of the contract price 

plus additional security of unbalance bids in accordance with Clause 29.5 of ITB and Clause 52 of Conditions 

of Contract. 

 

 - Bank Guarantee / Electronic Bank Guarantee (e-BG) in the form given in section 8; or 

 

- Deleted 

 

34.2 If the performance security if provided by the successful bidder in the form of a bank Guarantee, it shall be 

issued either (a) at the bidders option, by a nationalized/schedule Indian Bank or (b) by a Foreign Bank located 

in India and acceptable to the Employer. 

 

34.3 Failure of the successful bidder to comply with the requirements of Sub-Clause 34.1 shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the bid security. 

 

35. Advance payment and security. 

 

35.1 The Employer will provide an advance payment on the contract price as stipulated in the conditions of 

contract, subject to maximum amount, as stated in the contract data. 

 

36. Dispute Review Expert. 

 

36.1 The Employer proposes that name of the proposed Dispute Review Expert as indicated in Appendix be 

appointed as Dispute Review Expert under the Contract, at a daily fee as indicated in Appendix plus 

reimbursable expenses. If the Bidder disagrees with this proposal, the Bidder should so state in the Bid. If the 

Letter of Acceptance, the Employer has not agreed on the appointment of the Dispute Review Expert, the 

dispute review expert shall be appointed by the council of Indian Roads Congress at the request of either party. 

 

37. Corrupt or Fraudulent Practices. 

 

37.1 The Employer will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question will declare the form in 

eligible, either indefinitely or for a stated period of time, to be awarded a contract with ________________ 

Department and any other agencies, if at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for the contractor, or in execution. 

 

37.2 Further more; Bidder shall be aware of the provision stated in Sub-Clause 23.2 and Sub-Clause 59.2 of the 

Conditions of Contract. 
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APPENDIX to ITB 

Clause Reference 

with Respect to 

Section-I. 

 
 

 

1. The Employer is Governor of Mizoram represented by the ____________________________      [Cl. 1.1] 

             

        

2.  The last five years 

 20__ –20__ 

20__- 20__ 

20__ –20__ 

 20__-  20__ 

20__-  20__ 

 

3.  This annual financial turn over amount is ₹___ lakh                                    [Cl.4.5.3 (a)] 

 (Rupees ________) only 

[15 per cent of the value of contract/contracts applied for.] 

 

4. Value of executed similar work is ₹___ lakh                 [Cl.4.5.3 (b)] 

 (Rupees ___________) only 

[completing at least one contract of highway  

(road and/or bridge works) airport runway of at least 20 per cent  

of the value of proposed contract within the last five years.] 

 

5. Deleted            [Cl.4.5A(c)] 

   

6. Deleted  

       

7. Deleted 
 

8.  Liquid assets and/ or availability of credit facilities is ₹____ lakh              [Cl. 4.5.6] 

 (Rupees ___________) only  

[10 per cent of the value of contract/contracts applied for.] 

 
9. Price level of the financial year is 20__-20__        

 

11.  Technical Bid will be opened at 12:00 Hrs. IST at the Office of __________________ on Dt. _______ 

  

1. Address of the Employer:  

__________________________________  

__________________________________                    

   

13. Identification           [Cl.19.2(b)] 

 

- Bid for_____________________________________ 

 -   NIT No. : ____________     Dt. ________ 

 -    Do not open before 12:00 Hrs. IST, Dated the ___________. 
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14.       The bid should be submitted at the Office of ___________________ on or before 

 _________, 12:00 Hrs. IST.  [Cl.20.1 (a)] 

            

15.    The Technical Bid will be opened at the Office of __________________ on 

 __________ after 12:00 Hrs. IST.       [Cl.23.1] 

               

16.  The Bank Draft in favour of the ____________ payable at ________.    [Cl.34.1]

               

17. The name of Dispute Review Expert is to be intimated later.     [Cl.36.1] 

   

18. Escalation factors (for the cost of works executed and financial 

 figure to a common base value for works completed)  

 

 

 Year before    Multiply factor 

 

  One     1.1 

  Two     1.21 

  Three     1.33 

  Four     1.46 

  Five     1.61 
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Annexure-I 

 

 

List of Key Personnel to be deployed on Contract Work 
 

 

[Reference Cl.4.5.4] 
 

 
 

Sl. 

No. 

Personnel Qualification 

              
Minimum Requirement 

(in No.) 

 
Upto ₹ 5.00 
crore 

₹ 5.10 crore 
to ₹ 20.00 
crore 

₹ 20.10 
crore to ₹ 
50.00 crore 

₹ 50.10 
crore to ₹ 
100.00 
crore & 
above 

 

 

1 

 

 

Project Manager 

 

 

B.E. (Civil) + 10 Years Exp. 

 
1 

 
1 

 
1 

 
1 

 

 

2 

 

 

Site Engineer 

 

 

B.E. (Civil) + 3 Years Exp. 

 
1 

 
2 

 
4 

 
6 

 

 

3 

 

 

Plant Engineer 

 

B.E. (Mech) + 3 Years Exp. 

or  

Dip. (Mech) + 7 Years Exp. 

 
1 

 
1 

 
1 

 
2 

 

 

4 

 

 

Quantity Surveyor 

 

B.E. (Civil) + 7 Years Exp. 

or  

Dip. (Civil) + 7 Years Exp. 

 
1 

 
1 

 
1 

 
2 

 

 

5 

 

 

Soil & Material 

Engineer 

 

B.E. (Civil) + 7 Years Exp. 

or  

Dip. (Civil) + 7 Years Exp. 

 
1 

 
1 

 
1 

 
1 

 

 
 

 

 

Total: 

 
 

 
5 

 
6 

 

8 
 

12 
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Annexure-II 
 

List of Key Plant & Equipment to be deployed on Contract Work 
 

[Reference Cl. 4.5.5]  
 

Sl. 

No. 
Type of Equipment 

Maximum 

age on the 

date of 

opening of 

Bids (in 

years) 

Minimum Requirement 

(in No.) 

Upto 

₹ 5.00 

crore 

₹ 5.10 

crore to 

₹ 20.00 

crore 

₹ 20.10 

crore to 

₹ 50.00 

crore 

₹ 50.10 crore 

to ₹ 100.00 

crore & 

above 

1 Tipper Trucks 5-7 6 10 15 20 

2 Motor Grader 5 2 2 3 4 

3 Excavator 5 1 1 1 2 

4 Backhoe  Loader 5 2 2 2 4 

5 Smooth Wheeled Roller 5 2 2 3 4 

6 Vibratory Roller 5 2 2 2 3 

7 

Hot Mix Plant with Electronic 

Controls (Minimum 80-100 TPH 

Capacity) 

5 1 1 1 2 

8 
Paver Finisher with Electronic 

Sensor 

5 1 1 1 2 

9 Water Tanker 5 3 3 4 5 

10 Bitumen Sprayer 5-7 1 1 1 2 

11 Tandem Roller 5 1 1 1 1 

12 
Concrete Mixers with Internal 

Weight Batching facility 

5 2 2 1 2 

13 

Concrete Batching and Mixing 

Plant (Minimum Capacity – 15 

m3/hour) 

5 - - 1 1 

14 

Concrete Paver capable of paving 

7.5m width in one single pass 

including all accessories. Such as 

automatic dowel bar insertor, 

integral vibratory system and 

electronic sensor ancillary 

equipment for applying curing 

compound, joint cutting etc. 

5 - - - 1 

15 

Concrete Batching and Mixing 

Plant with automatic control 

(minimum 30 cum/hour)  

5 - - - 1 

 Total:  24 28 36 54 
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SECTION 2 

 
QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 
 

The information to be filled in by the Bidder in the following pages will be used for purposes of post 

qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the 

Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

[Attach copy] 

 

Place of registration/incorporation       ________________________________ 

 

Principal place of business:  ________________________________ 

 

Power of attorney of signatory of Bid 

[Attach] 

 

Valid GST Registration Certificate under Government of Mizoram, if already obtained by the bidder 

and latest copy of filed GSTR-3B. 

If the bidder has not obtained GST registration as applicable, then he shall submit undertaking 

stating- "If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, 

within one month from the date of receipt of award letter or before release of any payment by PWD, 

whichever is earlier, failing which I/we shall be responsible for any delay in payments which will be 

due towards me/us on account of the work executed and/or for any action taken by PWD or GST 

department in this regard". 

 
1.2 Total value of Civil Engineering construction   

Work performed in the last five years*    

 (Rs. in lakh)       

          
       20__- 20__ 

20__- 20__ 

20__- 20__ 

       20__- 20__ 

20__- 20__ 
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1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-contractor will 

also be considered provided the sub-contract involved execution of all the main items of work described in the bid 

document, provided further that all other qualification criteria are satisfied (in the same name) of works of a similar 

nature over the last five years. ** 

 

Project 

Name 

N
am

e 
 

o
f 

th
e 

E
m

p
lo

y
er

*
 

D
es

cr
ip

ti
o

n
 

o
f 

th
e 

w
o

rk
 

C
o

n
tr

ac
t 

N
o

. 

&
 D
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e.

 

V
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u
e 

o
f 
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n
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t 

(R
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in
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re

) 

D
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e 
o
f 
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e 
o
f 

w
o

rk
 o
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er

 

S
ti

p
u
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d

 p
er
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d

 o
f 
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m

p
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n
 

A
ct

u
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d

at
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f 
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n

*
 

R
em
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k

s 

ex
p

la
in

in
g

 
re

as
o

n
s 

fo
r 

d
el

ay
 

&
 

w
o

rk
 

co
m

p
le

te
d
 

 

 

 

 

 

 

 

        

 

*Attach certificates (s) from the Engineer(s)-in Charge 

**Immediately preceding the financial year in which bids are received. 

β Attach certificate from Chartered Accountant  

 

1.3.2 Quantities of work executed as prime contractor, work performed in the past as a nominated sub-contractor 

will also be considered provided the sub-contract involved execution of all main items of work described in 

the bid document, provided further that all other qualification criteria are satisfied (in the same name and 

style) in the five years.** 

 

Year 

Name 

Of 

Work 

Name of the 

Employer* 

Quantity of work performed 
@

 Remarks 
Remarks* (indicate 

contract reference) 

E/W in 

filling 

(cum) 

BM 

(cum) 

SDBC 

(Cum) 

WBM 

(cum) 

GSB 

(Cum) 
Etc.  

 

20__-20__ 

 

20__-20__ 

 

20__-20__ 

 

20__-20__ 

 

20__-20__ 

 

         

 

 



 

30 | P a g e  

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 
Description 

Of works 

Place & 

State 

Contract 

No. & 

Date. 

Name & 

Address 

Of 

Employer 

Value of 

Contract 

(Rs. 

Crore) 

Stipulated 

Period of 

Completion 

Value of 

Works* 

Remaining 

To be 

completed 

(Rs. Cr.) 

Anticipated 

Date of 

Completion 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

       

  

      Total = 

*Attach certificate(s) from the Engineer (s)-in-charge. 

@ The item of work for which data is requested should tally with that specified above. 

                 

**Immediately proceeding the financial year in which bids are received. 

 

(B) Works for which bids already submitted: 

 

Description 

Of Works 

Place & 

State 

Name & 

Address of 

Employer 

Estimated 

vale of 

work 

(Rs. Crore) 

Stipulated 

period of 

Completion 

Date when 

Decision is 

Expected 

Remarks, 

If any 

1 2 3 4 5 6 7 
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1.5 Availability of key items of contractor‟s Equipment essential for carrying out the works [Ref. Clause 4.5.4]. The 

Bidder should list all the information requested below. Refer also to Sub Clause 4.3 (d) of the Instructions to 

Bidders. 

 

Item of 

Equipment 

Requirement 

 

Availability proposals Remarks 

(From whom 

to be 

purchased) 
No. Capacity *Owned/Leased 

/to be procured 

Nos. 

Capacity 

Age/ 

Condition 

       

       

       

       

 

 

 

*Attach documentary evidence for possession of plant and machinery in form of Engineer (s)-in-charge‟s 

certificate(s)/lease agreement/company‟s invoice etc as may be applicable. 

 

 

1.6 Qualifications and experience of key personnel required for administration and execution of the Contract [Ref. 

Clauses 4.5.5]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to Bidders and Sub 

Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 

Experience 

(General) 

Years of 

experience in the 

proposed position 

Project Manager 

 

    

Site Engineer 

 

    

 

Etc 

    

 

 

1.7 Proposed sub-contracts and firms involved [refer ITB Clause 4.3(K)] 

 

Sections of the works Value of Sub-Contract Sub-contractor 

(Name & Address) 

Experience in  

Similar work 

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors‟ reports etc. List them 

below and attach copies. 
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1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, etc. 

List them below and attach copies of support documents. 

 

1.10 Name, Address, and Telephone, e-mail, and fax numbers of the Bidders‟ bankers who may provide references 

if contacted by the Employer. 

 

 

1.11 Information on litigation history in which the Bidder is involved. 

 

Other Party (ies) Employer Cause of Dispute Amount involved Remarks showing 

present status 

 

 

 

 

 

 

 

 

    

 

 

1.12 Deleted 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary 

to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3 (1)] 

 

1.14 Programme. 

 

1.15 Quality Assurance Programme.  

 

 

2. Deleted 

 

3. Additional Requirements 

 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 

Instructions to the Bidders, if applicable 

 

(i) Legal document in the form of Affidavit 

 

(ii) Undertaking 

 

(iii) Authority to seek reference from the bidders‟ bankers 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 

 

BANK CERTIFICATE 
 

 

 

 

This is to certify that M/s.___________________________________________________ is a reputed Company with a 

good financial standing. 

 

It the contract for the work, namely ______________________________________________ is awarded to the above 

firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs. _______________ to meet their 

working capital requirements for executing the above contract during the contract period. 

 

 

 

 

   ________________ 

 (Signature) 

 Name of Bank 

 Senior Bank Manager  

 Address of the Bank 
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AFFIDAVIT. 
 

 

 

1. I, the undersigned, do hereby certify that all the statements/information furnished in the bid document for the 

work of _____________________________ (name of work) are true and correct to the best of my knowledge. 

 

2. The undersigned/the undersigned on behalf of the Firm/Company also hereby certify that neither I/our 

Firm/Company have abandoned any work in India nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and requests) any Bank, Person, Firm or Corporation to furnish pertinent 

information deemed necessary and requested by the department to verify the statements/information or 

regarding my (our) competence and general reputation. 

 

4. The undersigned understand and agrees that further qualifying information may be requested, and agrees to 

furnish any such information at the request of the Department/project implementing agency. 

 

 

 

 

 

 

 

 

 

 

                         

____________________________________________ 

(Signature of the Bidder with proper title and full address) 

 

________________ 

Date 
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UNDERTAKING 
 

 

 

I, The undersigned do hereby undertake that our firm M/s.__________________________________ 

__________________________________ would invest a minimum cash up to 25% of the value of the work during 

implementation of the Contract and provide the service and facilities as per clause 9 & 10 of the Additional Special 

Conditions. 

 

 

 

 

 

 

_____________________________________ 

(Signed by an Authorised Officer of the Firm) 

 

 

 

 

 

 

 

______________________ 

Title of Officer 

 

 

 

 

 

______________________ 

Name of Firm 

 

 

 

 

 

 

______________________ 

Date  
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UNDERTAKING FOR BID VALIDITY. 

 

 

 

Bid for the work:-  

 

 

 

 

 

An undertaking is hereby given that the bid submitted by me /us shall remain valid for a period not less than 

120 days after the deadline date for submission specified in Clause-20. 

 

 

 

 

Date:-        Signature of the bidder 

                       Name in full(in block capital letters) 

                 Address- 

 

 

Place:-  
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ACCEPTANCE/NON ACCEPTANCE OF DISPUTE REVIEW EXPERT PROPOSED IN CLAUSE 36.1 

 

 

 

 

 

I/We accept appointment of Sri………………………………………as the Dispute Review Expert. 

 

      (OR) 

 

I/We do not accept appointment of Sri………………………………………as the Dispute Review Expert and propose 

instead that Sri……………………………………to be appointed as the Dispute Review Expert. 

 

 

 

 

 

 

Date:-        Signature of the bidder 

                       Name in full (in block capital letters) 

                       Address- 

 

 

Place:-  
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AUTHORITY. 

 

 

 

 

Employer (therein after called the _____________________) is hereby authorised to seek reference from my Banker, 

as and when required. 

 

 

 

 

 

 

 

 

Date:-        Signature of the bidder 

                       Name in full (in block capital letters) 

                       Address- 

Place:-  

 

 

 

 

Name & address of the Banker 

with contact Telephone No./FAX No. 
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CONDITIONS OF CONTRACT. 

 

A. GENERAL 

 

1. Definitions 

 

1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep 

their defined meanings. Capital initials are used to identify defined terms. 

 

The Adjudicator (synonymous with Dispute Review Expert) is the person appointed jointly by the Employer 

and the Contractor to resolve disputes in first instance, as provided for in Clauses 24 and 25. The name of the 

Adjudicator is defined in the Contract Data. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 44 hereunder. 

 

The Completion Date is the date of completion of the works as certified by the Engineer in accordance with 

Sub-Clause 55.1. 

 

The Contract is the contract between the Employer and the Contractor to execute, complete and maintain the 

Works till the completion of Defect Liability Period. It consists of the documents listed in Clause 2.3 below. 

 

The Contract Data defines the documents and other information, which comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the 

Employer. 

 

The Contractor’s Bid is the completed bidding document submitted by the contractor to the Employer and 

includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 

with the provisions of the Contract. 

 

Days are calendar days; Months are Calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract. 

 

The Defects Liability Period is the period named in the Contract Data and calculated from the Completion 

Date. 

 

The Employer is the party who will employ the Contractor to carry out the Works. 

 

The Engineer is the person names in the Contract Data (or any other competent person appointed and notified 

to the Contractor to act in replacement of the Engineer) who is responsible for supervising the Contractor, 

administering the contract, certifying payments due to the Contractor, issuing and valuing Variation to the 

Contract, awarding extensions of time, and valuing Compensation Events. 
 

Equipment is the Contractor‟s machinery and vehicles brought temporarily to the Site to construct the Works. 
 
The Initial Contract Price is the Contract price listed in the Employer‟s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

Works. The Intended Completion Date is specified in the Contract Data.  

 

The Intended Completion Date may be revised only by the Engineer by issuing and extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for incorporation in the Works. 

 

Plant is any integral part of the works, which is to have a mechanical, Electrical, Electronic or Chemical or 

Biological function. 



 

42 | P a g e  

 

 

The Site is the area defined as such in the Contract Data. 

 

Site Investigation Reports are those, which were included in the bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site. 

 

Specification means the specifications of the works included in the contract and any modification or addition 

made or approved by the Engineer. 

 

The Start Date is given in the Contract data. It is the date when the contractor shall commence execution of 

the works. It does not necessarily coincide with any of the Site Possession Dates. 

 

A Sub-Contractor is a person or corporate body who has a contract with the Contractor to carry out a part 

work in the contract, which includes work on the site. 

 

Temporary works are works designed, constructed, installed, and removed by the Contractor, which are 

needed for construction or installation of the works. 

 

A Variation is an instruction given by the Engineer, which varies the works. 

 

The Works are what the contract requires the contractor to construct, install, and turn over to the Employer, 

as defined in the contract data. 

 

2. Interpretation. 

 

2.1 In interpreting these conditions of contract, singular also means plurals, male also means female or neuter, and 

the other way around. Headings have no significance. Words have their normal meaning under the language of 

the contract unless specially defined. The Engineer will provide instructions clarifying queries about the 

conditions of the contract. 

 

2.2 If sectional completion is specified in the Contract Data, references in the conditions of contract to the works, 

the completion date, and the intended completion date apply to any section of the works (other than references 

to the completion date and intended completion date for the whole of the works). 

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 (1) Agreement 

 (2) Letter of Acceptance, notice to proceed with the works 

 (3) Contractor‟s Bid 
 

(4) Contract Data 
 

(5) Condition of Contract including Special Conditions of Contract 
 

(6) Specifications 
 

(7) Bill of Quantities and 
 

(8) Any other document listed in the Contract Data as forming part of the Contract 
 

(9) Drawing. 

 

3.          Languages and Law. 

 

3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 
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4. Engineer’s Decisions. 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in role representing the Employer. 

 

5. Delegation. 

 

5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the Adjudicator 

after notifying the Contract and may cancel any delegation after notifying the contractor. 

 

6. Communications. 

 

6.1 Communications between parties which are referred to in the conditions are effective only when in writing. A 

notice shall be effective only when it is delivered (in terms of Indian Contract Act). 

 

7. Sub-Contracting. 

 

7.1 The Contractor may Sub-Contract any portion of work, up to a limit specified in Contract Data, with the 

approval of the Engineer in writing. Sub-Contracting does not alter the Contractor‟s obligations. 

 

8. Other Contractors. 

 

8.1 The Contractor shall co-operate and share the site with other contractors, public authorities, utilities and the 

Employer between the dates given in the schedule of other contractors. The Contractor shall as referred to in 

the contract data, also provide facilities and services for them as described in the schedule. The Employer may 

modify the schedule of other contractors and shall notify the contractor of any such modification. 

 

9. Personnel. 

 

9.1.1 The Contractor shall employ the Key Personnel named in the Schedule of Key Personnel as referred to in the 

Contract Data to carry out the function stated in the schedule or other personnel approved by the Engineer. 

The Engineer will approve any proposed replacement of Key Personnel only if their Qualifications, Abilities 

and Relevant Experience are substantially equal to or better than those of the personnel listed in the schedule. 

 

9.2 If the Engineer ask the Contractor to remove a person who is a member of the contractor‟s staff or his work 

force stating the reasons the contractor shall ensure that the person leaves the site within 7 days and has no 

further connection with work in the contract. 

 

10. Employer’s and Contractor’s Risks. 

 

10.1 The Employer carries the risks which this contract states are Employer‟s risks and the Contractor carries the 

risks which this contract states are contractor‟s risks. 

 

11. Employer’s Risks. 

 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution 

of the works in India, the risks of War, hostilities, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil work, riot commotion or disorder (unless restricted to the 

contractor‟s employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive or (b) a cause due solely to the design of the works, other than the contractor‟s design. 

 

12. Contractor’s Risks 

 

12.1 All risks of loss of or damage to physical property and of personnel injury and death which arise during and in 

consequence of the performance of the contract other than the expected risks are the responsibility of the 

contractor. 
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13. Insurance  

 

13.1 The Contractor shall provide in the joint names of the Employer and the Contractor, insurance covered from 

the Start Date to the end of the Defects Liability Period in the amounts and deductibles stated in contract data 

for the following events which are due to the contractor‟s risks: 

 

(a) Loss of or damage to the Works, Plant and Materials; 
 

(b) Loss of or damage to Equipment; 
 

(c) Loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection with 

the Contract; and 
 

(d) Personal injury or death. 

13.2  Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer‟s 

approval before the Start Date. All such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred. 

 

13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the 

insurance which the Contractor should have provide and recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a 

debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Reports 

 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the Contract 

Data, supplemented by any information available to the Bidder. 

 

15. Queries about the Contract Data 

 

15.1 The Engineer will clarify queries on the Contract Data. 

 

16. Contractor to Construct the Works 

 

16.1 The Contractor shall construct and install the Works in accordance with the Specification and Drawings. 

 

16.2 Necessary Load testing after completion of a new Bridge/ Bailey bridge is incidental to the work. 

 

17. The Works to be completed by the Intended Completion Date. 

 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the programme submitted by the Contractor, as updated with the approval of the Engineer, 

and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 

Engineer, who is to approve them if they comply with the Specifications and Drawings. 

 

18.2 The Contractor shall be responsible for design of temporary works. 

 

18.3 The Engineer‟s approval shall not alter the Contractor‟s responsibility for design of the Temporary Works. 

 

18.4 The Contractor shall obtain approval of third parties to design of the Temporary Works where required. 

 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 

to prior approval by the Engineer before their use. 
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19. Safety  

 

19.1 The Contractor shall be responsible for the safety of all activities on the site. 

 

20. Discoveries 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the 

property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry out the 

Engineer‟s instructions for dealing with them. 

 

21. Possession of the Site 

 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If the possession of a part is not 

given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant 

activities and this will be Compensation Event. 

 

22. Access to the Site 

 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site, to any 

place where work in connection with the Contract is being carried out or is intended to be carried out and to 

any place where materials or plant are being manufactured/fabricated/assembled for the works. 

 

23. Instructions  

 

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works, which comply with the 

applicable laws where the Site is located. 

 

23.2 The Contractor shall permit the Employer to inspect the Contractor‟s accounts and records relating to the 

performance of the Contractor and to have them audited by auditors appointed by the Employer, if so required 

by the Employer. 

 

24. Disputes 

 

24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given to the 

Engineer by the Contract or that the decision was wrongly taken, the decision shall be referred to the Dispute 

Review Expert within 14 days of the notification of the Engineer‟s decision. 

 

25. Procedure for Disputes 

 

25.1 The Dispute Review Expert (Board)* shall give a decision in writing within 28 days of receipt of a notification 

of a dispute. 

 

25.2 The Dispute Review Expert (Board)* shall be paid daily at the rate specified in the Contract Data together 

with reimbursement expenses of the types specified in the Contract Data and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is reached by the Dispute Review Expert. Either 

party may give notice to the other to refer a decision of the Dispute Review Expert to an Arbitrator within 28 

days of the Dispute Review expert‟s written decision. If neither party refers the dispute to arbitration within 

the next 28 days, the Dispute Review Expert‟s decision will be final and binding. 

______________________________________________________________________________ 

 

*Dispute Review Expert to be provided for works costing up to Rs. 50 Crores. Dispute Review Board of three 

members (one from Employer, one from Contractor and one to be nominated by IRC Council and agree by the 

representative members of Employer and Contractor) for works costing more than Rs. 50 Crores. 

 

25.3 The arbitration shall be conducted in accordance with the arbitration procedure started in the Special 

Conditions of Contract. 
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26. Replacement of Dispute Review Expert. 

 

 Should the Dispute Review Expert resign or die, or should the Employer and the Contractor agree that the 

Dispute Review Expert is not fulfilling his functions in accordance with the provisions of the Contract, a new 

Dispute Review Expert will be jointly appointed by the Employer and the Contractor. In case of disagreement 

between the Employer and the Contractor, within 30 days, the Dispute Review Expert shall be designated by 

the Appointing Authority indicated in the Contract Data at the request of either party, within 14 days of receipt 

of such request. 

 

 

B. TIME CONTROL 

27. Programme. 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a 

Programme showing the general methods, arrangements, order, and timing for all the activities in the works 

along with monthly cash flow forecast. 

 

27.2 An update of the Programme shall be a programme showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work including any changes to the sequence 

of the activities. 

 

27.3 The Contractor shall submit to the Engineer, for approval, an updated Programme at intervals no longer than 

the period stated in the Contract Data. If the Contractor does not submit an updated Programme within this 

period, the Engineer may withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the overdue Programme 

has been submitted. 

 

27.4 The Engineer‟s approval of the Programme shall not alter the Contractor‟s obligations. The Contractor may 

revise the Programme and submit it to the Engineer again at any time. A revised programme is to show the 

effect of variations and compensation events. 

 

28. Extension of the Intended Completion Date 

 

28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur 

additional cost. 

 

28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 35 days 

of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or variation and 

submitting full supporting information. If the Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date. 

 

28.3 The Engineer shall within 14 days of receiving full justification from the contractor for extension of Intended 

Completion Date refer to the Employer his decision. The Employer shall in not more than 21 days 

communicate to the Engineer the acceptance or otherwise of the Engineer‟s decision. If the Employer fails to 

give his acceptance, the Engineer shall not grant the extension and the contractor may refer the matter to the 

Dispute Review under Clause 24.1. 

 

29. Deleted 

 

30. Delays ordered by the Engineer 

 

30.1 The Engineer may instruct the Contractor to delay or progress of any activity within the works. 
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31. Management Meeting 

 

31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

 

31.2 The Engineer shall record the business of management meetings and is to provide copies of his record to those 

attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is to be 

decided by the Engineer either at the Management meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

 

32. Early Warning 

 

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work increase the Contract Price or delay the 

execution of works. The Engineer may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date. The estimate is to be provided by 

the Contractor as soon as reasonably possible. 

 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect of 

such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Engineer. 

 

C. QUALITY CONTROL 

 

33. Identifying Defects 

33.1 The Engineer shall checked the Contractor‟s work and notify the Contractor of any defects that are found. 

Such checking shall not affect the Contractor‟s responsibilities. The Engineer may instruct the Contractor to 

search for a Defect to uncover and test any work that the Engineer considers may have a Defect. 

 

34. Tests 

 

34.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check whether 

any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If 

there is no Defect the test shall be a Compensation Event. 

 

35. Correction of Defects 

 

35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, 

which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. 

 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 

time specified by the Engineer‟s notice. 

 

36. Uncorrected Defects 

 

36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer‟s notice, the Engineer 

will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 

 
D. COST CONTROL 

37. Bill of Quantities 

 

37.1 The Bill of Quantities shall contain items for the construction, installations, testing, and commissioning work 

to be done by the Contractor. 

 

37.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the 

work done at the rate in the Bill of Quantities for each item. 
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38. Changes in the Quantities 

 

38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 

by more than 25 per cent provided the change exceeds 1% of initial Contract Price, the Engineer shall adjust 

the rate to allow for the change, duly considering. 
 

(a) Justification for rate adjustment as furnished by the contractor. 
 

(b) Economies resulting from increase in quantities by way of reduces plant, equipment, and overhead 

costs, 
 

(c) Entitlement of the contractor to compensation events where such events are caused by any additional 

work. 
 

38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded 

by more than 5 percent, except with the Prior approval of the Employer. 

 

38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown of any 

rate in the Bill of Quantities. 

 

39. Variations 

 

39.1 All Variations shall be included in updated Programme produced by the Contractor. 

 

40. Payments of Variations 

 

40.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for carrying out the 

Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, which shall be 

given with seven days or the request of within any longer period stated by the Engineer and before the 

Variations is ordered. 

 

40.2 If the work in the Variations corresponds with an item description in the Bill of Quantities and if, in the 

opinion of the Engineer, the quantity of work above the limit stated in Sub-Clause 38.1 or the timing of its 

execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to 

calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the 

work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of work. 

 

40.3 If the Contractor‟s quotation is unreasonable, the Engineer may order the Variations and make a change to the 

Contract Price which shall be based on Engineer‟s own forecast of the effects of the Variation on the 

Contract‟s costs. 

 

40.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall be given and the Variation shall be treated as a 

Compensation Event. 

 

40.5 The Contractor shall not be entitled to additional payment for costs, which could have been avoided by giving 

early warning. 

 

41. Cash Flow Forecasts 
 

41.1 When the Programme is updated, the contractor is to provide the Engineer with an updated cash flow forecast. 

 

42. Payment Certificates 
 

42.1 The contractor shall submit to the Engineer monthly statements of the estimated value of the work completed 

less the cumulative amount certified previously. 
 

42.2 The Engineer shall check the Contractor‟s monthly statement within 14 days and certify the amount to be paid 

to the Contractor after taking into account any credit or debit for the month in question in respect of materials 



  

 

49 | P a g e  
 

 

for the work in the relevant amounts and under conditions set forth in Sub-Clause 51(3) of the Contract Data 

(Secured Advance). 
 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities 

Completed. 
 

42.5 The value of work executed shall include the valuation of Variations and Compensation Events. 
 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information. 

 

43. Payments 
 

43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms of the 

contract and taxes at source, as applicable under the law. The Employer shall pay the Contractor the amounts 

certified by the Engineer within 28 days of the date of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the next payment. Interest shall be calculated from 

the date by which the payment should have been made up to the date when the late payment is made at 12% 

per annum. 
 
43.2 If an amount certified is increased in a later certificate as a result of an award by the Adjudicator or an 

Arbitrator, the Contractor shall be paid interest upon the delayed payments as set out in this clause. Interest 

shall be calculated from the date upon which the increased amount would have been certified in the absence of 

dispute. 
 
43.3 Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and 

shall be deemed covered by other rates and prices in the Contract. 

 

44. Compensation Events 
 
44.1 The following are Compensation Events unless they are caused by the Contractor. 

 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 

Contract Data. 
 

(b) The Employer modifies the schedule of other contractors in a way which affects the work of the 

Contractor under the Contract. 
 

(c) The Engineer orders a delay or does not issue drawings, specifications or instructions required for 

execution of works on time. 
 

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work which is 

then found to have no Defects.  

 

(e) The Engineer does not approve of a subcontract to be let, within 15 days.  

 

(f)        Ground conditions are substantially more adverse than could reasonably have been assumed before 

issuance of Letter of Acceptance from the information issued to Bidders (including the Site 

Investigation Reports), from information available publicity and from a visual inspection of the site. 
 

(g) The Engineer gives as instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reason.  
 

(h) Other contractors, public authorities, utilities or the Employer does not work within the dates and 

other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.  
 

(i) The advance payment is delayed, beyond 56 days after receipt of application and bank guarantee. 
 

(j) The effect on the contractor of any of the Employer‟s Risks.  
 

(k) The Engineer unreasonably delays issuing a Certificate of Completion. 

 

 (l) Other compensation Events listed in the Contract Data or mentioned in the Contract.  
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44.2 If a compensation event would cause additional cost or would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date is 

extended. The Engineer shall decide whether and by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date shall be extended. 

 

44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor‟s forecast 

cost has been provided by the Contractor, it is to be assessed by the Engineer and the Contract Price shall be 

adjusted accordingly. If the Contractor‟s forecast is deemed unreasonable, the Engineer shall adjust the 

Contract Price based on Engineer‟s own forecast. The Engineer will assume that the Contractor will react 

competently and promptly to the event. 

 

44.4 The Contractor shall not be entitled to compensation to the extent that the Employer‟s interests are adversely 

affected by the Contractor not having given early warning or not having cooperated with the Engineer. 

 

45. Tax. 

 

45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the 

Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in 

regard to the deduction of such taxes at source as per applicable law. 

 

46. Currencies. 

 

46.1 All payments shall be made in Indian Rupees. 

 

47. Price Adjustment. 

 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and 

lubricants in accordance with the following principles and procedures and as per formula given in the contract 

data: 

 

(a) The price adjustment shall apply for the work done from the start date given in the  

                          contract data up to end of the initial intended completion date or extensions granted  

                          by the Engineer and shall not apply to the work carried out beyond the stipulated  

                          time for the reasons attributable to the contractor. 

 

(b) The price adjustment shall be determined during each month from the formula given in the contract 

data. 

 

(c) Following expressions and meanings are assigned to the work done during each month: 

 

R =  Total value of work done during the month. It would include the amount of secured advance 

granted, if any, during the month, less the amount of secured advance recovered, if any during 

the month. It will exclude value for works executed under variations for which price 

adjustment will be worked separately based on the terms mutually agreed. 

 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall be 

deemed to include amounts to cover the contingency of such other rise or fall in costs. 

 

48. Retention. 

 

48.1 The employer shall retain from each payment due to the Contractor the proportion stated in the Contract Data 

until Completion of the whole of the Works. 

48.2 On completion of the whole of the works half the total amount retained is repaid to the Contractor and half 

when the Defects Liability Period has passed and the Engineer has certified that all Defects notified by the 

Engineer to the Contractor before the end of this period have been corrected. 

 

 



  

 

51 | P a g e  
 

 

48.3 On completion of the whole works, the contractor may substitute retention money with an “on demand” Bank 

Guarantee. 

 

49. Liquidated Damages 

 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in Contract Data (for 

the whole of the works or the milestone as stated in the contract data). The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages does not affect the Contractor‟s liabilities. 

 

* For each day that the completion date is later than the intended completion date. 

 

49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 

correct any overpayment of liquidated damages by the contractor by adjusting the next payment certificate. 

The Contractor shall be paid interest on the over payment calculated from the date of payment of repayment at 

the rate specified in Sub-Clause 43.1. 

 

49.3 If the contractor fails to comply with the time for completion as stipulated in the tender, then the contractor 

shall pay to the employer the relevant sum stated in the Contract Data as Liquidated damages for such default 

and not as penalty for every date or part of day which shall elapse between relevant time for completion and 

the date stated in the taking over certificate of the whole of the works on the relevant section, subject to the 

limit stated in the Contract Data. 

 

 The Employer may, without prejudice to any other method of recovery deduct the amount of such damages 

from any monies due or to become due to the contractor. The payment of deduction of such damages shall not 

relieve the contractor from his obligation to complete the work on from any other of his obligations and 

liabilities under the contract. 
 

49.4 If, before the Time for completion of the whole of the works or, if applicable, any Section, a Taking-Over 

Certificate has been issued for any part of the Works or of a Section, the liquidated damages for delay in 

completion of the remainder of the works or of that Section shall, for any period of delay after date stated in 

such Taking-Over Certificate, and in the absence of alternative provisions in the Contract, the reduced in the 

proportion which the value of the part so certified bears to the value of the whole of the Works or Section, as 

applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not 

affect the limit thereof. 

 

50. Deleted   

51. Advance Payment 

 

51.1 The Employer shall make advance payment (not to be paid in less than two installments except in special 

circumstances for which the reasons to be recorded in writing) to the contractor of the amounts stated in the 

contract data by the date stated in the contract data, against provision by the contractor of an unconditional 

bank guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to be at 

least 110% of the advance payment. The guarantee shall remain affective until the advance payment has 

been repaid, by the amount of the guarantee shall be progressively reduced by the amounts repaid by the 

contractor. The mobilization advance would be deemed as interest bearing advance at an interest rate of 10% 

to be compounded quarterly. 
 

51.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization expenses 

required specifically for execution of the work. The contractor shall demonstrate that advance payment has 

been used in this way by supplying copies of invoices or other documents to the Engineer. 
 

51.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 

Contractor, following the schedule of completed percentage of the works on a payment basis. No account shall 

be taken of the advance payment or its repayment in assessing valuation of works done, variations, price 

adjustment, Compensations events or Liquidated Damages. 
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51.4. Secured Advance 

 

The Engineer shall make advance payment in respect of materials intended for nut not yet incorporated in the 

works in accordance with conditions stipulated in contract data. 

 

52. Securities 

 

52.1 The performance security (including additional security for unbalanced bids) shall be provided to the 

Employer no later than the date specified in the letter of acceptance and shall be issued in an amount and form 

and by a Bank or surety acceptable to the Employer and denominated in Indian Rupees. The performance 

security shall be valid until a date 28 days from the date of expiry of Defects Liability Period and the 

additional security for unbalanced bids shall be valid until a date 28 days from the date of issue of the 

certificate of completion. 

 

53. Deleted 

 

54. Cost of Repair 

 

54.1 Loss or damaged to the works or materials to be incorporated in the works between the start date and the end 

of the defects correction period shall be remedied by the contractor at the contractor‟s cost if the loss or 

damages arises from the Contractor‟s acts or omissions. 

 

 

          E. FINISHING THE CONTRACT 

 
 

55. Completion 

 

55.1 The Contractor shall request the Engineer to issue a certificate of completion of the works and the Engineer 

will do so upon deciding that the work is completed. 

 

56. Taking Over 

 

56.1 The Employer shall take over the site and the works within 7 days of the Engineer issuing a certificate of 

completion. 

 

57. Final Account 

 

57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the Contractor 

considers payable under the contract before the end of the defects liability period. The Engineer shall issue a 

defect liability certificate and certify any final payment that is due to the contractor within 56 days of 

receiving the contractor‟s account if it is correct and complete. If it is not, the Engineer shall issue within 56 

days a schedule that states the scope of the correction or additions that are necessary. If the final account is 

still unsatisfactory after it has been resubmitted, the Engineer shall on the account payable to the Contractor 

and issue a payment certificate, within 56 days of receiving the contractor‟s revised account. 

 

58. Operating and Maintenance Manuals 

 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the contractor shall supply 

them by the dates stated in the contract data. 

 

58.2 If the contractor does not supply the drawings and/or manuals by the dates stated in the contract data or they 

do not received Engineer‟s approval, the Engineer shall with hold the amount stated in the contract data from 

payments due to the contractor. 
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59. Termination 

 

59.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of 

the contract. 

59.2 Fundamental breaches of contract include, but shall not be limited to the following: 

 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the current programme 

and the stoppage has not been authorized by the Engineer; 

 

(b) The Engineer instructs the Contractor to delay the progress of the works and the instruction is not 

withdrawn within 28 days. 

 

(c) The employer or the contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 56 days of 

the date of the Engineer‟s certificate; 

 

(e) The Engineer gives notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Engineer; 

 

(f) The Contractor does not maintain a security which is required; 

 

            (g)        The Contractor has delayed the completion of works by the number of days for  

                         which the maximum amount of liquidated damages can be paid as defined in the  

                         Contract Data; and 

 

(h) If the Contract, in the judgment of the Employer has engaged in corrupt of fraudulent practices in 

competing for or in executing the Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in the procurement process or in contract 

execution. “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the Borrower, and includes collusive practice among 

Bidders(prior to or after bid submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Borrower of the benefits of free and open competition”. 

 

59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other than 

those listed under Sub-Clause 59.2 above, the Engineer shall decide whether the breach is fundamental or not. 

 

59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

59.5 If the Contract is terminated the contractor shall stop work immediately, make the site safe and secure and 

leave the site as soon as reasonably possible. 

 

 

60. Payment upon Termination. 

 

60.1 If the contract is terminated because of a fundamental breach of Contract by the contractor, the Engineer shall 

issue a certificate for the value of the work done less advance payments received up to the date of issue of the 

certificate, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per 

applicable law and less the percentage to apply to the work not completed as indicated in the Contract data. 

Additional Liquidation Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the Employer. 

 

60.2 If the contract is terminated at the Employer‟s convenience or because of a fundamental breach of Contract by 

the Employer, the Engineer shall issue a certificate for the value of the work done, the cost of balance material 
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brought by the contractor and available at site, the reasonable cost of removal of equipment, repatriation of the 

contractor‟s personnel employed solely on the works, and the Contractor‟s costs of  protecting and securing 

the works and less advance payments received up to the date of the certificate, less other recoveries due in 

terms of the contract and less taxes due to be deducted at source as per applicable law. 
 

 

 

61. Property 

61.1 All materials on the Site, Plant, Equipment, Temporary works and works are deemed to be the property of the 

Employer, if the Contract is terminated because of a Contractor‟s default. 

 

62. Releases from Performance 
 

62.1 If the contract is frustrated by the outbreak of war or by any other event entirely outside the control of either 

the Employer or the Contractor the Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the site safe and stop work as quickly as possible after receiving this certificate and shall be paid 

for all work carried out before receiving it and for any work carried out afterwards to which commitment was 

made. 
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F. SPECIAL CONDITIONS OF CONTRACT. 

1. LABOUR: 
 

The contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

The contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and such intervals as the Engineer may prescribed, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the Site and such other information as the 

Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 
 

During continuance of the contract, the contractor and his sub-contractors shall abide at all  times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/bye laws/Acts Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. 

The employees of the Contractor and Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

(a) Workman Compensation Act 1923:- The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

 

(b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act of satisfaction of 

certain conditions on separation if an employee has completed 5 years service or more on death, the 

rate of 15 days wages for every completed year of service. The Act is applicable to all establishments 

employing 10 more employees. 

 

(c) Employees P.F. and Miscellaneous Provision Act 1952:- The Act provides for monthly contributions 

by the employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: 

 

(i) Pension or family pension on retirement or death, as the case may be. 

 

(ii) Deposit linked insurance on the death in harness of the worker. 

 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

(d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

(e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare measures 

to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 

same are required to be provided, by the Principal Employer by Law. The Principal Employer is 

required to take Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer, if 

they employ 20 or more contract labour. 
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(f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act, if the employment is a scheduled 

employment. Construction of Buildings, Roads, Runways are scheduled employments. 

 

(g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, when it will be 

paid and what deductions can be made from the wages of the workers. 

 

(h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work of equal 

nature to Male and Female workers and for not making discrimination against female employees in 

the matters of transfers, training and promotion etc.   
 

(i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or more 

employees. The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages 

and maximum of 20% of wages to employees drawing Rs. 3500/- per month or less. The bonus to be 

paid to employees getting Rs. 2500/- per month or above up to Rs.3500/- per month shall be worked 

out by taking wages at Rs. 2500/- per month only. The Act does not apply to certain establishments. 

The newly set-up establishments are exempted for five years in certain circumstances. Some of the 

State Governments have reduced the employment size from 20 to 10 for the purpose of applicability 

of this Act. 
 

(j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for resolution of 

Industrial disputes, in what situation a strike or lock out becomes illegal and what are the requirements 

for laying off or retrenching the employees or closing down the establishment. 
 

(k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments employing 

100 or more workmen (employment size reduced by  some of the State and Central Government to 

50). The Act provides for laying down rules governing the conditions of employment by the Employer 

on matters provided in the Act and get the same certified by the designated Authority. 
 

(l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from Civil and criminal liabilities. 

 
(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulation of employment of 

children in all other occupations and processes. Employment of Child Labour is prohibited in Building 

and Construction Industry. 

             (n) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 1979:- The 

Act is applicable to an establishment which employs 5 or more inter-state migrant workmen through 

an intermediary (who has recruited workmen in one state for employment in the establishment situated 

in another State). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as housing, medical aid, traveling 

expenses from home up to the establishment and back, etc. 
 

(o) The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) 

Act 1996 and the Cess Act of 1996:- All the establishments who carry on any building or other 

construction work and employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may 

be modified by the Government. The Employer of the establishment is required to provide safety 

measures at the Building or Construction work and other welfare measures, such as Canteens, First-

Aid facilities, Ambulance, housing accommodation for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer 

appointed by the Government. 

 

(p) Factories Act 1948:- The Act lays down the procedure for approval of plans before setting up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrence to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 20 or more persons without 

the aid of power engaged in manufacturing process. 



  

 

57 | P a g e  
 

 

3. ARBITRATION (GCC Clause 25.3) 

 

The procedure for arbitration will be as follows: 

25.3 (a) In case of Dispute or difference arising between the Employer and a domestic  

contractor relating to any matter arising out of or connected with this Agreement, such dispute or 

difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996. The parties 

shall make efforts to agree on a sole arbitrator and only if such an attempt does not succeed and the 

Arbitral Tribunal consisting of 3 arbitrators one each to be appointed by the employer and the 

Contractor and the third Arbitrator to be chosen by the two Arbitrators so appointed by the parties to 

act as Presiding Arbitrator shall be considered. In case of failure of the two arbitrators appointed by 

the parties to reach upon a consensus within a period of 30 days from the appointment of the arbitrator 

appointed subsequently, the Presiding Arbitrator shall be appointed by the * Council, Indian Roads 

Congress. 

 

(b) The Arbitral tribunal shall consist of three Arbitrators one each to be appointed by the Employer and 

the Contractor. The third Arbitrator shall be chosen by the two Arbitrators so appointed by the Parties, 

and shall act a presiding arbitrator. In case of failure of the two arbitrators by the parties to reach upon 

a consensus within a period of 30 days from the appointment of the arbitrator appointed consequently, 

the Presiding arbitrator shall be appointed by the * Council, Indian Roads Congress. 

 

(c) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above within 

30 days after receipt of the notice of the appointment of its arbitrator by the other party, then the * 

Council, Indian Roads Congress shall appoint the Arbitrator. A certified copy of the order of the 

Council, Indian Roads Congress, making such an appointment shall be furnished to each of the 

parties. 

 

(d) Arbitration proceedings shall be held in Aizawl, Mizoram, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English. 

 

(e) The decision of the majority of Arbitrators shall be final and binding upon both parties. The cost and 

expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal. However, the 

expenses incurred by each party in connection with the preparation, presentation, etc. of its 

proceedings as also the fees and expenses paid to the arbitrator appointed by such party or on its 

behalf shall be borne by each party itself. 

 

(f) Performance under the contract shall continue during the arbitration proceedings and payments due to 

the contractor by the owners shall not be withheld, unless they are the subject matter of the arbitration 

Proceedings. 
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SECTION 4 

 

CONTRACT DATA 
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CONTRACT DATA 
Clause reference 

With respect 

to Section 3 

 

 

Items marked “N/A” do not apply in this Contract. 

 

1. The Employer is the Governor of Mizoram represented by the ______________________ 

 
Address: Office of the ______________________________________________________

 
Name of authorized Representative of employer is the _____________________________ 
 

2. The Engineer is the _________________________________________________________ 

 

Name of Authorized Representative of Executive Engineer : ________________________ 
 

3. The Dispute Review Expert appointed jointly by the Employer and     [Cl. 1.1]  

Contractor is:  

 

Name    : to be intimated later. 

 

Address   : -do- 

4. The place of Dispute Review : ____________________ 
 
5. The Defects Liability Period is ___ year from the date of completion.      

           [Cl.1.1 & 35] 
 
6. The start date shall be 15 days from the date of issue of the Notice to       [Cl. 1.1] 

proceed with the work.  
7. The Intended Completion Date for the whole of the Works is ______ months. 

after start of work with the following milestones.      [Cl.1.1.17 & 28] 

 
 

Milestone dates:         [Cl. 2.2 & 49.1] 

 

Physical works to be completed      Period from the start date 

 

Milestone 1 i.e.     (a) ____%      ________ months 

 

Milestone 2 i.e     (b) ____%      ________ months 

 

______________________                                                                          ______________ 

 

 

8.      The site is located at ____________________________   (Cl.1.1)    

           

9. The name and identification number of the Contract is : ______________________________ 

 NIT No. ____________   Dt.___________ 

 
10.     The works consist of those items of works listed in the Bill of Quantities (BOQ).  [Cl. 1.1] 

 

         The works shall, interalia, include the following, as specified or as directed: 
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Clause Reference 

with respect 

to section 3 

 

 

(A) Road Works 

 

Site clearance; setting out layout; widening of existing carriageway and strengthening including camber 

corrections; construction of new road/parallel service road; bituminous remodeling/construction of junctions, 

intersections, bus bays‟ lay byes; supplying and placing of drainage channels, flumes, guard post and guard 

other related items, construction/extension of cross drainage works, bridges, approaches and other related 

stones; road marking, road signs and kilometer/hectometer stones; protective works for roads/bridges; all  

aspects of quality assurance of various components of the works; rectification of the defects in the complete 

works during the Defects liability Period; submission of “As-built” drawings and any other related documents; 

and other item of work as may be required to be carried out for completing the works in accordance with the 

drawings and provisions of the contract to ensure safety. 

 

(B) Bridge Works 

 

Site clearance; setting out, provision of foundations, piers abutments and bearing; prestressed/reinforced 

cement concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage 

spouts/down take pipes, arrangements for fixing light posts, water mains, utilities etc; provision of suitably 

designed protective works; providing wing/return walls; provision of road markings, road signs etc.; all 

aspects of quality assurance; clearing the site and handing over the works on completion; rectification of the 

defects during the Defects Liability Period and submission of “As-built” drawing and other related documents; 

and other items of work as may be required to be carried out for completing the works in accordance with the 

drawings and the provisions of the contract and to Insure safety. 

 

 

(C) Other Items 

 

Any other items as required to fulfill all contractual obligations as per the  

Bid documents.           [C1.1.1] 

 

10. The following documents also form part of the contract:      [Cl.2.3(9)] 

 

11. The law which applies to the contract is the law of Union India    [Cl.3.1] 

 

12. The language of the contract documents is English     [Cl. 3.1] 

 

13. Limit of subcontracting: 50% of the initial contract price     [Cl.7.1] 

 

14. The Schedule of other Contractors       [Cl.8] 
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Clause Reference 

with respect 

to section 3 

 

 

15. The Schedule of Key Personnel  As per Annex-II to Section I    [Cl.9] 

 

16. The minimum insurance cover for physical property, injury and death   [Cl.13]  

is Rs. 5 lakh per occurrence with the number of occurrences limited  

to four. After each occurrence, contractor will pay additional premium  

necessary to make insurance valid for four occurrences always. 

 

17. Site investigation report         [Cl.14] 

 

18. The Site possession Dates shall be within 15 days from the date of issue of Issue to proceed with  the work.

            [Cl. 21]  

               

19. Fees and types of reimbursable expenses to be paid to the Dispute 

Review Expert          [Cl.25] 

(To be inserted later) 

 

20. Appointing Authority for the Dispute Review Expert-Council, Indian   [Cl. 26]  

Roads Congress, New Delhi.  

 

21. The period for submission of the programme for approval of Engineer    [Cl.27.1] 

shall be 21 days from the issue of Letter of Acceptance. 

 

22. The period between programme updates shall be 90 days.     [Cl.27.3] 

 

23. The amount to be withheld for late submission of an updated     [Cl.27.3] 

programme shall be Rs.5.00 lakh. 

 

24. The following events shall also be Compensation Events:     [Cl.44] 

Substantially adverse ground conditions encountered during the course of execution of work not provided for 

in the bidding document. 

 

(i) Removal of underground utilities detected subsequently. 
 

(ii) Significant change in classification of soil requiring additional mobilization by the contractor, e.g. 

ordinary soil to rock excavation. 
[ 

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused by the contractor 
 

(iv) Artesian conditions 
 

(v) Seepage, erosion, landslide 
 

(vi) River training requiring protection of permanent work 
 

(vii) Presence of historical, archeological or religious structures, monuments interfering with the works. 
 

(viii) Restriction of access to ground imposed by civil, judicial, or military authority. 

 

 

25. The currency of the contract is Indian Rupees.      [Cl.46] 
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26. The formula (e) for adjustment of prices are:      [Cl.47] 

 

R =  Value of work as defined in Clause 47.1 of Conditions of Contract 

 

 

Adjustment for labour component 

 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 

following formula: 

 

VL = 0.85 X P1/100 x R X (Li-Lo)/Lo 

VL = increase or decrease in the cost of work during the month under consideration due to changes 

in rates for local labour. 

Lo= the consumer price index for industrial workers for the State on 28 days preceding the date of 

opening of Bids as published by labour Bureau, Ministry of Labour, Government of India. 

Li = the consumer price index for industrial workers for the State for the under consideration as 

published by Labour Bureau, Ministry of Labour, Government of India. 

P1 =  Percentage of labour component of the work. 

 

 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the Contractor shall be in 

accordance with the following formula: 

 

Vc = 0.85 X Pc/100 x R X (Ci-Co)/Co 

Vc= increase or decrease in the cost of work during the month under consideration due to changes 

in rates of cement. 

Co = the all India wholesale price index for cement on 28 days preceding the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi 

Ci= the all India average wholesale price index for cement for the month under consideration as 

published by Ministry of Industrial Development, Government of India, New Delhi 

PC=  Percentage of cement component of the work. 
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Clause Reference 

with respect 

to section 3 

 

Adjustment for steel component 

 

(iii) Price adjustment for increase or decrease in the cost due to steel procured by the Contractor shall be 

paid in accordance with the following formula: 

 

Vs= 0.85 X Ps/100 x R X (Si-So)/So 

Vs= increase or decrease in the cost of work during the month under consideration due to changes 

in rates for steel. 

So= the all India wholesale price index for steel (Bars and rods) on 28 days preceding the date of 

opening of Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi 

Si = the all India average wholesale price index for steel (Bars and rods) for the month under 

consideration as published by Ministry of Industrial Development, Government of India, New 

Delhi 

Ps =  Percentage of steel component of the work. 

 

Note :  For the application of this clause, index of Bars and Rods has been chosen to represent steel 

group.  

 

Adjustment for bitumen component 

 

(iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the 

following formula: 

 

Vb = 0.85 X Pb/100 x R X (Bi-Bo)/Bo 

Vb = increase or decrease in the cost of work during the month under consideration due to changes 

in rates for bitumen 

Bo = the official retail price of bitumen at the IOC depot at nearest center on the day 28 days prior 

to date of opening of Bids. 

Bi = the official retail price of bitumen of IOC depot at nearest center for the 15
th
 day of the month 

under consideration. 

Pb =  Percentage of bitumen component of the work. 

 

 

Adjustment of POL (fuel and lubricant) component 

 

(v) Price adjustment for increase or decrease in the cost of POL(fuel and lubricant) shall be paid in 

accordance with the following formula: 
 

Vf= 0.85 X Pf/100 x R X (Fi-Fo)/Fo 
 

Vf= increase or decrease in the cost of work during the month under consideration due to changes 

in rates for fuel and lubricants. 
 

Fo= the official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at 

the nearest on the day 28 days prior to the date of opening of Bids . 

Fi = the official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at 

the nearest center for the 15th day of month of the under consideration. 

Pf=  Percentage of fuel and lubricants component of the work. 

 

Note : For the application of this clause, the price of High Speed Diesel oil has chosen to represent 

fuel and lubricants group. 
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Clause Reference 

with respect 

to section 3 

 

Adjustment for Plant and Machinery Spares component  

 

(vi) Price adjustment for increase or decrease in the cost of Plant and Machinery spares Component shall 

be paid in accordance with the following formula: 

 

Vp= 0.85 X Pp/100 x R X (Pi-Po)/Po 

Vp = increase or decrease in the cost of work during the month under consideration due to changes 

in rates for Plant and Machinery spares 

Po= the all India wholesale price index for heavy machinery and parts on 28 days preceding the 

date of opening of Bids as published by the Ministry of Industrial Development, Government 

of India, New Delhi 

Pi= the all India average wholesale price index for heavy machinery and parts for the month under 

consideration as published by the Ministry of Industrial Development, Government of India, 

New Delhi 

Pp=  Percentage of Plant and Machinery spares component of the work. 

 

Note : For the application of this clause, index of heavy machinery and parts has been chosen to 

represent the plant and machinery spares group. 

 

Adjustment of Other material Component 

 

(vii) Price adjustment for increase or decrease in the cost of local materials other than cement, steel, 

bitumen and POL procured by the contractor shall be paid in accordance with the following formula: 

 

Vm= 0.85 X Pm/100 x R X (Mi-Mo)/Mo 
 

Vm = increase or decrease in the cost of work during the month under consideration due to changes 

in rates for local materials other than cement, steel, bitumen and POL 
 

Mo = the all India wholesale price index (all commodities) on 28 days preceding the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi 
 

Mi = the all India average wholesale price index (all commodities) for the month under 

consideration as published by the Ministry of Industrial Development, Government of India, 

New Delhi 
 

Pm=  Percentage of local material (other than cement, steel, bitumen and POL) of the work. 

 
 

The following percentages will govern the price adjustment for the  
entire contract in general: 

 
1. Labour-P1    - 25%       
2. Cement-Pc    - 5%  
3. Steel - Ps    - 5%     
4. Bitumen-Pb    -10%     

             5.          POL-Pf     - 5%     
6.          Plant & Machinery Spares-Pp  - 5%  
7.          Other materials-Pm   - 45%  
     Total    - 100% 
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Clause Reference 

with respect 

to section 3 

 
 

27. The proportion of payments retained (retention money) shall be 6%   [Cl.48]  
from each bill subject to a maximum of 5% of final contract price. 

 
28. Amount of liquidated damages for        [Cl.49] 

Delay in completion of works   
For whole of works 
 
(1/2000)th of the initial Contract Price rounded off to the nearest 
thousand, per day 
 
For sectional completion (wherever specified in item 6 of contract 
data) ( 1/200)th of initial contract price for 5Km section, rounded 
off to the nearest thousand per day 
 
 

29. Maximum limit of liquidated  10 percent of the Initial Contract   [Cl.49] 
damages for delay in completion of price rounded off to the nearest 
work     thousand. 
 

30. Deleted 
 
31. Deleted 

 
32. The amounts of the advanced payment are : 
 Nature of advance   Amount(Rs. Condition to be fulfilled) [Cl.51 & 52] 
i) *Mobilization 10% of the  On submission of unconditional 
   contract price  Bank Guarantee (to be drawn 
      before the end of 20% of Contract 
      period). The Contractor may furnish 
      four bank guarantees of 2.5% each, 
      valid for full period. 
ii) *Equipment 90% for new and After equipment is brought to site 
   50% of depreciated (provided the Engineer is satisfied 
   value for old equip- that the equipment is required for 

ment. Total amount performance of the contract) and 
will be subject to a on submission of unconditional Bank 
maximum of 5% of Guarantee for amount of advance. 
The Contract Price. 
 

* Not applicable for works of sanctioned amount below Rs.2.00 Cr.   
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Clause Reference 

with respect 

to section 3 

 

 

iii) Secured  75% of Invoice value a) the materials are in- 

 advance for     accordance with the 

 non-perish-     specification for work; 

 able materials 

 brought to site    b) Such materials have been 

       delivered to site, and are 

       properly stored and protected 

       against damage or deterior- 

       ation to the satisfaction of the 

       Engineer. The Contractor shall 

       Store the bulk material in 

       Measurable stacks. 

 

c) the Contractor‟s records of 

the requirements, orders, receipt 

and use of materials are kept in 

a form approved by the Engineer 

and such records shall be available 

for inspection by the Engineer. 

 

d) The Contractor has submitted with 

His monthly statement the estimated 

value of the materials on site together 

with such documents as may be 

required by the Engineer for the  

purpose of valuation of the materials 

and providing evidence of ownership 

and payment thereof. 

 

e) Ownership of such materials shall be 

Deemed to vest in the Employer 

For which the Contractor has  

Submitted an Indemnity Bond in an 

Acceptable format; and 

 

f) The quantities of materials are not 

Excessive and shall be used within 

a reasonable time as determined by 

the Engineer.  

 

 

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the above 

conditions). 
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Clause Reference 

with respect 

to section 3 

 

33. Repayment of advance payment for mobilization and equipments:   [Cl.51.3] 

The advance loan shall be repaid with percentage deductions from the 

Interim payments certified by the Engineer under the Contract. Deductions 

Shall commence in the next Interim Payment Certificate following that  

In which that total of all such payments to the Contractor has reached  

not less than 20 percent of the Contract Price or 6(Six) months from the 

date of payment of first installment of advance, whichever period concludes 

earlier, and shall be made at the rate of 20 percent of the amounts of all  

Interim payment certificates until such time as the loan has been repaid,  

always provided that the loan shall be completed repaid prior to the  

expiry of the original time for completion pursuant to Clause 17 and 28. 

 

34. Repayment of secured advance:        [Cl.51.4] 

 The advance shall be repaid from each succeeding monthly payments to 

 The extent materials [for which advance was previously paid pursuant to 

 Clause 51.4 of G.C.C.] have been incorporated in to the works. 

 

35. The Securities shall be for the following minimum amounts equivalent as   [Cl.52] 

 a percentage of the Contract Price:  

 Performance security for 5 percent of contract price plus Rs. …… …….. 

 (to be decided after evaluation of the bid) as additional security items of 

 ITB Clause 29.5. 

 

 The standard form of performance Security acceptable to the Employer  

shall be an unconditional bank Guarantee of the type as presented in  

Section 8 of the Bidding Documents.  

 

36. The Schedule of operating and maintenance manuals ………. N/A   [Cl.58] 

 

37. The date by which “As-built drawings (in scale as directed) in 2 sets are   [Cl.58] 

required is within 28 days of issue of certificate of completion of whole 

or section of the work, as the case may be.  

 

38. The amount to be withheld for failing to supply “As-built” drawings by    [Cl.58] 

the date required is Rs 5.00 (five) lakhs. 

 

39. The following events shall also be fundamental breach of contract:    [Cl.59.2] 

 

“The Contract has contravened Sub-clause 7.1 and Clause 9 of G.C.C.” 

 

40. The percentage to apply to the value of the work not completed    [3,Cl.60] 

 representing the Employer‟s additional cost for completing the Works  

shall be 20 percent. 
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SECTION 5 

 
TECHNICAL SPECIFICATIONS 
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5. TECHNICAL SPECIFICATIONS 
 

5.1 The technical specifications shall be the specifications detailed in the publication “ 

SPECIFICATIONS FOR ROAD AND BRIDGE WORKS” (Fifth Revision,2013) of the Ministry of 

Road Transport and Highway‟s published by the Indian Roads Congress with its latest amendments/ 

IRC Hill Road manual with its latest amendments/ MoRD specification and manual with its latest 

amendments”. The provisions/stipulations for various item of works as may be relevant to the 

job/work package are as detailed at Annexure-A. 

 

Note:-  

             The technical specification contain herein shall be read in conjunction with the various other 

documents forming the bid. These specifications shall apply to all the works as are required to be executed 

under the contract. 

 

            Unless otherwise stipulated, all the works will have to be executed conforming to the clauses of 

MORT&H‟s specification for road & bridge works (5
th

 Revision, 2013)/ IRC Hill Road manual/ MoRD 

specification and manual. In the absence of any definite clauses/Provisions/specifications on any particular 

issue/item of works in the MORT&H‟s specification, reference may be made to the IRC -37 2012 in place of 

IRC:37-2001. IS Codes may also be referred where IRC Codes are silent on that issue/item of work. Where 

even IS Codes are silent, the CPWD specifications are to be followed. If none of the above can be applied, 

the construction of works will have to be executed conforming to the sound Engineering practice as 

approved by the Engineer-in-Charge. In case of any dispute arising out of the interpretations on the above, 

the decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 

            The words like contract, contractor, Engineer,(Synonymous with Engineer-in-Charge) , Employer, 

works and worksite used in the specification shall be considered to have the meaning as understood from the 

definitions of these terms given in the condition of the contract. 

 

The following abbreviations shall have the meaning as given below:- 

 

AASHTO American Association of State Highway and Transportation Officials. 

ASTM American Society for Testing and Materials. 

BS British Standard Published by the British Standards Institution. 

CBR California Bearing Ratios. 

IRC Indian Road Congress. 

IS Indian Standard Published by the Bureau of Indian Standards. 

MORT&H Ministry of Road Transport and Highways. 

MoRD Ministry of Rural Development 

 

 

 

 

******* 
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ANNEXURE-A 
 

 

 

 

 

 

TECHNICAL SPECIFICATIONS: 

1) MORT&H‟s specification for road & bridge works (5
th
 Revision, 2013). 

2) IRC Hill Road Manual with its latest amendments. 

3) MoRD Specification & Manual with its latest amendments. 
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SECTION 6 

 
FORM OF BID 
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FORM OF BID 

 

Description of the Works: 

_______________________________________________________________________________________

_______________________________________________________________________________________

__________________________________________________________________ 

 

BID 

 

To 

 

Address 

 

1. We offer to execute the Works described above and remedy any defects therein conforming with the 

conditions of Contract, specification, drawings, Bill of Quantities and Address for the sum(s) of 

 

_________________________________________________________________________________

_________________________________________________________________________________

_____________________________________________________) 

 

2. We undertake, if our Bid is accepted, to commence the works as soon as is reasonably possible after 

the receipt of the Engineer‟s notice to commence, and to complete the whole of the works comprised 

in the Contract within the time stated in the document. 

3. We agree to abide by this Bid for the period of 120 days after the deadline date fixed for receiving 

the same, and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period. 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with your written 

acceptance thereof, shall constitute a binding contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

6. We accept appointment of Shri _______________________ as the Dispute Review Expert. 
 

 

 

(OR) 

 

 

We do not accept the appointment of Shri _______________________________________ as the 

Dispute Review Expert and propose instead that Shri __________________________ be appointed 

as Dispute Review Expert, whose BIO-DATA is attached. 

 

 

 

 

 

Dated this ___________________ day of _________________ 20……… 

 

Signature _________________________________ in the capacity of _________________ duly 

authorized to sign bids for and on behalf of 

_________________________________________________________________________________

___________________________ 

 

(in block capitals or typed) 



  

 

73 | P a g e  
 

 

 

Address 

_________________________________________________________________________________

_________________________________________________________________ 

 

Witness 

_________________________________________________________________________________

___________________________________________________________________ 

 

Address  

 _________________________________________________________________________________

___________________________________________________________________ 

 

Occupation 

 _________________________________________________________________________________

___________________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 



 

74 | P a g e  

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION 7 

 
BILL OF QUANTITIES 
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BILL OF QUANTITIES 

 
Preamble. 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical specifications and drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional; and are given to provide 

a common basis for bidding. The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and 

prices tendered in the priced Bill of Quantities, where applicable, and otherwise at such rates and 

prices as the Engineer may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the prices Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection 

of display board, sign/caution board, maintenance, insurance, profit, taxes and duties, together with 

all general risks, liabilities and obligations set out or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether quantities are 

stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall be 

deemed to be covered by other rates and prices entered in the Bill of Quantities. 

 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the period Bill of Quantities, and where no item are provided the cost shall be deemed to 

be distributed among the rates and prices entered for the related Item of Work. 

 

7. General directions and descriptions of work and materials are not necessarily repeated or summarized 

in the Bill of Quantities. References to the relevant sections of the contract documentation shall be 

made before entering rates or prices against each item in the Bill of Quantities. 

 

8. The method of measurement of completed work for payment shall be in accordance with the 

specification for Road and Bridge Works published by the Ministry of Surface Transport (5
th

 

Revision,2013)/ MoRD specification and manual. 

 

9. Error will be corrected by the Employer of any arithmetic errors pursuant to Clause 29 of the 

Instructions of the Bidders. 

 

10. Rock is defined as all materials which, in the opinion of the Engineer, requisite blasting, or the use of 

metal wedges and sledgehammer, or the use of compressed air drilling for its removal, and which 

cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted heavy duty 

ripper. 
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BILL OF QUANTITIES 

 

Name of work: __________________________________________________ 

NIT No : _________________________________ Dt.___________________ 

 

Estimated Amount put to Tender  : ₹ _________________ 

 
(Details BOQ is attached in the Bidding Document) 

Sl.

No 
Description of Items Unit Quantity 

Rate (₹) 
Amount (₹) 

In Figure In Words 

    

 

   

 

Note: 

 

1. Item for which no rate or price has been entered in will not be paid for by the Employer when executed and 

shall be deemed covered by the other rates and prices in the bill of quantities (Refer: ITB Clause 13.2 and 

GCC Clause 43.3) 
2. Unit rates and prices shall be quoted by the bidder in Indian Rupee [ITB Clause 14.1] 
3. Where there is a discrepancy between the rate in figure and words, the rates in words will govern. [ITB Clause 

27.1 (a)]. 
4. Where there is a discrepancy between the rate and the line item total resulting from multiplying the unit rate 

by quantity, the unit rate quoted shall govern [ITB Clause 27.1 (b)]. 
5. The rate(s) must be quoted in decimal coinage.  

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of two or more 

bidders is same, then the successful bidder, among such bidders, shall be decided by competent authority. 
6. Notification of Government of Mizoram, Finance Department vide No. H.11021/1/2024-FEC  dated 

15.07.2024 states that the permissible lower limit while considering tenders is hereby fixed at 5% below the 

estimated cost put to tender and the permissible upper ceiling is fixed at 10% above the estimated cost put to 

tender. 
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SECTION 8 

 
SECURITIES AND OTHER FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

78 | P a g e  

 

BID SECURITY (BANK GUARANTEE) 

 
 

WHEREAS, _____________________________[name of Bidder] (hereinafter called “the Bidder”)has submitted his 

bid dated ______________________________________[date] for construction of 

_______________________________________[name of Contract hereinafter called “the Bid”]. 

KNOW ALL PEOPLE by these presents that We _______________________________________[name of Bank] of 

________________________________________ [name of country] having our registered office at 

______________________________________________[hereinafter called “the 

Bank”) are bound up to __________________________________ [name of Employer] (herein after Called “the 

Employer”) in the sum of _________________________________* for which payment Well and truly to be said 

Employer the Bank itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ____________ day of _________ 20 _____. 

 

THE CONDITIONS of this obligation are: 
 

(1) If after Bid opening the Bidder withdraws his Bid during the period of Bid validity specified in the Form of 

Bid. 

OR 
 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period of Bid 

validity. 
 

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 
 

(b) Fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders; or 
 

(c) Does not accept the correction of the Bid price pursuit to Clause 27. 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without 

the Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions. 
 

This Guarantee will remain in force up to and including the date ____________________** days after the 

deadline for submission of Bids as such deadline is started in the Instructions to Bidder or as it may be extended by the 

Employer, notice of which extension (s) to the bank is hereby waived. Any demand in respect of this guarantee should 

reach the Bank not later than above date. 

The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) 

platform & shall invariably send an advice of this Bank Guarantee to the designated bank of ___[Name of 

office]___the details of which are as follows: 

 

Sr. No. Particulars Details 

1.  Name of Beneficiary  

2.  Name of Bank  

3.  Branch  

4.  Account No.  
5.  IFSC Code  
 

 
 

DATE _________________  SIGNATURE ________________________________ 
 

WITNESS ___________________________ SEAL ________________________________ 

_____________________________________________________________________________ 

[Signature, name and address] 

 

*The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees. This figure 

should be the same as shown in Clause 16.1 of the Instructions to Bidders. 
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**60 days after the end of the validity period of the Bid.          

 

 

 
 

{The wordings of Bid Security, Performance Bank Guarantee and all other forms shall be strictly as prescribed 
above. Any additions to or deletions from the prescribed form shall be treated as non-responsive.}
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PERFORMANCE BANK GUARANTEE 

 

 

 

To 

 _________________________________ [Name of Employer] 

 _________________________________ [Address of Employer]  

 

WHEREAS _________________________________________ [name and address of Contractor] (hereinafter called 

“the Contractor”) has undertaken, in pursuance of Contract No. ____________ dated _____________ to execute 

______________________________ [name of Contract and brief description of works] (hereinafter called “the 

Contractor”). 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 

a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligation in 

accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the 

Contractor, up to a total of ______________________________________ [amount of guarantee]* 

_____________________________ (in words), such sum being payable in the types and proportions of currencies in 

which the Contract price is payable, and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of _________________________ amount of guarantee] as aforesaid 

without your needing to prove or to show grounds pr reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessary of your demanding the said debt from the contractor before presenting us with 

the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of the 

works to be performed there under or of any of the Contract documents which may be made between your and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period. 

 

The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging System) 

platform & shall invariably send an advice of this Bank Guarantee to the designated bank of ___[Name of 

office]___the details of which are as follows: 

 

Sr. No. Particulars Details 

1.  Name of Beneficiary  

2.  Name of Bank  

3.  Branch  

4.  Account No.  
5.  IFSC Code  

 

 Signature and Seal of the guarantor ___________________ 

 Name of Bank ___________________________________ 

 Address ________________________________________ 

 Date _________________ 

 

________________________________________________________________________________ 

*An amount shall be inserted by the Guarantor, representing the percentage of Contract Price specified in the Contract 

including additional security for unbalanced Bids, if any and denominated in Indian Rupees.    
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{The wordings of Bid Security, Performance Bank Guarantee and all other forms shall be strictly as 
prescribed above. Any additions to or deletions from the prescribed form shall be treated as non-
responsive.}
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 

To 

 _________________________________ [Name of Employer] 

 _________________________________ [Address of Employer] 

 _________________________________ [Name of Contractor]  

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1(“Advance Payment”) of the 

above mentioned Contract, 

_________________________________________________________________________________ [name and 

address of the Contractor] (hereinafter called “the Contractor”) shall deposit with 

_____________________________________[name of Employer] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of _____________________________[ 

amount of guarantee]* ______ 

___________________________ [in words]. 

 We, the ______________________________[bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not surety merely, the payment to 

_____________________________________________[name of Employer] on his first demand without whatsoever 

right of obligation on our part and without his first claim to the Contractor, in the amount not exceeding 

________________________[amount of guarantee]* ___________________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of the Contractor of works to 

be performed there under or of any of the Contract documents which may be made between 

_______________________________________ [name of Employer] and the Contractor, shall in any way release us 

from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall remain valid and full effect from the date of the advance payment under the Contract until 

__________________________________________________ [name of Employer] receives full repayment of the 

same amount from the Contractor. 

 

       Yours truly, 

 

 

 

    Signature and Seal ________________________________ 

    Name of Bank /Financial Institution___________________ 

    Address ________________________________________ 

     Date _________________ 

 

________________________________________________________________________________ 

*An amount shall be inserted by the Bank or Financial Institution, representing the amount of the Advance Payment, 

and denominated in Indian Rupees. 

 

 

 

 

 

 

 

 

 

{The wordings of Bid Security, Performance Bank Guarantee and all other forms shall be strictly as 
prescribed above. Any additions to or deletions from the prescribed form shall be treated as non-

responsive.}
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

 

 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the 

execution of a certain specified quantity of work in a given time) 

 

This indenture made the ___________________ day of ___________________________20 ______ BETWEEN 

___________________________________(hereinafter called the Contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrator and assigns) or the one part and the Employer 

of the other part. 

 

Whereas by an agreement dated ___________________________ (hereinafter called the said agreement) the 

contractor has agreed. 

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the security of 

materials absolutely belonging to him and brought by him to the site of the works the subject of the said agreement for 

use in the construction of such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges). 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees ______ 

______________________________________________________ on the security of materials the quantities and 

other particulars of which are detailed in Accounts of Secured advances attached to the Running Account Bill for the 

said works signed by the Contractor on ________________ and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of 

Rupees ___________________________ on or before the execution of these presents paid to the Contractor by the 

Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if any) as may 

be made to him as a for said Contractor doth hereby covenant and agree with the President and declare as follows: 

 

(1) That the said sum of Rupees __________________________________ so advanced by the Employer 

to the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no other 

purpose whatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor‟s own property and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter 

called the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 

 

(4) That the contractor shall make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor‟s custody and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or any part thereof being 

stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable  

 use and wear thereof the Contractor will forthwith replace the same with other materials of like quality 

or repair and make good the same required by the Engineer. 

 

(5) That the said materials shall not be any account be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that behalf. 



 

84 | P a g e  

 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 

Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at liberty to make a recovery 

from the Contractor‟s Bill for such payment by deducting there from the value of the said materials 

than actually used in the construction and in respect of which recovery has not been made previously, 

the value for this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing of the Employer shall immediately on the 

happening of such default be repayable by the Contractor to be the Employer together with interest 

thereon at twelve percent per annum from the date or respective dates of such advance or advances to 

the date of repayment and with all costs, charge, damages and expenses incurred by the Employer in 

or for the recovery thereof or the enforcement of this security or otherwise by reason of the default of 

the Contractor and the Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

 

(8) That the contractor hereby charges all the said materials with the repayment to the Employer of the 

said sum of Rupees ____________________________________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that not withstanding anything in the said 

agreement and without prejudice to the power contained therein and whenever the covenant for 

payment and repayment herein before contained shall become enforceable and the money owing shall 

not be paid in accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the contractor with the actual cost of effecting such completion and the 

amount due to the contractor with the value of work done as if he has carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is against 

the contractor, he is to pay same to the Employer on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 

advance shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any such reference. 

 

{The wordings of Bid Security, Performance Bank Guarantee and all other forms shall be strictly as 
prescribed above. Any additions to or deletions from the prescribed form shall be treated as non-
responsive.} 
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LETTER OF ACCEPTANCE 

 

 

 

__________________ (Date) 

 

 

To 

 ______________________________ (Name and address of the Contractor) 

 ______________________________ 

 ______________________________ 

 

 

Dear Sirs, 

 

 

 This is to notify that your Bid dated ____________________________ for execution of the 

__________________________________ (name of the contract and identification number as given in the Instructions 

to Bidders) for the Contract Price of Rupees _____________________________ 

(______________________________) (amount in words and figures), as corrected and modified in accordance with 

the Instructions to Bidders is hereby accepted by our agency. 

 

 We accept/do not accept that ________________________________ be appointed as the Adjudicator**. You 

are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB for an amount 

equivalent to Rs. ____________________ within 2 weeks of issue of this letter of acceptance valid up to 28 days from 

the date of expiry of defects Liability Period i.e. up to __________________________ and sign the contract, failing 

which action as stated in Para 34.3 of ITB will be taken. 

 

 

Yours faithfully, 

 

 

 

Authorized Signature 

Name and title of Signatory 

Name of Agency 

________________________________________________________________________________ 

*Delete “corrected and” or “and modified” if only one of these actions applies. Delete as corrected and modified in 

accordance with the Instructions to Bidders, if corrections or modifications have not been affected. 

 

**To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the 

“Instructions to Bidders”. 

 

 

 

 

 

 

 

 
 

 

 

 

 

 



 

86 | P a g e  

 

 

 

AGREEMENT 

 

This agreement made the ………. th day of ……………… between the Chief Engineer, Highways, Mizoram 

P.W.D., Aizawl [hereinafter called “The Employer”] and ………………….. (hereinafter called “the Contractor” of the 

other part]. 

Whereas the Employer is desirous that the Contractor execute the work of  

_______________________________________ [hereinafter called “the works”] and the employer has accepted the 

Bid of the Contractor for the execution and completion of such works and the remedying of any defects therein, at a 

cost of Rs. ………………. (Rupees _______________________) only. 

 

 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them 

in the conditions of Contract hereinafter referred to and they shall  be deemed to form and be read and 

constructed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the works and remedy and defects 

therein in conformity in all aspects with the provisions of the contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

works and the remedying the defects wherein Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz. 

(i) Letter of Acceptance, 

(ii) Notice to proceed with the works, 

(iii) Condition of Contract, 

(iv) Contract Data, 

(v) Technical Specification 

(vi) Bill of Quantities and 

(vii) Contractor‟s Bid 

In witnessed whereof the parties there to have caused this agreement to be executed the day and year first 

before written. 

The common seal of was hereunto affixed in the presence of 

……………………………………………………………………………………………………………………… 

 

 Signed, Sealed and delivered by the said Chief Engineer, Highways, PWD, Aizawl and 

_______________________________________  

 

In the presence of…………………………………………………………………………… 

 

Binding Signature of Employer ………………………………………………………………….. 

 

Binding Signature of Contractor ………………………………………………………………… 

 

 

 

 

 

 



  

 

87 | P a g e  
 

 

 

ISSUE OF NOTICE TO PROCEED WITH THE WORK 

 

 

__________________________(date) 

 

 

To 

 

 ______________________________________ ( Name and address of the Contractor) 

 ______________________________________ 

 ______________________________________ 

 

 

Dear Sirs, 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of the 

Contract for the construction of ______________________________________ 

___________________________________________________________________________   

at a Bid Price of Rs_____________ 

 

 You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

 

 

                Yours faithfully, 

 

 

 

,  

……………     
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UNDERTAKING 

 

 

 

 I, the under signed do hereby undertake that our firm M/s __________________________ agree to 

abide by this bid for a period of ______________ days after the deadline date fixed for receiving the same 

and it shall be binding on us and may accepted at any time before the expiration of that period 

 

 

 

 

 

 

______________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

 

_____________________ 

Title of Officer 

 

 

_____________________ 

Name of Firm 

 

 

____________ 

Date 
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INTEGRITY DECLARATION 

 

(Declaration to be made by the Bidder/Contractor) 

I, ___________________________________ (Bidder‟s name) hereby declared that: 

1) __________________________________ (name of the firm) has not been backlisted or debarred in the past 

by the Central/State Government or organization from taking part in Government tenders in India. 

OR 

has been debarred on _______________ by Govt. of Mizoram/Govt. of India but the debarment has been 

withdrawn w.e.f _____________ and has not been debarred till date. 

 

2) No employees of the firm have direct relationship/relative(s) with officials dealing with the file connected 

with the tender being invited. (*In case, if any employees of the firm have direct relationship/relative(s) 

with the officials, the same shall be disclosed by the bidder along with this declaration in Form A) 

3) No employees of the Firm were involved in any illegal activities. 

4) I have read, understood and comply with procurement rules, regulations and procedures. 

5) I will provide accurate, complete and truthful information in my bid. 

6) I will not engage in any collusive or anti competitive behavior. 

7) I will not offer or give any bribes, gifts or other improper benefits to influence the procurement process. 

8) I will maintain the confidentiality of all procurement information. 

9) I will not contact or influence any procurement officials or decision-makers improperly. 

I understand that any breach of this declaration may result in disqualification may result in 

disqualifi8cation from the procurement process, and I may be subject to further action. 

“Relatives for the purpose of this declaration includes father including step-father; mother including step 

mother; son including step-son; daughter-in-law; daughter; son-in-law; brother including step-brother; sister 

including step-sister” 

       Name & Signature of Bidder with seal 

 

FORM A 

Sl. 

No. 

Name of employees Name of official dealing 

with the file 

Relationship with the 

official 

 

    

    

    

 

Date________________                                                                    

                                                                                                            Name & Signature of Bidder with seal 
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SECTION 9 

 
DRAWINGS 
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SECTION 10 

 
DOCUMENTS TO BE FURNISHED BY BIDDER 
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SITE INVESTIGATION REPORT 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 


